

**NEW YORK STATE THRUWAY AUTHORITY  
DEPARTMENT OF ENGINEERING**

**ALBANY, NY  
MAY 21, 2026**

**AMENDMENT NO. 1  
TO**

**CONTRACT TANY 26-17B  
D215020  
REPLACEMENT OF THE PINE HILL ROAD  
BRIDGE OVER I-87 AT MP 47.58,  
REHABILITATION OF I-87 BRIDGE OVER  
SMITH CLOVE ROAD AT MP 47.04,  
AND RESURFACING AND SAFETY IMPROVEMENTS  
ON I-87 BETWEEN MP 46 AND MP 48  
IN THE NEW YORK DIVISION  
OF THE NEW YORK STATE THRUWAY  
IN ORANGE COUNTY**

**IN THE LETTING OF  
JUNE 3, 2026**

---

**NOTE:** This amendment shall be attached to and become a part of the Proposal for Contract TANY 26-17B.

**NOTICE**

For Electronic Bidders, the Project's amended EBSX file will automatically account for any necessary item changes (deletions, changes in quantities, or additions) that this Amendment may describe as being required regarding the project's estimated cost. Instructions to make physical changes to the Project Proposal's bid sheets are intended for "paper" Bidders who choose to submit bids via paper.

Questions and Answers for this project are available from the Authority's website, specifically at: [https://content3.thruway.ny.gov/netdata/contractors/documents/d215020\\_tany26-17b\\_questions-and-answers-05-21-2026.pdf](https://content3.thruway.ny.gov/netdata/contractors/documents/d215020_tany26-17b_questions-and-answers-05-21-2026.pdf). This document may be updated periodically without formal issuance of an Amendment. Prospective bidders are advised to revisit this link weekly and before proposals are due, for any possible additional questions and answers information.

Additional Supplemental Information for this project is now available from the Authority's website, specifically at: [https://content3.thruway.ny.gov/netdata/contractors/documents/d215020\\_tany26-17b\\_supplemental-information-05-21-2026.zip](https://content3.thruway.ny.gov/netdata/contractors/documents/d215020_tany26-17b_supplemental-information-05-21-2026.zip). An ACM Inspection Report and Lead Assessment Report for the Pine Hill Road over I-87 Thruway structure is now available as new supplemental information.

**PROPOSAL**

1. The Letting Date for this project has been rescheduled to June 17, 2026. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF JUNE 17, 2026.**

The Bidder **MUST** complete Page **238** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the “Amendment Acknowledgement” sheet, his bid could be declared informal thereby delaying award of the contract.

**PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.**

**Brent E. Howard, P.E.**  
**Chief Engineer**