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NOTICE  
TO 

BIDDERS 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 

BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 



Thruway Authority 
Designated Contacts 

Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated 
contacts for this procurement process: 
 
For all technical or engineering related questions: 
 
• Jake Valensi, P.E. 

Project Manager  
Jacob.Valensi@thruway.ny.gov 

 
Or 

• Brian Muscanell, P.E. 
Deputy Director, Structures Design Bureau 
Brian.Muscanell@thruway.ny.gov 

Or 
 
• Albert Mastroianni, P.E. 

Director, Office of Design 
Albert.Mastroianni@thruway.ny.gov 

 
 
 
For all procurement contract process related questions: 
 
• Karolyn Giardina 

Office of Procurement Services 
Karolyn.Giardina@thruway.ny.gov 

 
Or 

• Jonathan Hill 
Deputy Director of Capital and Contracts Management 
Office of Procurement Services 
Jonathan.Hill@thruway.ny.gov 

 
 
 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New 
York State Thruway Authority Guidelines for Lobbying included in this Proposal. 
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mailto:Dan.Livermore@thruway.ny.gov
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NEW YORK STATE 
THRUWAY AUTHORITY 

 
NOTICE TO BIDDERS 

 
 
The Thruway Authority conducts public bid openings.  Visitors who choose to hand deliver a bid and/or 
witness the bid opening are limited to one person.  The Thruway Authority also uses YouTube to broadcast 
its live bid openings.  The link to live streams are available from the Thruway website here: 
https://www.thruway.ny.gov/news/meetings/bid-openings.html  
or directly from YouTube at: 
https://www.youtube.com/@nysthruwayauthority6263/streams 
 
Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight 
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the following 
address only:  New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.    
 
Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for 
any late deliveries or misdirected bids.  
 
Regardless of the delivery method selected, all sealed bids, whether paper or electronic form, must be delivered by 
10:30 A.M, on Wednesday, December 16, 2026, where they will be opened publicly and read aloud at 11:00 A.M.  
Any bids sent or delivered to an address or location other than the one specified above, or received after this time, will 
not be accepted. 
 

Contract TANY 26-30B / D215120 New York Division Joint Replacements at Various Bridges on  
I-87 and I-87/I-287 between Mileposts 10.33 and 45.20 in Westchester, Rockland and Orange 
Counties in accordance with the Plans and Specifications.   
 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit.  A Bid Bond must be in the amount of 5% of 
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal.  A Bid 
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the 
amount of $750,000.00.   
 
Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website at 
www.thruway.ny.gov. 
 

SPECIAL NOTE 

 
The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-size 
and half-size plans to Contractors after contract award.  Contractors shall be responsible for their own hard 
copies of plans and proposals at no additional cost to the Authority.   
 

https://www.thruway.ny.gov/news/meetings/bid-openings.html
https://www.youtube.com/@nysthruwayauthority6263/streams
http://www.thruway.ny.gov/


      

02/2026 

New York State Can Help You Secure Surety Bonding 
 

 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit https://esd.ny.gov/new-york-state-surety-bond-assistance-program or contact Ms. 
Huey-Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 

https://esd.ny.gov/new-york-state-surety-bond-assistance-program
mailto:BAP@esd.ny.gov
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SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the 
contract documents, provide notification of a possible error or omission, or request a minor modification 
due to possible unforeseen issues that may occur during construction.   

However, during the period between project advertisement and award of contract, the prospective 
Bidder/Contractor shall submit all RFIs to the appropriate “Designated Contact” via e-mail, as listed 
elsewhere in the Proposal.  The prospective Bidder’s/Contractor’s RFI shall be forwarded to the 
designated contact.  The Bidder Request for Information, Thruway Authority form TA-W44137, can 
now be found on the Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf 

This form should be filled out as completely and accurately as possible, numbered sequentially, as may 
be necessary, and saved in pdf format.  Any supporting information that may help describe the issue 
more clearly, as well as any suggestions or recommendations for possible resolution, should also be 
provided.  The form once complete shall be forwarded to the designated contact as instructed in the 
form. 

Responses by the Authority to RFI’s will be documented as Questions and Answers and posted for all 
bidders’ reference, under each respective project, on the Thruway Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/index.shtml  

Questions and Answers posted to the Authorities internet page may not be memorialized as 
amendments.  Thus, prospective bidders are advised to check the Thruway Authority’s website 
regularly before letting (or proposals are due), for Questions and Answers updates.  Please be advised 
that RFI’s submitted the week of the letting may not be answered.   

Any changes to the Contract documents that result from an RFI will be addressed via an amendment. 

http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf
http://www.thruway.ny.gov/business/contractors/documents/index.shtml
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TANY 26-30B 

D215120 
 

 
 

NEW YORK STATE THRUWAY AUTHORITY 
 

DEPARTMENT OF ENGINEERING 
 

PROPOSAL ESTIMATE FOR 
 

JOINT REPLACEMENTS  
 

AT 
 

VARIOUS BRIDGES  
 

ON I-87 AND I-87/I-287 
 

BETWEEN 
 

MILEPOSTS 10.33 AND 45.20 
 

IN THE 
 

NEW YORK DIVISION 
 

OF THE 
 

NEW YORK STATE THRUWAY 
 

IN 
 

WESTCHESTER, ROCKLAND AND ORANGE COUNTIES 
  
 

TYPE       LIMITS    
  
         
 
Bridge Joint Replacements       I-87, Milepost (MP) 10.33 
         I-87/I-287, MP 16.75   
         I-87/I-287, MP 23.09 
         I-287, MP 29.98 
         I-87, MP 30.01 
         I-87, MP 30.02 
         I-287, MP 30.21 
         I-87, MP 45.20 
         Plus Advance Signing 
 
 
 

DEPOSIT REQUIRED  $750,000.00   
 

COMPLETION DATE     October 31, 2028        
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PRE-AWARD NOTICE 

A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, notice 
of the date and time will be provided. 

To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file;

2. A list of current contracts giving the firm or agency for which they are being performed, the name and
phone number of someone therein familiar with the contractor's work, the contract amount, and percent of
completion;

3. Pre-Award Project Schedule;

4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization
goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal;

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or
Disadvantaged Business Enterprise" (Form TA-1022F);

6. AAPHC-89 Approval to Subcontract.

Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed 
and returned to the Authority within ten (10) days of receipt. 

If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 

1. Use of subcontractors, including who they will be and what items of work they will perform;

2. Suppliers and manufacturers;

3. Traffic control and safety;

4. Any anticipated problems that could affect the progression of the project.

CONTRACT AWARD 

The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 

Rev. 10/12 
05/09 RBF 
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  02/26  01 

ALL BIDDERS 
 

PRE-BID INSPECTION 
 
The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway facility. 
 
The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 
 
• The New York State Thruway Authority Permit Application (TA-W5124) and information on required 

insurance documentation is available at https://www.thruway.ny.gov/business/forms-guidelines#occupancy-
%26-work-permits.  The application along with insurance documentation shall be submitted to the appropriate 
Thruway Authority Division Permit Coordinator as indicated on page 2 of the application.  The fee is waived 
for this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 New York  Timothy Mathew (845) 918-2510 
 Albany Michael Beaudet (518) 471-5940 
 Syracuse Trevor Thieme (315) 438-2384 
 Buffalo Nicholas Przybylski           (716) 635-6253 
 
 
Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   
 
 

PRECONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

 
 

WITHDRAWAL OF BID 
 
A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received 
by the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect 
until such period of written notice has expired provided the contract has not been approved by the Office of the 
State Comptroller in the interim. 
 
The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
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WORK TO BE DONE 
The general list of work presented below is listed by bridge milepost location.  This list is 
intended to give the Contractor a general description of the work involved in this contract 
and is not a complete list of all work to be performed.  All work shall be done in accordance 
with the contract documents, even if not specifically mentioned in this list. 

BIN 5513909, MP 10.33 
1. Implement Work Zone TraƯic Control provisions for all activities.
2. Install shielding where required.
3. Install long-term left lane and shoulder closure and shift northbound I-87 traƯic to

begin Stage 1.

4. Work within Stage 1:
a. Remove approach pavement at north and south abutments to stage line.
b. Remove existing joint filler and deck concrete to limits shown at joints of

north and south abutments to stage line.  Remove existing joint system (6
pier locations) to stage line.  Remove portion of median barrier at joint
crossings.

c. Install new approach slabs at north and south abutment to stage line.
d. Install new deck and header concrete at joints to stage line.
e. Install new portion of median barrier at joint crossings.
f. Install new joint seal to stage line.
g. Install new joint cover plates at median barriers.
h. Install new approach pavement to stage line.
i. Install protective sealing of structural concrete.

5. Install long-term right lane and shoulder closure and traƯic shift on northbound I-87
to begin Stage 2.

6. Work within Stage 2:
a. Remove approach pavement at north and south abutments to stage line.
b. Remove existing joint filler and concrete deck at joints of north and south

abutments to stage line.  Remove existing joint system (6 pier locations) to
stage line. Remove joint system in brush curb.

c. Install new approach slabs at north and south abutment to stage line. Install
closure pour for approach slabs.

d. Repair brush curb concrete at joints.
e. Install new deck and header concrete at joints to stage line.
f. Install new joint seal to stage line.
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g. Install new joint cover plates at brush curb. 
h. Install new approach pavement to stage line. 
i. Install protective sealing of structural concrete. 

7. Install long-term lane shift to the left on southbound I-87 to begin Stage 3. 
 

8. Work within Stage 3:  
a. Construct work within stage limits by repeating the Stage 2 construction 

sequence.  
9. Install long-term lane shift to the right on southbound I-87 to begin Stage 4. 

 

10. Work within Stage 4:  
a. Remove approach pavement at north and south abutments to stage line. 
b. Remove existing joint filler and deck concrete to limits shown at joints of 

north and south abutments to stage line.  Remove existing joint system (6 
pier locations) to stage line.   

c. Install new approach slabs at north and south abutment to stage line. 
d. Install new deck and header concrete at joints to stage line. 
e. Install new joint seal to stage line. 
f. Install new approach pavement to stage line. 
g. Install protective sealing of structural concrete. 
h. Use temporary steel plates as necessary over closure pour area to be 

installed in Stage 5. Install closure pour for approach slabs. 
11. Install intermediate-term double left lane closures (nightly) to begin Stage 5.  

 

12. Work within Stage 5: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove approach pavement, remove existing joint filler.  
b. Remove deck concrete at north/south abutment. 
c. Remove existing joint system at each pier joint. 
d. Install precast concrete approach slab (north and south abutment) within 

stage line. Install closure pours for precast concrete approach slabs. 
e. Install new approach pavement. 
f. Install new deck and header concrete at piers and abutments.  
g. Install armorless joint systems within stage line.  
h. Install protective sealing of structural concrete. 
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BIN 5513969, MP 16.75 
1. Implement Work Zone TraƯic Control provisions for all activities. 
2. Install shielding where required. 
3. Install intermediate-term (nightly) right lane and right shoulder closure on ramp 

towards southbound I-87 to begin Stage 1. 
 

4. Work within Stage 1: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, joint at barrier, asphalt 
overlay to stage line. Remove portion of barrier to limits shown. 

b. Install new deck and header to stage line.  
c. Install new portion of barrier.  
d. Install new joint seal to stage line. 
e. Install new joint cover plates at barrier. 
f. Replace asphalt overlay to stage line. 

5. Install intermediate-term (nightly) left lane and left shoulder closure on the ramp 
towards southbound I-87 to begin Stage 2. 

 

6. Work within Stage 2: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, asphalt overlay to stage line.  
b. Install new deck and header to stage line.  
c. Install new joint seal to stage line. 
d. Replace asphalt overlay to stage line. 

7. Install long-term right lane and right shoulder closure on the ramp towards Route 
9W to begin Stage 3. 

 

8. Work within Stage 3: 
a. Construct work within stage limits by repeating the Stage 1 construction 

sequence.  
9. Install long-term left lane and left shoulder closure on the ramp towards Route 9W 

to begin Stage 4. 
 

10. Work within Stage 4: 
a. Construct work within stage limits by repeating the Stage 1 construction 

sequence. 
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BIN 5514039, MP 23.09 
1. Implement Work Zone TraƯic Control provisions for all activities. 
2. Install shielding where required. 
3. Install intermediate-term (nightly) right shoulder, right exit and right through-lane 

closures on northbound I-287 and ramp to southbound Garden State Parkway to 
begin Stage 1.  
 

4. Work within Stage 1: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, joint seal at fascia rail 
(curbless), and asphalt overlay to stage line.  

b. Install new deck and header to stage line.  
c. Install new joint seal to stage line.  
d. Replace asphalt overlay to stage line. 

5. Install intermediate-term (nightly) left shoulder and double left through-lane 
closures with traƯic shift, on northbound I-287 (towards northbound I-87) to begin 
Stage 2. 
 

6. Work within Stage 2: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, and asphalt overlay to the 
Stage 2 joint replacement limit line. 

b. Install new deck and header to limit line.  
c. Install new joint seal to limit line. 
d. Replace asphalt overlay to limit line. 

 

7. Install intermediate-term (nightly) left shoulder and double left lane closures on 
northbound I-287 to begin Stage 3.  
 

8. Work within Stage 3: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Construct work within stage limits by repeating the Stage 1 construction 
sequence.  

9. Install intermediate-term (nightly) left shoulder and double left lane closures with 
traƯic shift on southbound I-287 to begin Stage 4. 
 

10. Work within Stage 4: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Construct work within stage limits by repeating the Stage 2 construction 
sequence.  
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11. Install intermediate-term (nightly) right shoulder and right lane closure on 
southbound I-287 to begin Stage 5. 
 

12. Work within Stage 5: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Construct work within stage limits by repeating the Stage 1 construction 
sequence. 

8
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BIN 502761A, MP 29.98 & BIN 5523960, MP 30.21 
1. Implement Work Zone TraƯic Control provisions for all activities. 
2. Install shielding where required. 
3. Install long-term left lane and left shoulder closure on northbound oƯ ramp to begin 

Stage 1. 
 

4. Work within Stage 1: 
a. Remove existing joint system, concrete header, joint at barrier, asphalt 

overlay to stage line. Remove portion of barrier to limits shown. 
b. Install new deck and header to stage line.  
c. Install new portion of barrier.  
d. Install new joint seal to stage line. 
e. Install new joint cover plates at barrier. 
f. Replace asphalt overlay to stage line. 

5. Install long-term left lane and left shoulder closure on northbound oƯ ramp to begin 
Stage 2. 
 

6. Work within Stage 2: 
a. Construct work within stage limits by repeating the Stage 1 construction 

sequence.  
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BIN 5027611, MP 30.01 & BIN 5027612, MP 30.02 
1. Implement Work Zone TraƯic Control provisions for all activities. 
2. Install shielding where required. 
3. Install intermediate-term (nightly) right shoulder and double right lane closures on 

southbound I-287 (Str. MP 30.01 SB) to begin Stage 1. 
 

4. Work within Stage 1: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, joint at barrier, asphalt 
overlay to stage line. Remove portion of barrier to limits shown. 

b. Install new deck and header to stage line.  
c. Install new portion of barrier.  
d. Install new joint seal to stage line. 
e. Install new joint cover plates at barrier. 
f. Replace asphalt overlay to stage line. 

5. Install intermediate-term (nightly) left shoulder and double left lane closures on 
southbound I-287 (Str. MP 30.01 SB) to begin Stage 2. 
 

6. Work within Stage 2: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, asphalt overlay to stage line.  
b. Install new deck and header to stage line.  
c. Install new joint seal to stage line. 
d. Replace asphalt overlay to stage line. 

7. Install intermediate-term (nightly) left shoulder and double left lane closures on 
northbound I-287 (Str. MP 30.02) to begin Stage 3. 
 

8. Work within Stage 3: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Construct work within stage limits by repeating the Stage 2 construction 
sequence. 

9. Install intermediate-term (nightly) right shoulder and double right lane closures on 
northbound I-287 (Str. MP 30.02) to begin Stage 4. 
 

10. Work within Stage 4: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Construct work within stage limits by repeating the Stage 1 construction 
sequence. 
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BIN 5514269, MP 45.20 
1. Implement Work Zone TraƯic Control provisions for all activities. 
2. Install shielding where required. 
3. Install intermediate-term (nightly) right lane and right shoulder closure on 

westbound NY-17 to begin Stage 1. 
 

4. Work within Stage 1: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, joint seal at fascia rail 
(curbless), and asphalt overlay to stage line.  

b. Install new deck and header to stage line.  
c. Install new joint seal to stage line.  
d. Replace asphalt overlay to stage line. 

5. Install intermediate-term (nightly) left lane and left shoulder closure on westbound 
NY-17 to begin Stage 2. 
 

6. Work within Stage 2: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

a. Remove existing joint system, concrete header, asphalt overlay to stage line.  
b. Install new deck and header to stage line.  
c. Install new joint seal to stage line. 
d. Replace asphalt overlay to stage line. 

7. Install long-term left lane and left shoulder closure on westbound NY-17 and 
northbound I-87 on ramp closure to begin Stage 3. Establish detour for northbound 
I-87 traƯic per WZTC plans on contract drawings. 
 

8. Work within Stage 3: Use temporary steel plates if necessary for work durations 
longer than allowable nightly duration. 

b. Remove existing joint system, concrete header, joint at barrier, joint seal at 
fascia rail (curbless), asphalt overlay to stage line. Remove portion of barrier 
to limits shown. 

c. Install new deck and header to stage line.  
d. Install new portion of barrier.  
e. Install new joint seal to stage line. 
f. Install new joint cover plates at barrier. 
g. Replace asphalt overlay to stage line. 

11



SCHEDULE AND SUSPENSION OF WORK 
 

1 of 4 

  The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained 
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control 
Plans, the Standard Specifications Section 619 and the following provisions: 
 
A. WORK ZONE TRAFFIC CONTROL 

 
1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s), 

available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents. If the traffic management 
table(s) indicate there are no lanes available for closure within a certain time period, work in shoulder 
closures (short-duration, mobile and short- or intermediate-term) will also be prohibited during this time. 
If more than one table is applicable to a work zone location, the most restrictive requirements shall be 
used. Traffic management tables do not guarantee lane closure availability; the requirements of Section B. 
Work Restrictions shall supersede these tables, when applicable. 

 
2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment, 

and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane 
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be 
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical 
barrier approved by the Engineer. 

 
3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as 

described in Section B. Work Restrictions, unless indicated otherwise in the contract documents. 
 

4. Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be 
permitted in order to protect traffic from an actual hazard, as determined by the Engineer. 

 
5. Permanent lane closures will NOT be permitted for the duration of the contract. 

 
6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the 

contract documents. Either right or left shoulder must remain clear and available through all work zones. 
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other 
obstructions, or for any work activity. 

 
7. Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to 

interchanges, service areas and parking areas shall be maintained at all times. 
 

8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract 
documents. 

 
B. WORK RESTRICTIONS 
 

1. HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated 
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if 
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be 
permitted provided the municipality having jurisdiction for the road gives written permission. Holiday 
periods for this project shall be as follows: 
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SCHEDULE AND SUSPENSION OF WORK 
 

2 of 4 

***NEW YORK DIVISION*** 
 

2027 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/15/2027 10:00 a.m. Tuesday 01/19/2027 
Presidents’ Day 6:00 a.m. Friday 02/12/2027 10:00 a.m. Tuesday 02/16/2027 
Easter Noon Thursday 03/25/2027 6:00 p.m. Monday 03/29/2027 
Passover Noon Wednesday 04/21/2027 9:00 p.m. Wednesday 04/21/2027 

Noon Thursday 04/22/2027 9:00 p.m. Thursday 04/22/2027 
Mother’s Day 6:00 a.m. Sunday 05/09/2027 Midnight Sunday 05/09/2027 
Memorial Day Noon Thursday 05/27/2027 10:00 a.m. Tuesday 06/01/2027 
Independence Day 6:00 a.m. Friday 07/02/2027 10:00 a.m. Tuesday 07/06/2027 
Labor Day Noon Thursday 09/02/2027 10:00 a.m. Tuesday 09/07/2027 
Rosh Hashanah Noon Friday 10/01/2027 9:00 p.m. Friday 10/01/2027 

Noon Saturday 10/02/2027 9:00 p.m. Saturday 10/02/2027 
Columbus Day/Yom Kippur 6:00 a.m. Friday 10/08/2027 10:00 a.m. Tuesday 10/12/2027 
Veterans Day Noon Wednesday 11/10/2027 10:00 a.m. Friday 11/12/2027 
Thanksgiving Noon Tuesday 11/23/2027 10:00 a.m. Monday 11/29/2027 
Christmas/New Year’s Day Noon Thursday 12/23/2027 10:00 a.m. Monday 01/03/2028 

 
 

2028 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/14/2028 10:00 a.m. Tuesday 01/18/2028 
Presidents’ Day 6:00 a.m. Friday 02/18/2028 10:00 a.m. Tuesday 02/22/2028 
Passover Noon Monday 04/10/2028 9:00 p.m. Wednesday 04/10/2028 

Noon Tuesday 04/11/2028 9:00 p.m. Thursday 04/11/2028 
Easter Noon Thursday 04/13/2028 6:00 p.m. Monday 04/17/2028 
Mother’s Day 6:00 a.m. Sunday 05/14/2028 Midnight Sunday 05/14/2028 
Memorial Day Noon Thursday 05/25/2028 10:00 a.m. Tuesday 05/30/2028 
Independence Day 6:00 a.m. Friday 06/30/2028 10:00 a.m. Tuesday 07/05/2028 
Labor Day Noon Thursday 08/31/2028 10:00 a.m. Tuesday 09/05/2028 
Rosh Hashanah Noon Wednesday 09/20/2028 9:00 p.m. Friday 09/20/2028 

Noon Thursday 09/21/2028 9:00 p.m. Saturday 09/21/2028 
Yom Kippur Noon Friday 09/29/2028 9:00 p.m. Friday 09/29/2028 
 Noon Saturday 09/30/2028 9:00 p.m. Saturday 09/30/2028 
Columbus Day 6:00 a.m. Friday 10/06/2028 10:00 a.m. Tuesday 10/10/2028 
Veterans Day Noon Thursday 11/09/2028 10:00 a.m. Friday 11/13/2028 
Thanksgiving Noon Tuesday 11/21/2028 10:00 a.m. Monday 11/27/2028 
Christmas/New Year’s Day Noon Thursday 12/21/2028 10:00 a.m. Monday 01/02/2029 
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SCHEDULE AND SUSPENSION OF WORK 
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2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one 
week in advance of the earliest closure. 

 
3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather, 

wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing 
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the 
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the 
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle 
the Contractor to file a claim for additional compensation. 

 
4. WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to 

6:00 a.m. April 1.  During this period, the Contractor shall NOT be permitted to have lane closures. All 
temporary tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown 
location, and all traffic shall be re-established to its pre-construction configuration on permanent 
alignment. Mobilization for the following construction season may begin prior to April 1 with permission 
from the Authority.   

 
5. The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair 

area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the 
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area 
that may not be completed within the timeframes allowed by the traffic management table(s). For such 
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority 
will review the request and determine whether or not a waiver will be granted. The Authority has the right 
to divide repair areas into smaller sections in lieu of granting a waiver. 

 
6. The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators 

(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern) 
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall 
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar 
day requirement or the length removed. Exceptions to this requirement are shoulders protected by 
temporary traffic control devices installed as part of a work zone traffic control plan developed in the 
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s) 
of the project. 
 
The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the 
work for this contract. Failure to comply with the time frames specified will be considered a substantial 
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic 
Control Item for each calendar day during which MIARDs (formerly referred to as STARs) remain 
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT 
Standard Specifications. 

 
 

7. Work restrictions may be modified if: 
 

a. The Contractor has received permission through the Engineer, from the Division Director or designee, 
to progress construction operations contained entirely behind temporary concrete barrier. There shall 
be no hauling of materials in or out of the work site during restricted periods, and open lane 
availability requirements shall not be violated or compromised. 

 
b. The Contractor has received permission through the Engineer, from the Division Director or designee, 

for temporary modification of the lane availability restrictions for performance of specific 
construction operations for a specific time period. 
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SCHEDULE AND SUSPENSION OF WORK 
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NOTE: Such requests must be based on current traffic volumes which would permit the requested 
temporary modification with little probability of causing disruption or delay to the public. 

 
The Contractor shall include full explanation of the benefits to the Public and to the Authority, which 
would accrue in granting a temporary waiver for performance of the specific operations including 
calculations for any credit that may be offered. A contingency plan for action to be taken, should an 
unexpected traffic backup occur, shall accompany this presentation and will be one prime 
consideration in evaluating the request. 

 
c. The Contractor has received written authorization from the Division Director or designee to perform 

specific construction operations, violating the lane availability restrictions or other work restrictions 
during a specifically prohibited time period. 

 
NOTE: The Contractor shall submit a written request to the Authority’s Division Director, with copy 
to the Engineer, for permission to perform specific construction operations at specific locations and 
times, including a detailed explanation of why the work cannot be performed in conformance with the 
contract. Such requests must be received at the Division Office at least one full week before the date 
of the requested variance, and at least two full weeks should granting the waiver require making 
notice to the public regarding potential disruptions and delays. 

 
If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to 
those operations approved in the authorization.  In making application for a waiver, the Contractor agrees 
that any waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice. Also, the 
disapproval of requests for waiver of contract requirements is not subject to administrative review or 
appeal under the contract. 

 
C. GENERAL CONDITIONS 
 

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor 
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a 
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or 
days of work and/or impose conditions under which the work shall be performed in order that the traffic may 
not be unduly inconvenienced. 

 
All the required liability and property damage insurance with the limits stated in this Proposal shall be 
effective and shall be continued in force throughout the life of this Contract including the stated periods of the 
suspension of the work. 

 
The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”. 
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LANE CLOSURE WAIVER 

 
The Lanes Required to be Maintained for Traffic Management by Day of Week and Time of Day (specifically for 
the New York Division Lane Closure Charts, TA 619-30, as provided on the New York State Thruway Standard 
Sheets Books and available from our website) have been modified specifically for this project.  Additional 
windows of opportunity to perform the proposed necessary work are being provided and they are as highlighted in 
red text in the Lane Closure Waiver Tables within specific milepost limits and stages of proposed work where 
indicated.  These Lane Closure Waiver Tables will follow this note.   
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I-87 MP 22.4 to MP 23.8 Lane Closure Waiver (Stage 3 & 5) 

LANES REQUIRED TO BE MAINTAINED FOR TRAFFIC MANAGEMENT BY DAY OF WEEK & 

TIME OF DAY 

Time of Day Mon Tue Wed Thur Fri Sat Sun 

N S N S N S N S N S N S N S 

12am-1am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

1am-2am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2am-3am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

3am-4am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

4am-5am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

5am-6am 1 2 1 2 1 2 1 2 1 2 1 1 1 1 

6am-6:30am 2 3 2 3 2 3 2 3 2 3 1 1 1 1 

6:30am-7am 2 3 2 3 2 3 2 3 2 3 2 2 1 1 

7am-7:30am 3 3 3 3 3 3 3 3 3 3 3 2 1 1 

7:30am-8am  3 3 3 3 3 3 3 3 3 3 3 2 2 2 

 8am-9am 3 3 3 3 3 3 3 3 3 3 3 3 2 2 

 9am-10am 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

10am-11am 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

11am-12pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

12pm-1pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

1pm-2pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

2pm-3pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

3pm-4pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

4pm-5pm 3 3 3 3 3 3  3 3 3 3 3 3 3 3 

5pm-6pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

6pm-7pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

7pm-8pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

8pm-9pm 2 2 2 2 3 2 3 3 3 3 3 3 3 3 

 9pm-10pm 2 2 2 2 2 2 2 2 3 2 2 3 2 3 

10pm-11pm 1 2 2 2 2 2 2 2 2 2 2 3 2 3 

11pm-12am 1 1 1 1 1 1 2 1 2 1 2 2 1 2 

 Dated: 10/9/2026 
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I-87: MP 31 – MP 29.4 Lane Closure Waiver 

LANES REQUIRED TO BE MAINTAINED FOR TRAFFIC MANAGEMENT BY DAY OF WEEK & TIME 

OF DAY 

Time of Day Mon Tue Wed Thur Fri Sat Sun 

N S N S N S N S N S N S  N S 

12am-1am 1 1 1 1 1 1 1 1 1 1 1 1 1 2 

1am-2am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2am-3am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

3am-4am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

4am-5am 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

5am-6am 1 2 1 2 1 2 1 2 1 2 1 1 1 1 

6am-7am 2 3 2 3 2 3 2 3 2 3 1 1 1 1 

7am-8am 2 3 2 3 3 3 3 3 3 3 2 1 1 1 

 8am-9am 3 3 3 3 3 3 3 3 3 3 3 2 2 1 

 9am-10am 2 3 2 3 2 3 2 3 3 3 3 2 2 2 

10am-11am 2 3 2 3 2 3 3 3 3 3 3 3 3 3 

11am-12pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

12pm-1pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

1pm-2pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

2pm-3pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

3pm-4pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

4pm-5pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

5pm-6pm 3 3 3 3 3 3 3 3 3 3 3 3 3 3 

6pm-7pm 3 3 3 3 3 3 3 3 3 3 2 3 3 3 

7pm-8pm 2 2 2 2 3 2 3 2 3 2 2 3 2 3 

8pm-8:30pm 2 2 2 2 2 2 2 2 3 2 2 2 2 3 

8:30pm-9pm 2 1 2 1 2 1 2 1 3 2 2 2 2 3 

 9pm-10pm 1 1 1 1 2 1 2 1 2 1 2 2 2 3 

10pm-11pm 1 1 1 1 1 1 2 1 2 1 2 2 2 2 

11pm-12am 1 1 1 1 1 1 1 1 1 1 1 1 1 2 

  Date: 10/09/2026 
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ADDITIONAL INSURED PARTIES 

The following is a list of additional insured parties:  

Town of Greenburg 
Village of South Nyack 
Town of Clarkstown 
Village of Suffern 
Village of Hillburn 

Town of Woodbury 
Westchester County 
Rockland County 
Orange County 
NJ Transit

NON-REVENUE CONTRACTOR TRAVEL 

NYS Thruway has converted to Cashless Tolling, Non-revenue pass plates will no longer be furnished to the 
Contractor. 

Contractors and Consultants must have a properly mounted E-Z Pass transponder and must submit their EZ-Pass 
information to the Thruway to avoid charges for contract related business on the Thruway.  The Project Engineer 
will provide the form used to record and submit EZ Pass information.  Initial information shall be submitted to the 
Project Engineer prior to the start of work on the project.  The initial form and any changes shall be submitted 5 
working days prior to intended travel. 

Non-revenue travel will be provided within the limits of Interchange 17 to Interchange 6A. Travel originating or 
ending outside of these limits will be subject to toll charges for the entire trip. 

The Contractor shall be responsible for any and all tolls charged to contractor owned vehicles with (or without) 
E-ZPass Transponders not registered with the Authority.

OTHER CONTRACTS 

The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 

CONTRACT NO. DESCRIPTION COMPLETION DATE 

TANY 25-3BP/D214623 NY Division Bridge Painting at (5 sites)           June 30, 2027 
MP 16.56, MP 16.75, MP 16.81, MP 26.04 
and MP 30.69 

TANY 26-32/D215126  Pavement Safety Striping NY Division          August 27, 2027 

TANY 25-14B/D215031 Cable Anchorage Retrofit for the Governor           September 27, 2027 
Mario M. Cuomo Bridge at I-87 / I-287, MP 14.67 

TANY 26-17B/D215020 MP 46-48 Pavement Resurfacing          November 17, 2028 
Rehabilitation of Thruway Bridge over Smith Clove 
Rd (CR 19), MP 47.04 and Bridge Replacement of  
Pine Hill Road Bridge over I-87, MP 47.58 

TANY 26-23B/D215110 NY Division: Bridge Preservation for MP 23.53 –       November 19, 2028 
Garden State Parkway Connector over Thruway  
(Superstructure Replacement) 
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 OTHER CONTRACTS (… continued) 
 
The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 
 
CONTRACT NO.   DESCRIPTION   COMPLETION DATE 
 
TANY 26-26/D215113  New York Division Replacement of TDS          November 20, 2027 

Equipment at Various Locations 
 
TANY 25-16/D215039  New York Division On-Demand Repairs to          November 30, 2027 

Thruway Infrastructure 
 
D265611 (PIN: 8LC1.21)  Culvert Replacements and Rehabilitations          December 31, 2027 
NYS DOT Project  at Various Locations (Must coordinate proposed 

Thruway detour to not interfere with Site B  
(CIN C84033B) at Trout Brook Rd. and NY-32  
Relining Culvert Invert with Shotcrete related work) 

 
TANY 26-16/D215084  Major Deegan Expressway (MP 0.00) to          December 15, 2028 

Cross Westchester Expressway (Exit 8, MP 13.0):  
Pavement Resurfacing 

 
 
The following contracts are anticipated to be let and may have work in progress during the duration of this 
contract:   
 
DESCRIPTION        COMPLETION DATE 
 
TBD    Relocation of Existing Toll Gantry at           June 30, 2027 

MP 16.7 SB to MP 13.1 SB  
 
    Rehabilitation of NYS Thruway Bridges  
TANY 27-9B/ D215143  (I-87) over Abandoned Railroad in Town          December 31, 2028 

of Ramapo at MP 25.52 and MP 25.53 
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ENGINEER'S OFFICE, CONTRACTOR'S FIELD OFFICE 
AND STAGING AREA 

There are NO locations within the Thruway right-of-way for the Engineer’s Office, Contractor’s Field Office and 
staging area.  The Contractor shall be required to find a suitable site, or sites, off Thruway right-of-way. 

U-TURNS/CROSSOVERS

The Contractor may be permitted to use official median openings for U-turns and crossovers with written 
authorization from Division Traffic Supervision.  Official median openings are available at the following 
locations:  

MP 45.69, MP 43.28 

Tractor trailer combinations are prohibited from U-turns at any location on the Thruway system.  These vehicles 
must exit the Thruway system and re-enter for all direction changes.  U-turns may be permitted within a 
maintenance facility, however, with prior approval from both Division Traffic Supervision and the Thruway 
Maintenance Supervisor 2 for that facility.  All applicable traffic laws must be followed. 

SPOIL AREA 

There is no identified spoil area within the Thruway Authority’s right-of-way for this contract. Therefore, the 
Contractor shall remove all surplus material and waste from Thruway Authority (Authority) property.   The Contractor 
shall bid accordingly for this condition. 

The Contractor shall provide the Authority a copy of all easements and/or access agreement letters received from 
landowner(s) of off-site disposal area(s) prior to disposal of any material. The easements and/or access agreement 
letters must include a statement by the Contractor and the landowner that the disposal of the material is in compliance 
with all applicable federal, state and local laws and regulations. 

Should a mutually approved spoil use area within the Authority’s right-of-way be identified for Contractor use after 
the project letting, a credit in the amount of 50% of the unclassified excavation unit bid price will be deducted for each 
cubic yard spoiled within the Authority right-of-way.  If the contract does not contain an unclassified excavation item, 
the credit will be determined using either 50% of the item generating the spoil or 50% of the Division/Regional 
weighted average bid price for unclassified excavation, whichever is less.  This credit may be waived, either wholly or 
in part, by the Division Director in writing if it is determined that permitting spoil on Authority right-of-way is in the 
best interest of the Authority (ie: slope flattening resulting in elimination of guide rail). 
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OVERHEAD GANTRY  

 
SIGNING 

 
Signs shall be installed within the project limits when any component of equipment will be operating above 14’-
6” in elevation and within 100 linear feet of an overhead gantry.  Overhead gantries may have electric powered 
wires and special equipment, therefore, vehicle and equipment operations must be planned and proposed 
equipment safety procedures included in a Project Safety and Health Plan.    
 
As mentioned in the Thruway Addendum to the Standard Specifications (TA), specifically in Section 107-05  
SAFETY AND HEALTH REQUIREMENTS, O. Equipment Safety Procedures. 6.  Work Operations.  d. 
Dump truck boxes may be raised only under the control of a spotter, unless the vehicle is in an area clearly 
marked to be free of overhead wires and safe for dumping.   
 
Refer to Thruway Standard Sheet TA 619-27 for additional information and signing requirements.   
 
 
 

OVERHEAD GANTRY 
 

TRAFFIC SHIFT RESTRICTIONS  
 
The Contractor shall not shift traffic at any toll gantry such that vehicles are traveling between lanes or between 
lanes/shoulders when passing under the gantry centerline (treadle).  Traffic shifts, for purposes of staging work, 
shall be done prior to or after the gantries, such that vehicles are traveling within a complete lane or shoulder 
when passing under the gantry centerline (treadle).   All work zone traffic control shall be provided in accordance 
with the 619 Standard Specifications and the Thruway Addendum to the 619 Standard Specifications, the 
National Manual on Uniform Traffic Control Devices and NYS Supplement, any provisions contained within the 
contract documents, and as ordered by the Engineer.   
 

 

OVERHEAD GANTRY 
 

PARKING RESTRICTIONS  
 

The Contractor shall not park any vehicle or construction equipment directly beneath overhead gantries, within a 
complete lane or between a lane/shoulder, unless it is required to perform project specific related work, as 
directed by the Engineer in Charge and after coordination with the Authority’s Intelligent Transportation System 
Management unit. 
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DSSB 08/26 

SPECIAL NOTE 

AUTOMATED WORK ZONE SPEED ENFORCEMENT (AWZSE) 

The Contractor is hereby notified that the Authority may elect to deploy automated speed 
enforcement units at certain times during the project.  Project locations that qualify for the 
deployment of an automated speed unit must meet the following criteria: 

• Limited Access Highways only
• Workers must be present

The unit will be deployed and operated by a private vendor under the direction of the Authority, 
the Thruway Project Engineer, or designee.  The automated unit may consist of a trailer mounted 
unit, a free-standing unit, or contained within a work vehicle. The AWZSE vendor will provide, 
and is responsible for, the setup and taken down of all speed enforcement equipment and 
required signage. The Contractor shall be responsible for the setup and maintenance of all other 
signage and work zone traffic control devices required by the appropriate standard sheet. 

The Contractor shall coordinate with the Thruway Project Engineer, or designee, and the speed 
enforcement vendor to find a safe location for the unit within the work zone that does not 
interfere with on-going work. 
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RAILROAD PROTECTION 

Certain structures to be repaired may fall within the jurisdiction of a Railroad (i.e. NJ Transit) and may 
require the services of railroad flaggers as required by the Railroads. In these cases, the Authority will 
directly reimburse the Railroad for the costs of such railroad flaggers.  The Contractor shall provide all 
other protective measures as required by the Railroad, the costs of which will be included for payment as 
noted in each respective plan sheet as a call out to Item 619.70030011, Protective Safety Shielding over 
Railroad (SF) for work to be performed by the Contractor, or under Item 675.99    25, Railroad Work 
Permit and Cost Reimbursement (DC) for work permit fees and costs for  reimbursable work as required 
to be performed by NJ Transit, and as deemed appropriately per each bridge site conditions.  Refer to the 
Special Specifications section of this Proposal. 
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1. Name of Railroad:

(a) Owner_______________________________________
(b) Owner_______________________________________

(c) Operator_____________________________________

(d) Trackage Rights________________________________

2. Class of Railroad____________________________________
(Main Line, Branch Line, Local Siding, Industrial) 

3. Line Name/Code_____________________________________

4. Milepost #_________________________________________

5. Number of Tracks___________________________________

6. Number and Frequency of Trains:

Freight________     (trains per day)
Frequency______________________________

Passenger_______   (trains per day) 
Frequency______________________________

7. Maximum Authorized Train Speed:

Freight____________
Passenger__________

New Jersey Transit Corporation

New Jersey Transit Corporation

Main Line

Port Jervis-Suffern Line

0030.90

4

27

70

3

30
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SUPPLEMENTAL INFORMATION FOR BIDDERS 

Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 

The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 

INFORMATION NOT 
AVAILABLE 

AVAILABLE 
ON 

THRUWAY 
AUTHORITY 

WEBSITE 
Engineer Estimate Quantity Workups X 
Utility Estimate Sheets with Names of Utility Officials X 
Earthwork Cross Section Sheets X 
Earthwork Sheets X 
Drainage Estimate Sheets X 
Sign Face Layouts X 
Subsurface Exploration Logs X 
Rock Core Evaluation Logs and Photographs X 
Compression Test Data from Rock Samples X 
Pavement Core Logs and Photographs X 
Logs Showing Laboratory Description of Soil Samples X 
Laboratory Test Data from Soil Samples X 
Rock Outcrop Maps X 
Record Plans and Inspection Reports X 
Applicable Asbestos Blanket Variances X 
Storm Water Pollution Prevention Plan X 
Shop Drawings X 
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped) X 

Special Reports or Other Information  - Asbestos and PCB Surveys X 

Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible 
for their own hard copies of this information at no additional cost to the Authority. 
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REVISIONS TO 
NYSDOT 

 STANDARD 
SPECIFICATIONS 



NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 
TO THE STANDARD SPECIFICATIONS 

The Standard Specifications published by the New York State Department of Transportation shall form a 
part of the agreement. The dated edition that applies to this contract is provided on the front cover of the 
Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the 
Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the 
Standard Specification Books.   

The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification 
Books is available on the Thruway Authority website at: 
http://www.thruway.ny.gov/business/addendum/index.html 
The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.   

All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth 
in the New York State Department of Transportation’s Standard Specifications, those in the Proposal 
shall govern. 
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SPECIAL 
SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 

Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 

FORMAT 1 FORMAT 2 
XXX.XX    XX XXX.XX--------XX
XXX.XXXX   XX XXX.XXXX----XX
XXX.XXXXXXX XXX.XXXXXXXX
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ITEM 520.09000010 - SAW CUTTING ASPHALT CONCRETE 

08/15/08E 8/81 
2/1/96 M 

DESCRIPTION.  This work shall consist of saw cutting existing asphalt concrete pavement or 
sidewalk at the locations indicated on the plans or where directed by the Engineer. 

MATERIALS.  All equipment proposed for this work shall be approved by the Engineer prior to 
actual use. 

CONSTRUCTION DETAILS.  Saw cutting shall be along a neat line as indicated on the plans 
or where directed by the Engineer.  Saw cuts shall be made to the depth(s) indicated on the plans. 

Any damage to material not indicated for removal, caused by the Contractor’s operations shall be 
repaired by the Contractor.  All repair shall be done in a manner satisfactory to the Engineer. 

METHOD OF MEASUREMENT.  This work will be measured by the number of linear feet of 
saw cutting done.  No allowances will be made for saw cuts of different depths. 

No saw cutting will be measured for payment under this item which the Contractor may choose 
to do for his own convenience. 

BASIS OF PAYMENT.  The unit price bid per linear foot of saw cutting shall include the cost 
of all labor, materials, and equipment necessary to complete the work. 

Any repairs made necessary by the Contractor’s operations shall be done to the satisfaction of  
the Engineer at no additional cost to the State. 
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ITEM 557.65010101 PRECAST BRIDGE SYSTEM WITH EMBEDDED STRUCTURAL STEEL 
ITEM 557.65020101 PRECAST CONCRETE APPROACH SLABS 
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Rev. 6/15/12

DESCRIPTION:  This specification covers the material and fabrication and installation 
requirements for Precast Bridge System with Embedded Structural Steel, Precast Concrete 
Approach Slabs, and Integral Precast Concrete Barrier. “Panels” refers to both the precast bridge 
system and to the approach slab. 

The design and detail shown in the contract documents is only applicable when the panel layout 
as shown is used. If the Contractor proposes a different layout, all necessary revisions and 
supporting calculations, stamped by a Professional Engineer, shall be submitted to the DCES. 

MATERIAL REQUIREMENTS: 

Lightweight Concrete for Precast Bridge System See Lightweight Concrete Below 
Concrete for Approach Slabs    PCCM 
Concrete for Precast Barrier    See Lightweight Concrete Below 
Concrete Reinforcing      §709 
Concrete Repair Material      §701-04, §701-06, §701-08, or §701-09.
Paint as specified by the contract documents. 
Structural Steel §715-01
Stud Shear  §709-05
Fasteners  §715-14, and SCM Chapter 10
Nuts, bolts and washers  §715-14, and SCM Chapter 10
Closure pour concrete for panels See Below
Closure pour concrete for barrier §709 Class HP

LIGHTWEIGHT CONCRETE 
Manufacture lightweight high-performance concrete according to §501, and the following modifications:  

A. Design. Design a lightweight high-performance concrete mixture, proportioned according to the
American Concrete Institute Manual of Concrete Practice, ACI 211.2, Standard Practice for Selecting
Proportions for Structural Lightweight Concrete.

1. Produce a homogeneous mixture of cement, fly ash, microsilica, fine aggregate, lightweight
coarse aggregate, air entraining agent, normal range set-retarding water-reducing admixture, and
water as designed.

2. Use Type  I, I/II, II, IT, or Type IP (8) cements conforming to 701-01, or 701-03. Use a minimum
cementitious content of 606 lb/yd³. Use 15-20% pozzolan (§711-10, Flyash or §711-12, GGBFS),
and 6-10% microsilica (§711-11).  “When blended cements (Type IT, Type SF (also known as
Type IP(8)) are used, a separate addition of microsilica is not required.

3. Use lightweight coarse aggregate conforming to §703-10, with a gradation in  the 1 inch to 3/16
inch  size designation in Table 1, ASTM C330.

4. Determine the cement content for each trial batch by means of a yield test according to ASTM
C138.

a. At least 10 working days prior to concrete placement, provide the Materials Engineer
with a copy of the trial mix design with the following data:
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Fine and coarse aggregate (saturated, surface dry condition) content in lb/yd³.
Cementitious content in lb/yd³.
Water content in lb/yd³.
Unit weight of freshly mixed concrete in accordance with ASTM C138.
Dry unit weight in accordance with ASTM C567.
28-day compressive strengths.
Batch quantities of all materials as they will appear on the batch record.

b. The Materials Engineer, or their representative, will approve the batch quantities prior to
use. Use these values to manufacture all lightweight concrete for this project, and periodically
correct the batch masses to account for changes in the fine aggregate fineness modulus and
aggregate moisture contents in accordance with Materials Method 9.1, or current Department
directives.

B. Batching. After the materials have been accepted for this work, determine the proportions for
concrete and equivalent batch masses based on trials made with materials to be used in the work.

C. Stockpile Handling. Construct lightweight coarse aggregate stockpile(s) at the production facility
so as to maintain uniform moisture throughout the pile. Continuously and uniformly sprinkle the
stockpile(s) with water, using a sprinkler system approved by the Materials Engineer. Soak for a
minimum of 48 hours, or until the stockpile has achieved a minimum internal moisture content of 15%
by weight. If a steady rain of comparable intensity occurs, turn off the sprinkler system. If the rain
ceases prior to the end of the wetting period, restart the sprinkling system. At the end of the wetting
period, or when a rainfall ceases beyond the end of the wetting period, allow stockpiles to drain for 12
to 15 hours immediately prior to use.

D. Compressive Strength Determination. Achieve an average 28-day compressive strength of 5000
psi.

Density Determination. Produce concrete with an average dry unit mass ranging from 2950 to 3120 
lb/yd³ when tested in accordance with ASTM C567. 

CLOSURE POUR CONCRETE FOR PANELS 
MATERIALS AND EQUIPMENT. 
Cementitious Materials .................................................................................................................. 501-2.02A 
Aggregates ..................................................................................................................................... 501-2.02B 
Concrete Batching Facility Requirements ........................................................................................ 501-2.03 
Concrete Mixer and Delivery Unit Requirements ............................................................................ 501-2.04 
Handling, Measuring, and Batching Materials ................................................................................. 501-3.02 
Concrete Mixing, Transporting, and Discharge ................................................................................ 501-3.03 
Membrane Curing Compound ............................................................................................................. 711-05 
Admixtures ........................................................................................................................................... 711-08 
Water  ................................................................................................................................................ 712-01

Use non-reactive aggregate, as identified in the Approved List of Sources of Fine & Coarse 
Aggregate, when using high alkali cementitious products. 

31



ITEM 557.11020101 INTEGRAL PRECAST CONCRETE BARRIER 
ITEM 557.65010101 PRECAST BRIDGE SYSTEM WITH EMBEDDED STRUCTURAL STEEL 
ITEM 557.65020101 PRECAST CONCRETE APPROACH SLABS 

Page 3 of 7 April 4, 2012 
Rev. 6/15/12

Transit Mixed and Truck Mixed Closure Pour Concrete.  Use trucks calibrated and approved by 
the Regional Materials Engineer.  Apply a total of 100 – 200 mixing revolutions before discharge.  Apply 
the following in addition to the standard specification sections listed above.   

A. Accelerating Admixtures.  Accelerating admixtures may be batched into transit mixed
concrete at the plant in accordance with '501-2.03F, Admixture Dispensing Systems, or added at the
site during or after any water addition.  For truck mixed concrete, accelerating admixtures are always
added at the site and after the water is added.

When adding accelerating admixtures at the site, equip trucks with an air pressurized tank that: 
• Contains the correct volume of admixture (for the volume of concrete in the truck) dispensed

through the plant=s Admixture Dispensing System.
• Discharges the admixture into the mixer drum in less than 1 minute.
• Has a clear plastic tank output hose that leads into the mixer drum.
• Has a properly working relief valve.

Add the entire accelerating admixture into the mixer drum in 1 uninterrupted operation in 1
minute or less.   

B. Aggregate Moisture Content.  Twice daily, or more frequently if weather conditions change
significantly as determined by the Engineer, determine the aggregate moisture content in accordance
with Materials Method 9.1, Plant Inspection of PCC.  Compute the corresponding water added to the
concrete in the truck from aggregate moisture.  Subtract that quantity, as well as the water portion of
the admixture in the tank and water added at the plant from the design water for the truck.  Submit
these calculations to the NYSDOT plant inspector for approval.  Upon approval, write the maximum
volume of water to be added to the truck at the site on the delivery ticket.  Upon arrival at the site,
provide the delivery ticket to the Engineer.  Do not add more water than the maximum volume
indicated on the delivery ticket.

C. In-Line Water Flow Meter.   Equip trucks with an in-line water flow meter that:
• Resets easily to "0".
• Is mounted to allow easy reading.
• Withstands water temperatures up to 200EF.
• Is equipped with air strainers capable of removing entrapped air within the system.
• Has a batching delivery tolerance of 1% by weight or volume.
• Has a manufacturer’s certified flow rate capacity of 70 gal/min.
• Has a minimum actual flow rate of 50 gal/min.

The Regional Materials Engineer will measure the actual flow rate and inspect the flow meter
prior to use.  Reset the flow meter to 0 before adding any water at the site. 

For truck mixed concrete, execute 20 dry revolutions at 12 to 18 rpm before adding water.  Add 
water in 1 uninterrupted operation.  No water is to be removed from the truck for any purpose while 
water is being added to the drum.  After the required water designated on the delivery ticket has been 
added, add the entire accelerating admixture, if any, as described above in Accelerating Admixtures.

Closure Pour Concrete Trial Batch.  Design the mix to satisfy Table 1, Closure Pour Concrete Mix 
Requirements.  Submit the mix design to the Engineer.  Include admixture brands and dosages as well as 
mixing, transporting, placing, curing, and anticipated strength gain details. 

Produce and place a 4.0 yd3 (minimum) trial batch at an off-project location approved by the 
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Engineer.  Produce the trial batch using the same materials and processes as those to be used to produce 
the project concrete.  Provide the Engineer a 7 day minimum advance notification of trial batch 
production.  Coordinate trial batch production to ensure the presence of the Engineer, the Regional 
Materials Engineer, and Materials Bureau personnel. 

Provide an American Concrete Institute (ACI) Certified Concrete Field Testing Technician, Grade I, 
or higher, to: 
• Measure slump, air content, and unit weight.
• Cast cylinders for compressive strength and freeze-thaw resistance.

Begin compressive strength testing of the trial batch concrete 1 hour after discharge.    Unless 
otherwise noted in the contract documents, use an agency accredited by the AASHTO Accreditation 
Program (AAP) in the field of construction materials testing of portland cement concrete to perform 
compressive strength testing.  Cast and test in the presence of the Engineer, or the Engineer’s 
representative.  Provide acceptable proof of ACI Certification and AASHTO Accreditation to the 
Engineer before placing any concrete. 

Cast a minimum of 12 cylinders in accordance with Materials Method 9.2, Field Inspection of 
Portland Cement Concrete.  Determine the concrete compressive strength in accordance with ASTM C39, 
Standard Test Method for Compressive Strength of Cylindrical Concrete Specimens.  The mix will be 
considered acceptable for use if 3 cylinder pairs (6 total) meet the following strength criteria: 
• Average compressive strength of all cylinder pairs exceeds 2500 psi in 3 hours.
• Average compressive strength of each cylinder exceeds 2000 psi in 3 hours.

Cast a minimum of six (6) 4”x8” cylinders for freeze-thaw testing.  The Regional Materials Engineer
will transport the cylinders for freeze-thaw testing conducted by the Materials Bureau. 

Changes other than minor fluctuations in admixture dosage rates require a new mix design and trial 
batch.  The Engineer may halt placing and order additional trial batches whenever the specified properties 
are not achieved. 

TABLE 1 CLOSURE POUR CONCRETE MIX REQUIREMENTS

Property Minimum Desired Maximum 
Compressive Strength 2500 psi - - 

Freeze-Thaw Loss - - 2 % 
Slump* 1” - 8”

NOTES: 
* Minimum slump provided the mix consolidates and finishes properly.  Maximum slump provided the mix is nonsegregating
and holds grade.

Equipment. 

Forms ......................................................................................................................................... '502-2.04B1 
Vibrators ...................................................................................................................................... '502-2.04C 
Saw Cutting Equipment ............................................................................................................... §502-2.04E 
Curing Compound Applicators ..................................................................................................... '502-2.04F 

CONSTRUCTION DETAILS 

FABRICATION REQUIREMENTS 

Steel: 
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FABRICATION REQUIREMENTS:  All structural steel fabrication and shear connector 
installation work shall be done in accordance with the requirements of the New York State Steel 
Construction Manual (SCM). If the steel is to be painted, it shall be painted prior to shipping 
from the fabrication shop. 

Concrete 
Shop drawings and installation drawings shall be prepared and submitted as per the requirements of the 
Prestressed Concrete Construction Manual, (PCCM), and the following: 
The submitted drawings shall include details of lifting and handling of concrete units in the production 
facility and their storage, transportation, handling and storage at the construction site. Lifting holes will 
not be permitted in panels. The proposed handling and lifting shall be such that the maximum tensile 
stress in concrete due to handling and erection loads shall not exceed 4.5 (f’ci)1/2, where f’ci is the 
concrete compressive strength at the time being considered. Calculations showing actual concrete stresses 
based upon the proposed support locations and expected dynamic loading of the panels during handling, 
storage and transportation of the panels shall be prepared by a Professional Engineer and shall be 
submitted along with the drawings. These drawings and calculations shall be stamped and signed by a 
Professional Engineer. 

Integral precast concrete barrier shall be cast integrally with the precast concrete bridge system prior to 
shipping. Curing compound is acceptable for barrier. Proposed procedures for the casting, handling, and 
shipping shall be included in the drawings for the precast concrete panels. All precast concrete barrier 
shall conform to the tolerances contained in §704-03, §704-05 and to the misalignment tolerance in §569-
2.02. 

Approach slab installation drawings shall show a procedure to bed and level slabs in accordance with the 
system designer’s instructions such that the vertical differential across any joint is ¼ in. or less. Slabs 
shall be placed on grade and have grout pumped underneath to ensure that they are completely supported. 

The following supplements to the PCCM shall apply: 
Section 5.5.1 - The following shall also apply:  All structural steel to be embedded in concrete 
shall exhibit a cleanliness grade as defined by SSPC-Vis 1, cleanliness grades BSt3, or CSt3, as 
applicable. 
Section 5.8, Second sentence  -  Change to:  If no strength is indicated, the required minimum 
strength shall be 3000 psi at lifting, and 5000 psi at 28 days or at the time of shipping, if earlier. 
Section 5.9.1, add the following:  In addition, all steel stringers shall be cast such that the webs 
will be truly vertical upon installation at their permanent locations. 
If the structural steel portions of the unit have been painted prior to concrete casting, all material 
which might act as a bond breaker between the concrete and steel shall be removed.  In addition, 
all paint shall be protected from the effects of the curing procedure by a method(s) acceptable to 
the Inspector.  All paint damage shall be repaired in a manner approved by the DCES at no 
additional cost to the State. 
Section 5.10.2  -  Delete this subsection, replace with:  The tops of all units shall be finished in 
an identical manner.  The finished surface shall be that approved on the Shop Drawings. 
Section 6.1 - Add:  Lifting of Units.  Units shall be lifted as soon as the final curing phase is 
completed, and the minimum lifting strength is reached.  Lifting shall be done in the manner 
approved on the Shop Drawings. 
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Section 6.4.2 Add the following:  Honeycombing of concrete to such an extent that chipping 
away the honeycombed concrete exposes: 

a. Any reinforcement comprising the top reinforcing mat.
b. Reinforcement comprising the bottom reinforcing mat which is 24 diameters or

longer, or two or more reinforcing bars regardless of length. 
c. Any unit exhibiting a crack in any part of the concrete that is greater than ½ inch

in depth and 0.002 inches in width. 
Section 7 The following tolerances shall apply: 
Precasting Tolerances -  The units shall comply with the applicable tolerances listed below: 

 Width ¼ inch 
Overall Depth of Structural Slab +3/8 inch, -1/8 inch

 Slope (Top of Unit) +½%, -0%
Reinforcing Cover - Both Mats ±¼ inch
Reinforcing Placement - Horizontal ±2 inches

 Inserts ±3/8 inch
Deviation from square, or designated skew ±¼ inch(vertical) 
Deviation from theoretical diagonal length ±3/4 inch 

Any movement of the forms during casting beyond the tolerances listed above is cause for 
rejection of the unit.  The Inspector will document all form movements to the D.C.E.S.  A 
determination will be made by the D.C.E.S. regarding the unit’s acceptability. 

Post Lifting  -  All units shall be inspected for compliance with the tolerances listed below within 
24 hours after lifting.  All units failing to meet any one tolerance limit will be rejected with the 
concurrence of the D.C.E.S.: 

 Horizontal Alignment 
   (Deviation from straight line parallel to centerline of unit):  3/8 inch 
Deviation between adjacent steel 
   stringer flanges ±¼ inch(within units) 
Camber deviation from design camber (upright position):  ±¼ inch 
Overall length of Unit: ±3/4 inch, Adjacent units shall not vary by more than 3/4 inch. 

Installation  
Installation shall be in accordance with the approved Installation Drawings. 

Closure Pour Concrete For Panels 
Meet with the Engineer one week in advance to coordinate all aspects of removal, preparation, and 
material placement including mixing, transport, and discharge, jointing, material requirements and testing, 
and personnel requirements. 

Project Strength Determination.  Provide an ACI Certified Concrete Field Testing Technician, 
Grade I, or higher, to cast all cylinders.  Unless otherwise noted in the contract documents, use an agency 
accredited by the AASHTO Accreditation Program (AAP) in the field of construction materials testing of 
portland cement concrete to perform compressive strength testing.  Cast and test in the presence of the 
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Engineer, or the Engineer=s representative.  The Engineer, or the Engineer=s representative, will complete 
the Concrete Cylinder Report as cylinders are cast and tested. 

Cast a minimum of 2 cylinder pair from each truck in a scheduled placement operation in accordance 
with Materials Method 9.2, Field Inspection of Portland Cement Concrete.  A minimum of 6 cylinder 
pairs (12 total) is required for placement operations involving 3 or more trucks, with a minimum of 2 pair 
cast from the last truck of the operation.  Develop an Engineer-approved marking system that allows a 
cylinder to be readily associated with the corresponding placement location and placement time.   

Determine the concrete compressive strength in accordance with ASTM C39, Standard Test Method 
for Compressive Strength of Cylindrical Concrete Specimens.  Open the placement to traffic when the 
average compressive strength of the 2 cylinder pairs from each truck of the operation exceeds 2500 psi. 
Use other cylinders cast to properly anticipate the time frame required for that pair to reach 2500 psi. 

If 2500 psi is not achieved, continue testing cylinders until 2500 psi is reached. If there are no more 
cylinders, then the concrete is defective and must be replaced at no additional cost to the state. 

METHOD OF MEASUREMENT 
The work for panels will be measured for payment as the number of square yards of panels 
satisfactorily installed, measured to the nearest 0.1 square yards. No deduction will be made for 
the width of closure pours.  
The work for barrier will be measured as the number of feet of concrete barrier installed. 
Measurement will be taken along the centerline of the top of the barrier. No deduction will be 
made for joints.  

BASIS OF PAYMENT 
The unit price bid shall include the cost of all engineering, labor, materials and equipment 
necessary to complete the work.  

Item No.  Item Pay Unit 
557.65010101  Precast Bridge System With Embedded Structural Steel  Square Yard 
557.65020101  Precast Concrete Approach Slabs Square Yard 
557.11020101  Integral Precast Concrete Barrier Foot 
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DESCRIPTION 

This work shall consist of furnishing and installing HYBRID COMPOSITE SYNTHETIC 

CONCRETE (HCSC) in accordance with the contract documents and as directed by the Engineer. 

MATERIALS 

HCSC Acceptance Criteria: HCSC is based on meeting the material requirements stated below. 

Testing must have been at an AASHTO or equivalent accredited lab. The preparation for the 

testing and the acquisition of results for the testing may take several months. No extension of 

time will be granted for completion of testing. All components of Hybrid Composite Synthetic 

Concrete shall be supplied by one Manufacturer. Materials commonly used in HCSC are:  

• High Molecular Weight Methacrylate (HMWM) primer

• Polymer resin binder

• Fine aggregate

• Accelerator

• Sand (to be placed on surfaces requiring friction)

• Accelerator

• Basalt Fibers

HCSC Material Properties 

Table 1 

HCSC COMPOSITE SYSTEM PROPERTIES 

Property Test Method Requirement 

Compressive 

Strength* 

ASTM C 39 7,500 psi, min ultimate 

Direct Tensile 

Strength* 

ASTM C 1583, modified 1,500 psi, min ultimate 

Flexural Strength* ASTM C 78 2,000 psi, min ultimate 

Elastic Modulus ASTM C 469 > 800 ksi at 120 °F

> 2,800 ksi at -10 °F

Coefficient of 

Thermal Expansion 

ASTM T 336 < 12.0 x 10-6 in/in/°F 

 Linear Shrinkage ASTM C 157 < 400 με, (initial reading @ 4 hours, 

final reading at 28 days) 

Abrasion Resistance* ASTM C 944 <0.008% weight loss (22 lbs, 2 min) 

Chloride Ion 

Resistance 

ASTM C 1202 0.0 coulombs 

Rebar Development 

Length 

NY 701-14E 

Pullout test 

8 db, rebar yielded 

(7-day cure, conditioned for 24 hrs @ 

120 °F, #6 @ 6 inch and #4 @ 4 inch 

embedment) 

Test to a stress of 60 ksi. 

*Testing performed at lab temperature.
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Aggregate shall have the following properties: 

1. Aggregate retained on the #8 sieve shall have a maximum of 45% crushed particles

2. Aggregate shall have a minimum Mohs hardness of 7.

3. Aggregate and sand shall be dry at the time of application.

4. Aggregate shall meet the following gradation:

Aggregate Gradation 

Sieve Size Percent Passing 

3/8 inch 100 

No. 8 45-67

No. 16 29-50

No. 100 0-7

No. 200 0-3

Abrasive Finish Sand: The sand shall be commercial quality dry blast sand. 95% of the sand 

shall pass the #8 sieve, and 95% shall be retained on the #30 sieve. 

HMWM  

The HMWM resin shall be low viscosity and non-fuming. 

Acceptance is based on the Manufacturer certifying that it conforms to the following, and the 

contractor forwarding the certification to the DCES: 

Viscosity Less than 25 cps when measured according to ASTM D2849 

Density Greater than 8.4 lb/gal. @ 77º F. 

Flash Point Greater than 200º F. 

Vapor Pressure Less than 1.0 mm Hg @ 77º F. (ASTM D 323) 

TG (DSC) Greater than 136º F (ASTM D3418) 

Gel Time Greater than 40 minutes for a 100 gram mass 

Percent Solids Greater than 90 % by weight 

Bond Strength Greater than 1522.3 psi (ASTM C882) 

The container shall include the following information: The name of the Manufacturer, the brand 

name of the product, the date of manufacture. 

CONSTRUCTION DETAILS 

Installation Drawings: Preparation, submittal to the DCES, approval, and time for review of 

Installation Drawings shall be per Section 2 of the PCCM. The proposed method of mixing, 

placing, and curing the HCSC shall be shown on the installation drawings. The Contractor shall 

arrange for a representative of the HCSC supplier to be on site during the placement of the 

HCSC until the Contractor’s own staff has become well-trained in the use of the material. The 

representative shall be knowledgeable in the supply, mixing, delivery, placement, and curing of 

the HCSC.  
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Pre-Pour Meeting  

Prior to the initial placement of the HCSC, the contractor shall arrange for an onsite meeting 

with the HCSC representative. The Contractor's staff and the NYSDOT Engineer and Inspectors 

shall attend the site meeting. The objective of the meeting is to clearly outline the procedures for 

mixing, transporting, finishing, and curing of the HCSC material.  

Storage  

The Contractor shall assure the proper storage of HCSC components as required by the supplier's 

specifications. 

Form Work, Batching, and Curing  

The design and fabrication of forms shall follow approved installation drawings and shall follow 

the recommendations of the Manufacturer. New concrete surfaces which will bond with HCSC 

shall have an exposed aggregate finish. Existing concrete surfaces shall be roughened to an 

amplitude of 1/8 inch.  

The HCSC in the form shall be cured according to Manufacturer’s recommendations to attain the 

required strength.  

Mixing and Placing HCSC. 

The HCSC shall be mixed and applied in accordance with the System Provider’s 

recommendations. The HCSC shall be placed prior to gelling or as recommended by the System 

Provider. HCSC shall be placed no later than 2 hours after the beginning of the application of the 

primer. 

The HCSC mixture shall achieve an initial set time at 70% of the stated cure time on the 

Manufacturer Detail Sheet (MDS). For the purposes of this specification, initial set is defined as 

when the in-place HCSC cannot be deformed when firmly pressed with a finger. Material not 

achieving initial set within this time frame shall be removed and replaced at no additional cost. 

The HCSC shall be allowed to cure per the manufacturer’s recommendation and MDS until the 

time indicated by the cure table in the MDS, or when a minimum reading of twenty-five (25) on 

a properly calibrated Schmidt hammer is achieved, whichever occurs first. 

OVERLAYS 

The HCSC shall be consolidated and finished using placement equipment as defined herein to 

strike off the HCSC to the required grade and cross-section as shown in the Contract Plans. 

The HCSC shall be placed at a profile necessary to meet the desired grade and cross-section as 

shown in the Contract Documents with a minimum thickness of 0.75 inch. Termination edges of 

the overlay may require application and finishing by hand trowel due to obstructions such as a 

curb. Expansion joints shall be adequately isolated prior to overlaying or may be sawed within 

four (4) hours after overlay placement, or as approved by the Engineer. 
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Abrasive Finish Sand. 

Immediately following the overlay placement and before gelling, a layer of abrasive finish sand 

shall be evenly spread over the entire overlay surface such that the surface is completely covered 

and no wet spots are visible. The surface shall be continuously monitored to ensure sufficient 

finish sand coverage until initial set has occurred. If wet area(s) become visible through the sand, 

the Contractor shall apply, to refusal, additional finish sand on surface. After the overlay has 

cured, use a power broom and/or compressed air to remove excess sand prior to opening the 

bridge to traffic. Any buildup of sand on the roadway shoulders or drainage shall be completely 

cleaned before closing the job. 

Curing. 

The overlay shall be allowed to cure sufficiently per the manufacturer’s recommendation and 

MDS before being subjected to loads or traffic of any nature that may damage the overlay. Cure 

time is dependent on ambient, substrate temperature, and additive levels used at the time of 

mixing. The overlay is ready for traffic when indicated by the cure table in the MDS, or when a 

minimum reading of twenty-five (25) on a properly calibrated Schmidt hammer is achieved, 

whichever occurs first. 

Texturing 

Longitudinally saw cut the HCSC surface in accordance with section 558.02 - Longitudinal Saw-

Cut Grooving of Structural Slab Surface a minimum of 24-hours after placement.  No tining is 

allowed. 

Waste 

NYSDOT right-of-way (ROW) or private property discharge shall not be allowed for HCSC 

slurry generated from diamond grinding and sawcut grooving operations.  Contractor shall 

dispose of both dewatered (solidified) and excess liquid in accordance with §107-10, Managing 

Surplus Material and Waste, and shall be responsible for all waste characterization testing 

required by solid waste management and wastewater treatment facilities.  Slurry may be 

temporarily stored within 10 mil polyethylene-lined containers or pits to facilitate air and/or 

absorbent additive drying prior to waste characterization.  Contractor shall estimate costs based 

on solidified slurry waste being disposed of as non-hazardous solid waste and excess liquid 

slurry waste being treated as non-hazardous petroleum-affected liquid waste.  The cost of 

storing, testing, transport, and disposal of any diamond grinding and saw cutting slurry shall be 

included in the price bid for the HCSC and/or joint header item(s).   

Surface and Thickness Requirements.  

Variable thickness overlay placement may be required to account for variations in substrate 

profile to meet the desired grade and cross-section as shown in the Plans. Unless otherwise noted 

on the Plans the overlay surface shall not vary more than ¼ inch from the lower edge of a 12 foot 

± 2 inch long straight edge placed in any direction. Surface area larger than 30,000 ft² may 

require an inertial profiler as indicated in the Plans. Any surfaces which fail to conform to the 
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specified tolerance shall be re-profiled by diamond grinding in accordance with the requirements 

of §505. Diamond grinding shall not occur until at least 24 hours after placement of the overlay. 

If the Engineer determines that the minimum thickness has not been attained, an additional layer 

shall be applied after the overlay has cured for a minimum of four (4) hours. This layer shall be a 

minimum of ¼ inch and shall be applied as recommended by the System Provider and approved 

by the Engineer at no additional cost to the State. 

To ensure adequate pavement friction, the completed overlay surface shall be free of any smooth 

or glassy areas such as those resulting from insufficient quantities of abrasive finish sand. Any 

such surface defects shall be repaired as recommended by the System Provider and approved by 

the Engineer at no additional cost to the State. Areas less than 4.0 ft2 shall be ground using a 

hand grinder. Larger areas and frequency representing more than 20% of the surface shall be 

diamond-ground in accordance with Full Diamond Grinding of Structural Slab and Structural 

Approach Slab with Slurry Removal specification. If material remains protruding above the 

diamond ground surface sufficient to interfere with the sawcut grooving, that material shall be 

removed and cleaned to the Engineer’s satisfaction. 

Surface cracks in sound, bonded HCSC may be filled with properly catalyzed HMWM primer. 

Watertight Integrity Test 

After a placement has reached the required strength, a watertight integrity test shall be performed 

in accordance with §567-3.01. H. If leakage occurs the Contractor must seal the entire length of 

the placement using HMWM at no extra cost to the State. 

Sealing 

Abrasive blast-clean the area to be treated, removing all contaminants from the surface. Clean 

adjacent surfaces of the leaking areas using compressed air which is free of oil and moisture. 

Do not apply sealer if rain is expected within 12 hours of completion. Apply sealer to clean and 

dry surfaces when the surface temperature is at least 50º F. The sealer shall be mixed and applied 

according to the Manufacturer’s instructions and no more than 5 gallons at a time. Pour the 

sealer to refusal over the leaks.  

The sealer must be tack-free before construction traffic is permitted to resume. 

METHOD OF MEASUREMENT 

This work will be measured as the number of cubic feet of HYBRID COMPOSITE SYNTHETIC 

CONCRETE (HCSC) satisfactorily furnished and installed. 

BASIS OF PAYMENT 

The unit price bid shall include the cost of furnishing all labor, materials, and equipment necessary 

to satisfactorily complete the work. 
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Item Number  Description Pay Unit 

557.6701XX11 Hybrid Composite Synthetic Concrete (HCSC) – Type XX Cubic Feet 

XX – serialized by Type: 

01 Closure Pour 

03 Overlay 

04 Joint Header 

05 Concrete Repair 
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1. DESCRIPTION:

1.01 Work shall consist of furnishing and installing a linear delineation system on temporary concrete barrier in
accordance with the contract documents. 

2. MATERIALS:

2.01 General Requirements. The system shall consist of segmented panels attached to temporary concrete
barrier segments. 

A. Each panel shall be 34 inches long by 6 inches wide.

B. Each panel shall be constructed of retroreflective material permanently bonded to an aluminum
substrate. The panels shall have a repeating raised lateral ridge approximately every 2½ inches,
1/3 inch in height, with a 45-degree profile.

2.02 Color. 

A. Conformance to the daytime color requirements shall be determined from measurement of the
retroreflective sheeting applied to aluminum test panels. Daytime color shall be measured
instrumentally using a spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating
and viewing geometry.

B. Color measurements shall be made in accordance with ASTM E1164 for white and ASTM E2153 for 
fluorescent yellow. Chromaticity coordinates shall be calculated for CIE Illuminant D65 and the CIE
1931 (2o) Standard Colorimetric Observer in accordance with ASTM E308 for white and ASTM
E2152 for fluorescent yellow.

C. Chromaticity limits for white:

x y x y x y x y 
 Limit Y (%) 

  Min.      Max. 
White 0.303 0.287 0.368 0.353 0.340 0.380 0.274 0.316 40 -- 

D. Chromaticity limits for fluorescent yellow:

x y x y x y x y 

Fluorescence 
Luminance 
Factor YF 

(%) 
Min. 

Total 
Luminance 
Factor YT 

(%) 
Min. 

Fluorescent 
Yellow 0.521 0.424 0.557 0.442 0.479 0.520 0.454 0.491 25 40 

2.03 Anchoring Materials. Polymer anchoring materials shall be provided in accordance with Section 701-07 
Anchoring Materials – Chemically Curing. 

2.04 Connections. Mechanical fasteners shall be provided in accordance with Section 715-16 Stainless Steel 
Connecting Products. 

2.05 Adhesive. An adhesive caulking system such as 3M Window-Weld Super Fast Urethane (#08609), or 
approved equal, shall supplement mechanical anchorage in all installations. 
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3. CONSTRUCTION DETAILS:

3.01 Materials shall be installed on temporary concrete barrier segments in accordance with the manufacturer’s 
recommendations. Mechanical anchorage shall be provided in accordance with Section 586-3.01 and 
Section 586-3.03. 

3.02 Panels shall be attached 6 inches below the top of the temporary concrete barrier segment and spaced 86 
inches apart. Gaps between panels may be adjusted as directed by the Engineer for temporary concrete 
barrier segments that are not 20 feet in length. 

3.03 Panels shall be attached on all temporary concrete barrier segments tangent to the traveled way: white 
shall be displayed on the right and fluorescent yellow shall be displayed on the left. 

3.04 Temporary concrete barrier segments in narrow medians shall have fluorescent yellow panels on both 
sides of the barrier. 

3.05 The Contractor shall be responsible for maintaining the panels. Any materials that fail shall be 
immediately replaced as directed by the Engineer. 

3.06 Temporary concrete barrier installed at the Contractor’s option, or required solely by a delay in the 
Contractor’s operations, shall be provided with a linear delineation system. 

4. METHOD OF MEASUREMENT:

4.01 Linear delineation system will be measured as the number of linear feet satisfactorily installed on 
temporary concrete barrier. No measurement will be made for the number of linear feet of gaps between 
delineation panels. 

5. BASIS OF PAYMENT:

5.01 The unit price shall include the cost of furnishing all labor, materials, and equipment necessary to 
satisfactorily complete the work. 

5.02 Payment will be made for the length of Linear Delineation System installed upon satisfactory installation 
of temporary concrete barrier. 

5.03 Payment for this item will only be allowed once in this contract for each temporary concrete barrier unit. 
No payment will be made for a subsequent movement of the barrier unit unless a different color is 
required. 

5.04 No payment will be made for the linear delineation system on temporary concrete barrier installed at the 
Contractor’s option, or required solely by a delay in the Contractor’s operations. 
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1. DESCRIPTION:

1.01 Under this item the Contractor shall furnish Tow Truck Service for emergency removal of vehicles
disabled by mechanical/equipment failure or minor accident from the contract site as detailed in the 
Contract Documents or as directed by the Engineer. 

2. SERVICE REQUIREMENTS:

2.01 The Contractor, in providing tow truck service, may utilize one of two options available to him as
follows: 

A. Thruway Authorized Towing Service Company

The towing service shall be furnished by a company currently operating under a letter of
authorization to provide such services on the Thruway.  A current list of authorized towing
companies can be obtained from the New York State Thruway Authority upon request.

Contact: Deputy Director of Employee & Traffic Safety 
Administrative Headquarters 
200 Southern Boulevard 
Albany, New York 
Tel. (518) 436-2816 

B. Alternate Towing Service

An alternate towing service may be provided. Vehicles provided for tow truck service must
be approved by the Thruway Authority prior to utilization of the service, and meet the same
criteria and standards established by the Authority relative to vehicle requirements, and
operational and safety equipment that are used in granting authorized tow truck service.

2.02 Tow truck vehicles shall only be operated by competent drivers that meet all legal requirements to 
perform the required services, including possessing and carrying a valid operator’s license (with 
appropriate endorsements) for the class of vehicle being operated. 

2.03 Additionally, the Contractor shall furnish a radio in each tow truck which is capable of transmitting 
and receiving via the Thruway's frequency.  The Contractor will, in effect, be operating under the 
Thruway's license.  The Supervisor of the Bureau of Communications - Thruway Headquarters - Tel: 
(518) 436-2813 should be contacted for information regarding radios to be installed in tow trucks.

The Thruway Authority will ensure that vehicle operators are trained in the proper radio techniques
and procedures through the Division’s Bureau of Employee and Traffic Safety.

2.04 Light Tow Truck is defined as a flatbed, with a wheel lift attachment, capable of towing passenger 
vehicles or light trucks under 10,000 lbs. GVWR. 

2.05 Heavy Tow Truck is defined as a towing vehicle with a minimum 25-ton capacity, for towing 
vehicles and equipment 10,000 lbs. and over GVWR, including buses, motor coaches, omnibuses, 
trucks, trailers, tractor-trailer combinations, and heavy construction equipment.   
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2.06 Thruway Standards for Tow Service 

A. The vehicles shall be in first class mechanical condition of good appearance and capable of
efficiently performing the towing service to Thruway Authority patrons.

B. The vehicles shall meet New York State Vehicle and Traffic Law requirements.  Vehicle
operators shall be required to comply with the provisions of Section 107-05 (Safety and
Health Requirements) of the Standard Specifications.

C. The name, address and phone number of the firm shall be either a painted decal or inscribed
on metal plates, which must be rigidly fastened on both sides of the vehicle exterior at all
times while on the Thruway Authority System.

D. The vehicle(s) shall be subject to periodic inspection by Thruway Authority field personnel
to assure continued compliance with these requirements.

E. The Thruway Authority reserves the right to replace any tow service that fails to meet the
above standards.

3. CONSTRUCTION DETAILS:

3.01 Stationed Towing Service

A. The tow truck(s) with operator(s) shall be furnished and stationed at the location(s) specified
by the Engineer, and as indicated in the Plans or in this Proposal.  The tow truck(s) shall be
stationed to expedite removal of disabled vehicles and shall be on duty during periods
specified elsewhere in the contract documents.

B. The tow truck(s) with operator(s) may also be required to provide towing service during
other periods of anticipated heavy traffic flow as determined by the Engineer.  Notice of
requiring this service shall be given to the Contractor 24 hours in advance.

3.02 Disabled vehicles shall be towed to the nearest acceptable location approved by the Authority.  The 
location shall be selected such that the operator of the disabled vehicle may readily obtain or arrange 
to obtain further service.  In order to provide more expedient service to the operator of the disabled 
vehicle, the tow service shall advise Thruway communications when they are en-route to the drop 
zone as to what additional service(s) may be required by the patron.  Upon delivery of the disabled 
vehicle to the approved location, the tow truck shall be required to immediately return to its assigned 
duty station, thus providing maximum towing coverage during the specified duty hours.  Thruway 
patrons shall not be charged for the Towing Service provided under this item. 

3.03 Every disabled vehicle that is towed shall be documented with the tow operator’s name and the 
patron’s name, address, telephone number and vehicle registration information. 

3.04 The Authority reserves the right to utilize the currently authorized tow service for the hours outside 
those indicated in the Contract Documents, and for major accidents and recovery operations at any 
time. 
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4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made for each hour or portion thereof that a tow truck and operator is on duty as 
detailed above or elsewhere in the Contract Documents.   

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per hour per truck shall include the cost of all labor, equipment and materials 
necessary to provide the towing service.  The hourly rate bid shall include the cost of a fully 
functional tow truck and operator. 

 
5.02 The Contractor shall provide the specified tow truck(s) for each hour of required duty.  No payment 

will be made for any hour or portion thereof of required duty that the tow truck(s) are not on duty. 
 

5.03 Should the Contractor not provide the specified tow truck(s) during the required hours of duty, the 
Engineer or the Authority shall arrange for towing of any disabled vehicle from the project site to an 
approved location and such towing charges shall be deducted from monies owed to the Contractor by 
the Authority. 

 
5.04 Payment will be made under: 

 
ITEM NO.   ITEM     PAY UNIT 
619.8001--25  Tow Truck Service (Light)          HR 
619.8002--25  Tow Truck Service (Heavy)          HR 
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DESCRIPTION 

This work shall consist of furnishing protective safety shields at the locations specified in the plan. 

MATERIALS 

Structural: 

1) Structural steel shall conform to the requirements of Section 564 Structural Steel.

Timber and Lumber: 

1) Timber and Lumber shall confirm to the requirements of Section 594 Timber and Lumber
2) Stress graded timber and lumber shall confirm to the requirements of §712-14 Stress Graded

Timber and Lumber.

CONSTRUCTION DETAILS 

The Contractor shall be responsible for the shield design.  Calculations, drawings, details and installation 
procedure of the shield shall be prepared by a licensed Professional Engineer.  A minimum of 90 work days 
prior to installation, the contractor shall submit design details to the participating railroad and the Engineer 
for approval. 

The Contractor shall construct shields to the limits shown on the plans, in accordance with the horizontal 
and vertical clearance and design loads specified in the railroad or highway notes on the plans or in the 
contract documents.  

The Contractor shall remove the protective safety shielding once the shielding is no longer needed. 

METHOD OF MEASUREMENT 

The quantity of safety shields to be measured for payment will be in square feet measured to the nearest 
whole square foot, from the limits shown on the plans. 

BASIS OF PAYMENT: 

The unit price bid per square foot shall include the cost of furnishing all labor, equipment and materials 
necessary to complete the work.  Progress payments will be made as follows: 90% of the unit price bid for 
initial installation during construction and 10% of the unit price bid for final removal, at each location or 
construction stage. 
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1. DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or
a modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer
hardware, software and internet communications described in this specification shall be provided for the duration 
of the contract.

2. MATERIALS:

2.01 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof building
or mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined with 
weatherproof connections.  Mobile trailers shall be in new or like new condition.  The Contractor may 
furnish equivalent facilities in an existing building, provided that the building is located to provide 
convenient service.  The Contractor shall supply the Engineer with a copy of the Certificate of Occupancy 
for the existing building.  

The Engineer’s Field Office shall be in accordance with the requirements of the New York State Uniform 
Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  

The Engineer’s Field Office shall be in a location with access to high-speed broadband (non-
satellite) Internet service, as determined by the Engineer.    

The electrical system shall be able to continuously operate all equipment and be provided with adequate 
receptacles.  To accommodate computer equipment, the field office shall be provided with a dedicated 
20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch by 39 inch footprint along a 
wall for the installation of a computer hardware rack/cabinet.  Electric light shall be provided by non-
glare type luminaires to provide a minimum illumination level of 1,000 lux at desk-height level.  An 
ambient air temperature of 70 °F ±10 °F shall be maintained.  

Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 

The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either “small” or 
“large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for each of the office 
types.  

TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 
Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

A. Potable Water. From a local municipal water supply, certified well or bottled with a
heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be
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provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on 
a potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  

B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and in
compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities,
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush
type where sanitary facilities are available, and a type approved by the Engineer prior to installation
where sanitary facilities are not available.  The minimum required number of restrooms to be
provided is specified in Table 637-2.

C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or
bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2.

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48
inches wide with white legend on green background with the phrases as positioned and described
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support
shall be a breakaway type.

The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 inches
below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 inch B
series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase
“N.Y.S. THRUWAY AUTHORITY” shall be 1½ inch E series with the top of the letters 30 inches
below the top of the panel.  All phrases shall be centered horizontally on the panel.

If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2)
additional signs shall be displayed conspicuously within the contract limits.  The signs shall be
similar to the above description, except that they shall be 48 inches high by 64 inches wide and have
an additional bottom line of text containing the street address of the Engineer’s Field Office.  The
letters in the street address shall be 6 inch B series with the top of the letters 36 inches below the top
of the panel and centered horizontally on the panel.

E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements of
the U.S. Postal Service.

F. Telephone and Answering System.  A separate telephone and digital answering system for the
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided
for the dial-up computer access if high speed internet access is not available where the field office is
located, as determined by the Engineer).  The telephone and answering system shall provide the
ability to answer all voice lines from each voice line, transfer calls to all voice lines and be equipped
with a single, dedicated answering system.

A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital
answering system shall be capable of recording outgoing messages up to 60 seconds long and
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receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
that new messages may be played back without erasing old messages.  The system shall include 
remote programming of playback, backspace, and outgoing message re-record and allow for the 
retrieval of messages without a remote control unit.  

G. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an all-
in-one copy machine with black & white and color copying, black & white and color printing and
black & white and color scanning capabilities.  Machine shall have at least three paper bins
(8½ x 11 inches, 8½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and
collating, sorting stapling and double-sided copying.  Set-up, printer drivers, software and networking 
are required.  All on-site staff email addresses shall be set up and programmed for ease of scanning.
Maintenance shall be provided, as required, including repairs and all necessary toner cartridges and
staples for the life of the contract and until final completion.  One (1) case (5,000 sheets, 20 lb, white) 
of each paper size shall be provided as initial stock.

H. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be able
to receive 8½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs and 
staples.

I. Pencil Sharpener.  Manual or electric pencil sharpener, minimum of 1, throughout duration of the
project.

J. Interior Bulletin Board.  An installed, wall-mounted 4 foot by 6 foot bulletin board made of cork or 
similar material in a large room, and one (1) 2 foot by 4 foot wall mounted bulletin board installed
per room.

K. Dry Erase Board. Installed, wall-mounted 2 foot by 4 foot dry erase boards, minimum one (1) per
room.

L. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for the 
storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a
minimum of 9 square feet with a minimum height of 6 feet.

M. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each,
meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional
4-drawer cabinets as specified in Table 637-2.

N. Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide and 
1 foot deep.  The minimum required number of bookcases to be provided is specified in Table 637-2.

O. Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.

P. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4
and 5.
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Q. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and
cold running water with minimum dimensions of 15 inch by 15 inch by 6 inch deep, usable counter
space with minimum dimensions of 5 feet long by 2 feet deep and cabinet space with minimum
dimensions of 5 feet long by 1½ feet deep by 2½ feet high.  If the water in the sink is not potable, it
shall be clearly marked as such.

R. First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for
Workplace First Aid Kits.  The minimum number of first aid kits to be provided is specified in Table
637-2.

S. Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and mounted 
with an external probe to give the temperature both indoors and outdoors.

T. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The minimum
required number of coat racks to be provided is specified in Table 637-2.  A single coat rack may be
provided as long as it holds the minimum number of coats as per Table 637-2.

U. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall have 
a 5 foot long by 2½ foot wide work surface and a height of 30 inches, at least 2 lockable drawers and
include an adjustable shelf approximately 1 foot wide and no less than 2½ feet long.  Each desk shall
also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.

TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 
1 2 3 4 5 

Restrooms 1 1 2 2 3 
Parking Spaces 6 8 12 18 22 
Telephone Voice Lines 2 3 4 4 5 
Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 
Fire Resistant Cabinets (4-drawer) 2 3 4 6 8 
Bookcases 5 7 10 12 16 
First Aid Kits 1 1 1 2 2 
Coat Racks 1 2 3 4 5 
Office Desks and Chairs 4 8 12 18 22 
Office/Conference Tables 2 2 3 4 5 
Folding Chairs 8 10 10 12 15 
Flatbed Scanner 1 1 1 1 1 
Personal Computer (Hardware and Software) 2 4 6 8 8 
LaserJet printer  1 2 3 3 3 
Additional Software 1 1 2 2 3 
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V. Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a
minimum of 8 feet long by 2½ feet wide by 30 inches high.  The minimum required number of
office/conference tables to be provided is specified in Table 637-2.

W. Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of
30 inches by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs to
be provided is specified in Table 637-2.

2.02 Information Technology. The minimum required number of personal computers to be provided is 
specified in Table 637-2.  The minimum requirements for each personal computer are: 

A. Hardware (Note: Information in yellow highlight below has been updated from previous version
of special specification.)

• CPU to operate Windows 10 for Business (64-bit edition) and all other software listed in this
specification;

• Optical Drive – CD-RW/DVD-RW;
• 1 TB (terabyte) minimum hard drive;
• 8 GB (gigabytes) minimum RAM;
• USB Port(s);
• 24” LCD monitor (1920 x 1080 resolution minimum);
• One (1) 1 TB (terabyte) External Hard Drive;
• Locking cabinet(s) which encloses all computer hardware;
• Surge protection device;
• External 3 button optical scroll mouse;
• External Speakers;
• Modem with separate phone line for computer (if high speed internet service is unavailable,

as determined by the Engineer), (minimum 56K baud rate).
• USB Microphone and web camera for online tele-conferencing.

B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  All 
manuals shall be provided.

• Windows 10 for Business (64-bit edition);
• Microsoft Word (2016 version or later);
• Microsoft Excel (2016 version or later);
• 7-ZIP;
• Norton Internet Security (latest version for Windows 10) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version);

Note:  Microsoft Office 2016 Standard Edition, or later version, may be used in lieu of Word
2016 and Excel 2016.

C. Additional Software.  The following software shall also be provided on the number of personal
computers specified in Table 637-2:

• Microsoft Photo Editor (latest version);
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• Adobe Acrobat XI Professional (latest version);

D. Internet Communication.

• Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem
capable of transferring data at a minimum of 50 megabits per second;

• Subscription to an Internet Service Provider capable of providing high-speed Internet service;
• Network/Wireless – Ethernet or wireless card to be compatible with the selected internet and

office network connections.

3. CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is relinquished by 
the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the property of the
Authority and property of the inspection staff which is kept in the Engineer's Field Office.  The Engineer will
provide the Contractor with a detailed list of items kept in the office, with corresponding dollar values, and will
provide the Contractor with updates when something on the list changes.  Non-Authority-owned property shall
only be those items used in the performance of contract-related work activities.  Such property shall be replaced
within 30 days of the reported damages and would include any loss caused by, but not limited to, fire, theft,
vandalism or malicious mischief.  The Contractor shall not be responsible for items kept in the Engineer's Field
Office that are not on this list.

The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If the
Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs shall be
displayed conspicuously within the contract limits in locations directed by the Engineer.

The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the inspection
staff prior to the start of any contract work, and shall be made available after contract final acceptance as directed 
in writing by the Division Construction Engineer.

All furniture and equipment shall be fully assembled, operational, clean and serviceable. The Engineer’s Field
Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall be
coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the office and 
shall keep the office free from pests. The Contractor shall remove snow from all areas subject to vehicular
circulation and parking.

After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from the
location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for providing
all necessary computer hardware, software and peripheral devices as well as high-speed Internet service to the
Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished by the Authority.
Only internet services that can provide a minimum data transfer rate of 50 megabits per second will be considered 
acceptable.   The Contractor shall be responsible for providing all necessary service connections to the Engineer’s 
Field Office and Engineer’s Field Office computer(s).  In addition, the Contractor shall provide a cable or DSL
modem and any other equipment necessary to provide the minimum specified data transfer rate.

4. METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the number of 
months satisfactorily provided, measured to the nearest 0.25 months.
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5. BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost of all 
labor, materials and equipment necessary to complete the work including property rental, utility charges and
incidental expenses.  Payment will be made for each month of availability for occupancy by the Engineer and
inspection field staff.

No payment will be made under Engineer's Field Office when deficiencies in compliance with these requirements 
are not promptly addressed by the Contractor after notification by the Engineer.  Should the aggregate of non-
compliance days exceed 3 days in any one month, no payment shall be made for the entire month in which
deficiencies were cited.

Monthly payments may be terminated prior to contract final acceptance by written notification by the Division
Construction Engineer that such office will no longer be required on the contract.  Payment for each month's
occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as part of the
final contract payment.  Failure of the Contractor to supply documentation required to complete the final estimate 
may result in nonpayment during this delaying period.

During periods of contract extension of time where Engineering Charges are assessed, no payment will
be made for occupancy and services, except that payment for each month's occupancy after the date of
final acceptance will be made as part of the final estimate.
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1. DESCRIPTION:

1.01 Under this item the Contractor shall obtain a permit to enter and work above railroad property, determine 
the scope and cost of flaggers/spotters and all associated railroad work, and submit an application and use 
fee to obtain the railroad permit.  This item shall also include a deposit to the railroad to cover the 
railroad’s additional costs associated with this Contract. See special note “Railroad Data Form” in the 
proposal for railroad information. 

2. MATERIALS:

2.01 As approved by the railroad.

3. CONSTRUCTION DETAILS:

3.01 The Contractor shall obtain a permit to enter railroad property, pay the application and use fee, comply
with all relevant railroad requirements, have the appropriate Contractor staff trained by the railroad and 
provide a payment fund to the railroad for any and all additional expenses incurred by the railroad due to 
the Contractor entering the railroad property.  These expenses will include, but not be limited to, the costs 
incurred by the railroad to provide flaggers, spotters, engineering services (plan review/comments), 
accounting services (cost work-up and negotiations), construction inspection, or any other labor, material 
or equipment necessary to provide a safe environment to both the Contractor and the railroad.  The right-
of-entry permit shall be obtained prior to commencement of any work within the boundaries of the 
railroad.  The railroad will not provide any services necessitated by the Contractor’s operations until the 
permit is obtained.  The Contractor shall have all their appropriate staff trained before the work is 
commenced.  The railroad will require the Contractor to deposit a sum of money to cover the costs of all 
railroad services as a requirement for the permit.  This deposit will be used by the railroad as a fund to 
draw from for providing the services necessary to allow the Contractor to safely access railroad property, 
as described above.  The Contractor shall obtain written records of the cost breakdown for the services 
provided by the railroad, and turn these records over to the Authority for payment to the Contractor.  In 
addition to the above, the Contractor shall also comply with the current Standard Specifications §105-09 
WORK AFFECTING RAILROADS. 

4. METHOD OF MEASUREMENT:

4.01 This work will be measured on a dollars and cents basis.  The amount of dollars and cents shown in the
Proposal is for estimating purposes only.  It shall not be altered by the Contractor.  Payment to the 
Contractor will be made based on the cost records submitted from the railroad for their actual services 
provided.  In addition, the Contractor will also receive an extra 5% of this billed amount for service. 

5. BASIS OF PAYMENT:

5.01 Payment shall cover the Contractor’s cost for obtaining the permit including payment of the application
and use fee, and for reimbursing the railroad for flaggers and all associated engineering and construction 
inspection related services.  Payment to the Contractor will be made based on the cost records submitted 
from the railroad for their actual services provided.  In addition, the Contractor will also receive an extra 
5% of this billed amount for service. 
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1. DESCRIPTION:

1.01 Under this work the Contractor shall provide the following:

A. Necessary bonds, insurance, and prefinancing and set-up of necessary general plant, including shops,
storage areas, Engineer’s and Contractor’s offices and such sanitary and other facilities as are required
by local or state law or regulation.

B. Critical path method (CPM) schedule of operations as described in §108-01 of the TA Addendum.

C. M/WBE participation program meeting the M/WBE goals of the contract as described in
§109-06 Contract Payments and in accordance with §102-12 D/M/WBE Utilization.

2. MATERIALS:

2.01 Unless otherwise specified, such materials as required for mobilization and are not to be part of the
completed contract shall be as determined by the Contractor, except that they shall conform to any 
pertinent local or state law, regulation or code. 

3. CONSTRUCTION DETAILS:

3.01 The work required to provide the above facilities and service for mobilization shall be done in a safe and
workmanlike manner and shall conform with any pertinent local or state law, regulation or code. Good 
housekeeping consistent with safety and other requirements of this contract shall be maintained. 

4. METHOD OF MEASUREMENT:

4.01 Payment for mobilization will be made on a lump sum basis.

5. BASIS OF PAYMENT:

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price
excluding the bid price for mobilization. Should the bidder exceed the foregoing four percent (4%), the 
Authority will make the necessary adjustment to determine the total amount bid based on the arithmetically 
correct proposal.  

The amount bid shall include the furnishing and maintaining of services and facilities noted under 
Section 1.01 to the extent and at the time the Contractor deems them necessary for its operations, 
consistent with the requirements of this work and the contract. 

The amount bid shall be payable to the Contractor with the first contract payment made for other contract 
work following acceptable completion of all requirements noted under Section 1.01. 

Payment will be made under: 

Item Number Item Pay Unit 

699.04----25 Mobilization Lump Sum 
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CONFIDENTIAL INFORMATION 
 
1. Confidential Information:  “Confidential Information” means any information not generally known to 

the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor 
for the purposes of performing work on the Project.  Confidential Information may include, but is not 
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings, 
specifications, reports, product information and data, business and security processes and procedures; 
personnel and organizational data, and financial statements; information system IP addresses, passwords, 
security controls, architectures and designs; and such other data, information and images that the authority 
deems confidential.  The Authority will identify written Confidential Information by marking it with the 
word “Confidential” and will identify oral Confidential Information as confidential at the time of 
disclosure to the Contractor. 

 
2. Exempt Materials:  Confidential Information does not include information which, at the time of the 

Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known 
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations; 
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be 
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such 
disclosure requirement and an opportunity to defend prior to any such disclosure. 

 
3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work 

on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project 
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and 
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of 
confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not 
convey to Contractor any right to or interest in such Confidential Information and the Authority shall 
retain all right and title to such Confidential Information at all times. 

 
4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent 

permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum 
Requirements for the Handling and Treatment of Confidential Information. 

 
5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return 

all written Confidential Information to the Authority. 
 

EXTERNAL CONNECTIONS 
 
If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance.  
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

 
Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 
 
Authorized Personnel: 
 
Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 
 
Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 
 
Inventory Control: 
 
Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 
 
Use and Storage: 
 
Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 
 
Reproduction: 
 
Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 
 
Transportation: 
 
To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 
 
Disposal: 
 
Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 
 
Loss, Theft or Unauthorized Access: 
 
Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
 

60



SPECIAL NOTE: 
CONTROL OF MATERIALS 

 
The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, available 
from the Authority’s website at: http://www.thruway.ny.gov/business/addendum/index.html.  The Contractor 
understands and agrees that some or all of the off-site inspection and approval of material such as precast concrete 
items, structural steel, bridge bearings, concrete structural elements and/or their components to be used on this 
project will be done by the New York State Department of Transportation (NYSDOT) as the Authority’s agent. 
 
The Contractor agrees to the following conditions: 
 
1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of 

material that direction constitutes direction by the Authority under the contract and, shall be final and 
accepted as such by the Contractor. 

 
2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be 

shipped to the project site without direct authorization from the NYSDOT. 
 
3. At the Pre-Award Meeting or as soon as practicable, but in any case, before the Pre-Construction 

Conference, the Contractor will provide the following information to the Thruway Authority’s Director, 
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections: 

 
A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-

site quality assurance to be incorporated into this highway project. 
 
B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be 

incorporated into this highway project. 
 
C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or 

any portion thereof to be incorporated into this highway project. 
 
4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be 

incorporated into this Thruway project only through Manufacturing, Batching and Fabrication facilities 
approved by NYSDOT. 
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AVAILABILITY OF ELECTRONIC BID DATA 

1 of 2 08/26 
 

1.  SUMMARY: 

The New York State Thruway Authority (the Authority) uses the BidX service for electronic bidding.  
BidX is a web-based bidding service accessible to all users and requires no special software to 
purchase or install. Users can view contract documents free of charge and may opt to pay a 
subscription-based fee dependent upon their choice of BidX offered tiered tools and services, and 
only when they choose to submit an electronic bid. Electronic bidding is covered under a 
subscription-based service fee.  The BidX service reduces the time it takes to prepare a bid and alerts 
bidders to deadlines, omissions, and errors which minimizes the chances of submitting an incomplete 
or inaccurate bid. 
  
BidX allows bidders to submit, update, or withdraw bids electronically as many times as needed until 
the official bid deadline. Bids are then locked and encrypted, so only the Authority can see the last 
submitted version. While bidders can submit a bid up to the last minute, it is highly 
recommended to submit prior to the 10:30 A.M. deadline on the letting day to avoid 
encountering any technical issues. Bidders bear sole responsibility for ensuring the timeliness, 
completeness, and accuracy of their bid submissions.  

For additional information please refer to FAQ: Using the browser-based experience. 

2.   PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS: 

Electronic bidding allows for the streamlining of procurement by reduced processing times, 
eliminating errors and reducing administrative costs.  Please note that the Authority’s adoption of 
electronic bidding does not force any Contractor to bid electronically.  Rather, participation is voluntary.  
If submitting a bid using the BidX web-based bidding service, no paper is required.  The bidder shall 
submit and digitally sign the electronic bid.  
  
Due to the AASHTOWare Project Bids software no longer being supported, electronic bid on a CD, 
DVD or USB device will NO longer be allowed. Traditional paper bid submissions will continue to 
be accepted and as documented in the Contract (Project) Proposal.   
   
Prospective bidders are to submit either an electronic bid or a paper bid, but NOT both.   
If a bidder submits both an electronic bid via BidX and a paper bid, the BidX bid will rule, and 
the paper bid will be regarded as informal.   
  

3. THIRD-PARTY SOFTWARE: 

The Authority endorses no particular product but expects all such vendors and individuals to voluntarily 
keep pace with changes in Authority requirements and specifications. 
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4. PROPOSAL NOTES AND CHANGES BY AMENDMENT: 
  

Bid proposals submitted via BidX shall be prepared using the electronic file(s) prepared by the 
Authority for that individual contract, including all updates issued via amendment. 
Contractors are solely responsible for recognizing and properly responding to all special notes 
and circumstances as printed in the Contract Proposal and all changes by amendment from the 
amendment documents and/or notices communicated to them by the Authority’s Capital and 
Contracts Management Unit. 
  
Amendments are posted online at: 
www.thruway.ny.gov/business/contractors/documents/index.shtml.  Whenever an 
amendment is issued, the changes are automatically applied in BidX (bidx.com). Contractors 
no longer need to download separate files and manually apply the amendment to their bid 
submission.  Do not bid without carefully reviewing the printed proposal and any and all 
changes by amendment.  Proposal notes and circumstances include, but are not limited to, 
printed information on alternate, fixed and/or limited cost items and/or special circumstances 
regarding item placement and use.  
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SPECIAL NOTE: 
 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

 1 of 1 1/17 

 
1. Before the contractor can utilize any area outside of the NYS Thruway Authority (NYSTA) Right of Way (or 

outside of a temporary easement obtained for the project by the NYSTA), for any work associated with this 
project, written approval to do so shall be obtained from the NYS Thruway Authority through the Project 
Engineer.  The contractor’s request for approval shall be in writing and the Authority shall be allowed 2 
weeks to review the request and respond.   

 
2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or 

material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This 
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow 
sources, commercial gravel pits, commercial quarries, and all similar areas. 

 
3. The contractor’s written request for approval shall include a letter report prepared by an Environmental 

Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The 
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use 
against all applicable environmental requirements, and then documents their findings and recommendations.  
The letter report shall include the following unless otherwise authorized by the Authority: 

 
a)   A written description of the activities the contractor wishes to perform at the proposed site, including 

timeframes.   
 

b)  Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each 
map.  

 
c) A site location map which accurately shows the area proposed for use, adjacent property 

boundaries/owners, the location of all wetland boundaries observed, and any required erosion and 
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental 
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.           

 
d) A written statement prepared by the Environmental Professional regarding the presence of any rare 

animals or plants or significant natural communities.  The Environmental Professional shall use the 
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified, 
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC 
determines the proposed use may be harmful to the species or their habitat.  If so, address to the 
satisfaction of the NYSDEC.         

 
e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.   

 
f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are 

referenced in the contract proposal.     
 

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer. 
 

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface 
restoration details, and erosion and sediment control.  

 
4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of 

Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect: 
 
§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way 
§107-10 Managing Surplus Material and Waste  

64



  03/2020 
Rev. 02/26 

COMPLIANCE WITH SPDES REGULATIONS 
 
The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-25-001).  
The Contractor shall read and understand the requirements of GP-0-25-001. In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-25-001 may be required. Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of 
Contact.   
 

• In the event coverage is required under GP-0-25-001 as a result of these operations, the Contractor will be 
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI) 
with the NYS Department of Environmental Conservation. 

 
• In the event coverage is required under GP-0-25-001 as a result of changes made by the Authority, the 

Authority will be required to prepare a SWPPP and submit a NOI. 
 

In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-25-001 has 
been provided to the Project Engineer. The Contractor shall make no claim against the Authority for delays 
resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 

65



SPECIAL NOTE 
EMBODIED CARBON REPORTING and ENVIRONMENTAL PRODUCT DECLARATIONS (EPDs) 
 
Projects must comply with all applicable New York State (NYS) laws and policies to reduce 
the embodied carbon in building and infrastructure projects, including New York State Executive 
Order 22 (2022). 
 
These laws and policies require Contractors to submit Environmental Product Declarations (EPDs) 
for certain building and construction materials supplied to State contracts. EPDs must be Product-
specific Type III (Third Party Reviewed), in adherence with ISO 14025 Environmental Labels and 
Declarations, ISO 14044 Environmental Management – Life Cycle Assessment, and ISO 21930 
Core Rules for Environmental Product Declarations of Construction Products and Services. Supply 
Chain-specific data should be used when available. 

For permanently incorporated and temporary use construction materials manufactured and 
supplied for projects let after December 18, 2024, the Contractor shall ensure that all available 
EPDs are collected and submitted for asphalt mixtures, concrete mixtures (excluding precast), 
glass, and steel items when the quantity supplied to the project exceeds the values listed below. 
Units that are given in this document may differ from units listed in pay items and therefore, the 
Contractor must perform the necessary quantity conversion(s). 

 

Construction Material Minimum Quantity for Reporting 
(for Transportation Projects) 

Concrete mixes 200 cubic yards or more (per mix design) 

Asphalt mixes 8,000 short tons or more (per mix design) 

Steel  
i. Rebar 
ii. Hollow Structural Sections 
iii. Fabricated Steel Plate 
iv. Hot-Rolled Sections  
v. Cold-Formed & Galvanized 

20,000 pounds or more for rebar (category i.), 
per fabrication location 
 
15,000 pounds or more for all others 
(categories ii – v), per fabrication location 

Glass  
i. Flat Glass 
ii. Processed Glass 
iii. Insulated Glazing Units 

2,000 square feet or more 

 

The Contractor is not required to develop an EPD if one has not been developed by or for the 
manufacturer or supplier. 

For projects that are active during the State Fiscal Year (April 1 - March 31) and are expected or 
known to meet the minimum quantities for reporting over the duration of the entire project, the 
Contractor shall complete and submit a “Contractor EPD Material Reporting Form” (Excel .xlsx 
format). The form is available on the Thruway Authority website at 
https://www.thruway.ny.gov/business/contractors/forms/index.html#contractor. The Contractor 
must submit the Contractor EPD Material Reporting form and all EPD(s) collected for the project to 
the Authority by emailing them to CarbonReports@thruway.ny.gov, with the Contract D number in 
the subject line of all e-mails. Questions about completing the form can be directed to the same e-
mail address. 
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SPECIAL NOTE 
 

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

1 of 1  10/15 TPES 
                                                                 Rev. 1/17, 04/20 

 
All New York State Thruway Authority (NYSTA) Contractors are made aware that Environmental Conservation 
Law (ECL) 19-0323 and the New York State Department of Environmental Conservation (NYSDEC) regulation 6 
NYCRR Part 248 Use of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for 
Heavy Duty Vehicles requires 100% compliance as of December 31, 2019 of all regulated heavy duty diesel vehicles 
working on all State awarded contracts. A link to NYSDEC’s Part 248 Annual Reporting Requirements which states 
the current deadlines is located at: https://dec.ny.gov/regulatory/regulations/chapter-iii. NYSTA and its 
Contractors are responsible for annual reporting. 
 
All NYSTA Contractors shall make determinations of regulatory applicability for vehicles in their inventory used 
on active NYSTA contracts during each reporting year.  These determinations shall be based on the definition of 
Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross vehicle weights in excess of 
8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-1.1(b)(14).  Contractors shall also 
quantify ULSD fuel used by regulated vehicles in active contract work during the reporting year. 
 
An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit 
Technology for Heavy Duty Vehicles at the following link: 
https://www.dec.ny.gov/fs/docs/spreadsheets/248annrptfrm.xlsx.  
 
To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year, 
NYSTA Contractors shall submit DERA annual reports to NYSTA by October 1, of every year reporting the 
required information from the previous reporting year (i.e., all 2019/2020 information to NYSTA by October 1, 
2020, etc.). The following numbered information shall be submitted: 
 

1. Inclusion of “DERA” and calendar year being reported in subject line of email 
2. Contact information including firm name, contact person, phone number and e-mail 
3. Estimated annual total quantity of ULSD fuel used by covered vehicles on NYSTA contracts 
4. Required Fleet information for covered vehicles on NYSTA contracts 

 
Electronic mail submissions can be sent to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 1 of 3 EI 09-009 
L09/03/09 

ULTRA LOW SULFUR DIESEL FUEL 

In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 

• All diesel engines/equipment.

• Stationary and mobile equipment.

• Owned, leased and rented equipment.

The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running. 
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 

The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA, the Contractor will be notified for correction within a 24-
hour period. 

TWY Rev. 09/12
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 2 of 3  EI 09-009 
L09/03/09 

 
CONTROLLING EXPOSURE TO DIESEL EXHAUST 

 
The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.  
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  
 
The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   
 
Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

 
• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or 

mechanical difficulties over which the operator has no control. 
 
• When it is necessary to operate a loading, unloading or processing device. 
 
• When the outdoor temperature is less than - 3°C (27°F). 
 
• When the “mobile source” is being repaired. 

 
Arrow panels and portable variable message signs shall be solar powered wherever possible or practical.  

 
Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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03411=Special Notes 
L09/03/09 

Page 3 of 3 EI 09-009  

SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

DUST CONTROL 

The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems. Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical. Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use. A list of acceptable dust palliatives is available at: 
https:/www.dot.ny.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives. 

 
For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

• Vegetative Cover –provides the most practical method of dust control. 

• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control. 

• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an 
emulsion that is sprayed on the soil surface. The mixing ratios and application rates will be in accordance 
with the manufacturer’s recommendations for the specific soils on the site. Adhesives shall not be applied 
to wet soils or if there is a probability of precipitation within 48 hours. 

For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 

• Water Sprinkling – The site may be sprayed with water until the surface is wet. This is especially effective 
on haul roads and access routes. 

• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing 
ratios and application rates in accordance with the manufacturer’s recommendations. No application of the 
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use. Any 
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application 
Instructions.” This information can be obtained from the NYSDEC website. 

• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw 
and particle migration on haul roads. 

 
• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times 

the barrier height. Preserve existing vegetation that acts as a wind barrier as much as practical. 

• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to 
leaving site. 
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SPECIAL NOTE 
 

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD 

1 of 1 10/15 TPES 

 
The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental 
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity 
Characteristic Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated 
wood by the Electric Power Research Institute, Association of American Railroads, and others has conclusively 
demonstrated that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such 
“generator knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This 
information can be used as evidence that treated wood products can be disposed as non-hazardous waste, based on 
generator knowledge, in lieu of physical testing. 
 
Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed 
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric 
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of 
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and 
AAR test results are for creosote-treated wood. 
 
NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are 
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents 
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents 
(e.g., Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste. 
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

1 of 1 10/15 TPES 
Rev. 1/17, 2/26 

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 

Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6 NYCRR 
Section 192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any 
firewood material more than 50 miles from its point of origin to limit the spread of invasive insect species.  
“Firewood” shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) 
in a form and size appropriate for use as a fuel, or (b) which is destined for use as a fuel.  Firewood shall not 
include kiln-dried dimensional lumber, wood that has been chipped to a maximum piece size that is no greater 
than 1-inch in two dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for 
use in their primary operations.  All Thruway Authority (TA) projects are subject to this requirement.  Additional 
information can be found at the following link: https://dec.ny.gov/nature/animals-fish-plants/invasive-
species/terrestrial/firewood   

If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport 
and Possession of Untreated Firewood” must be completed.  This form can be found at the following link: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 
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09/09 

MARKER RELOCATION DURING CONSTRUCTION 
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS 

 
All Mile Markers and Tenth-Mile Markers are to be maintained during construction of this project.  The 
Contractor will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes.  
The Mile Markers and Tenth-Mile Markers can be moved but the new location must be visible to traffic and be 
reasonably close to their original location.  The Mile Markers must be returned to their original location upon 
completion of construction at that location.  Cost for this work shall be included in the bid price for the various 
pay items in the Project, unless the work is specifically called for in the Contract Documents. 
 
If the Contract calls for replacement of existing Milemarkers and/or Tenth-Milemarkers, they shall remain in 
place, or reset to a location reasonably close to their original location, until the new markers are installed.   
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SPECIAL NOTE 
 

BIRD / BAT WASTE AWARENESS 

1 of 1  10/15 TPES 

 
The Contractor should be aware that there may be bird/bat waste in the work area.  The waste may contain trace 
amounts of metals and the fungus Histoplasma capsulatum.  Exposure to this fungus can result in the disease 
histoplasmosis.  Proper health and safety precautions shall be identified in the contractor’s health and safety plan 
in accordance with section 107-05. The disposal facility that accepts the bird/bat waste may need documentation 
as to its composition to determine that it is non-hazardous and/or otherwise suitable for disposal at that location. 
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BRIDGE (BIN) PLATE 
 

 
02150  08-23-95 
L 9-6-07 06-12-07  Page 1 of 2

One Bridge Identification Number (BIN) plate will be required for each bridge in this contract.  For each 
bridge there may, or may not, be an existing BIN plate. 
 
Therefore, one of the following conditions will exist with regard to BIN plates for any particular 
structure: 
 
Condition No. 1.  A BIN plate is attached to the structure but the nature of the work to be done does not 
require its removal. 
 
Condition No. 2.  A BIN plate is attached to the structure and the nature of the work to be done requires 
its removal.  
 
Condition No. 3.  A BIN plate is attached to the structure and is defaced, or otherwise damaged. 
 
Condition No. 4.  A BIN plate is not attached to the structure. 
 
Under Condition No. 1. the Contractor's sole obligation shall be to protect the plate from damage during 
the course of the work. 
 
Under Condition No. 2. the Contractor shall be required to remove and store the BIN plate until such time 
as the BIN plate may be reinstalled without danger of damage.  This requirement shall also apply if the 
BIN plate is being transferred from an existing abandoned bridge to a new in-service bridge.  The 
Contractor shall furnish all necessary expansion anchors. 
 
Under Condition No. 3. the Contractor shall be required to furnish and install a new BIN plate, and 
remove the damaged BIN plate.  The Contractor shall furnish the panel with reflective background, 
numerals and expansion anchors.  IF the BIN number cannot be deciphered the Engineer will supply the 
number. 
 
Under Condition No. 4. the Contractor shall be required to furnish and install a BIN plate on the 
completed structure.  The Engineer will supply the Bridge Identification Number.  The Contractor shall 
furnish the panel with reflective background, numerals and expansion anchors. 
 
Regardless of which condition governs the BIN plate installation, should damage occur to the BIN plate 
and the Engineer determines it cannot be repaired, the Contractor shall furnish a new plate consisting of 
the panel with reflective background, numerals, and expansion anchors at no expense to the State.  If the 
Engineer determines the BIN plate may be repaired, repair shall be done at no expense to the State.  This 
requirement applies to all four conditions. 
 
The material requirements for the three parts of the BIN plate are: 
 
Panel with reflective background.  The aluminum panel and reflective background shall conform to the 
material and fabrication requirements of Material Specification 730-01,  Aluminum Sign Panels.  The 
background material shall be green reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting).  The size of the panels shall be 1/8 inch thick by 3 inch by 12 inch.  The panels shall 
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BRIDGE (BIN) PLATE 

02150 08-23-95
L 9-6-07 06-12-07Page 2 of 2

have two 5/16 inch drilled or punched holes for mounting, located 1/2 inch from the ends of the panel and 
1 1/2 inch from the top or bottom of the panel.  The reflective sheeting used to form the background shall 
be a minimum of 3 inches wide by 10 inches long, or may be a full 12 inches long. 

Numbers.  The numbers shall be reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting), except that the adhesive shall be pressure-sensitive such that the numbers can be 
applied to the background in the field.  The numbers shall be 2 inches high and silver-white in color 
conforming to FHWA series C dimensions. 

Prior to placing the cutout numbers on the panel, the reflective background shall be clean and free of dirt 
and oil which may adversely affect proper adhesion.  The numbers shall be placed on the reflective 
background, perpendicular to the longitudinal axis of the panel, and vertically centered.  The reflective 
background and numbers shall be coated and/or edge sealed in accordance with the recommendations of 
the sheeting manufacturer. 

Expansion Anchors.  1/4 inch diameter by 1 1/2 inch long stainless steel nail drive expansion anchors 
meeting GSA Specification FF-S-325, #3.2.5.2 shall be used to attach the BIN plates to concrete and 
masonry surfaces. 

The BIN plates shall be attached to the beginning abutment of the bridge using expansions anchors.  The 
plate shall be placed high on the abutment, near the fascia of the bridge. 

The cost of this work shall be included in the various items of the contract. 
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SPECIAL NOTE 

PG BINDER AND MIX DESIGN LEVEL 

Requirements of this note apply to all Section 404 Asphalt Pavement items in this 
contract, except for shim, permeable base, temporary pavements, and miscellaneous, 
which may use non-modified PG binders such as PG 64S-22 and PG 64H-22. 

PG BINDER 

Use polymer or Terminal Blend Crumb Rubber modified PG 64V-22 (Very High) meeting
the requirements of AASHTO M 332, Standard Specification for Performance Graded 
Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the production of 
asphalt mixtures for this project. In addition, the binder grade must also meet the 

elastomeric properties as indicated by one of the following equations for %R3.2:

1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2-0.2633

2. For Jnr3.2 <0.1, %R3.2 > 55

Where:  
R3.2 is % recovery at 3.2 kPa 
Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa 

When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size.

• The CRM PG binder shall be storage-stable and homogeneous.

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap.

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve
as tested in accordance with Section 5.4 of M 332.

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited for 
mixtures under this contract. This prohibition also applies to the use of PPA as a cross-
linking agent for polymer modification. 

MIX DESIGN 

The mixture designs must be developed in accordance with the criteria specified in the 

asphalt pavement items that are appropriate for the Mixture Design Level of 75 
Gyrations.

Note: The PG binder for this project will be modified with polymer or CRM 
additives to meet the requirements stated above.  Handling of the asphalt 
mixtures shall be discussed at pre-construction and pre-paving meetings.

77



3440 
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ASPHALT WITH CRUSHED GLASS 

SCOPE. This specification covers the requirements for the addition of crushed glass to asphalt 
mixtures. The provisions of Section 404 - Asphalt Pavements 406 – Asphalt Pavements with Fibers 
applies except that the Contractor has the option of blending of the crushed glass in the following 
mixes: 

If the Contractor chooses the crushed glass option, the following modifications to the Standard 
Specifications shall apply: 

MATERIAL REQUIREMENTS 

Crushed glass shall be subject to the approval of the Regional Materials Engineer prior to its use. The 
crushed glass shall contain no more than 1% (by weight) contaminants and shall meet the following 
gradation: 

Sieve Size Percent Passing 

3/8 inch 100 

1/4 inch 90 - 100 

No. 30 0 - 20 

Note: The gradation requirements may be modified upon approval by the Regional Materials Engineer. 

Crushed glass may be included in the mixture up to 5%, maximum, of the total aggregate weight. The 
crushed glass, aggregate, and Performance-Graded Binder (PGB) shall meet the requirements specified in 
the Standard Specification §401-2.01 Asphalt Mixture Designs and §401-2.04 Performance-Graded 
Binder. 

CONSTRUCTION DETAILS 

The crushed glass shall be proportioned from a separate feed bin approved by the Regional Materials 
Engineer. In addition, all requirements pertaining to aggregate shall apply to crushed glass including the 
equipment requirements for automatic proportioning and recording as stipulated for aggregate in §401- 
3.08 Asphalt Mixing Plant. 

METHOD OF MEASUREMENT. The provisions of §401-4 and §404-4, Method of Measurement, 
shall apply. 

BASIS OF PAYMENT. The provisions of §404-5 and 406-5, Basis of Payment, shall apply. 

1 1/2 inch  Nominal Max. Size 
1 inch   Nominal Max. Size 
3/4 inch  Nominal Max. Size 
Truing and Leveling Course 
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USE OF RECLAIMED ASPHALT SHINGLES (RAS) IN THE PRODUCTION OF 
ASPHALT MIXTURES 

DESCRIPTION.  The provisions below cover the use of Reclaimed Asphalt Shingles (RAS) in 
the production of asphalt mixtures. Sections 401 and 402 of the NYS Standard Specifications 
apply except as modified herein.  

MATERIAL REQUIREMENTS  

The Contractor has the option of using the following: 

• Manufactured Waste (MW) RAS may be used in shim, base, binder, and top courses
(excluding 6.3 HMA Top Course, Waterproofing Bridge Deck Overlay, and Ice Retardant
mixtures).

• Post Consumer Waste (PCW) RAS and may be used in shim, base and binder courses.

The RAS must be stockpiled at the plant facility and shall be subject to the approval of the 
Regional Materials Engineer (RME) prior to its use. RAS shall meet the following 
requirements: 

• Shall be from a source that has obtained a beneficial use determination (BUD) from the
NYS Department of Environmental Conservation (DEC) as specified in 6 NYCRR 360-
1.15.

• Shall be certified to be asbestos free.
• Shall be completely free of nails. In addition, it shall contain no more than 1% by weight

of other deleterious materials such as glass, wood, plastic, etc.
• Shall meet the following gradation:

Sieve Size Percent Passing 
Min. Max. 

¼ inch (6.3 mm) 100 - 
#4 (4.75 mm) 90 100 
#8 (2.36 mm) 75 90 
#16 (1.18 mm) 50 70 

#30 (0.600 mm) 30 55 
#50 (0.300 mm) 15 40 
#100 (0.150 mm) 5 25 
#200 (0.075 mm) - 15 

The maximum RAS allowed in the mixture is 2% by weight of the total mixture.  A Control 
Plan for using shingles in HMA shall be developed and submitted to the Regional Materials 
Engineer detailing the control and testing of the stockpiles. RAS shall be uniformly blended with 
RAP to reduce clumping and must be stockpiled separate from other stockpiles. Other methods 
of reducing RAS clumping can be utilized with the approval of the RME. 

Rejuvenator.  A rejuvenator shall be added to PCW RAS using a pugmill or similar equipment 
to pre-blend and stockpile the rejuvenated PCW RAS. Alternatively, a spray system may be used 
to spray the rejuvenator onto the PCW RAS prior to its introduction into the plant mixer. The 

EI 15-007 Page 1 of 2 L XX/YY/ZZZZ 

79



USE OF RECLAIMED ASPHALT SHINGLES (RAS) IN THE PRODUCTION OF 
ASPHALT MIXTURES 
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rejuvenator shall meet the requirements of ASTM D 4552, Standard Practice for Classifying 
Hot-Mix Recycling Agents. Other liquid products or methods which facilitate softening of the 
PCW RAS binder may be used with the approval of the Regional Materials Engineer. The 
application rate shall be as recommended by the rejuvenator supplier. 

Mixture Design. Prior to production of the HMA, the mixture design shall be developed to meet 
all the requirements in the latest Materials Method (MM) 5.16, Hot Mix Asphalt (HMA) Mixture 
Design and Mixture Verification Procedures, available on the Department’s website. The 
mixture design shall also meet the performance test criteria listed in the table below. The testing 
must be performed by an AASHTO Materials Reference Laboratory (AMRL) approved 
laboratory that has the capability of performing these tests. When RAS is used in conjunction 
with RAP, the total percentage of reclaimed material shall not exceed the maximum of 20% for 
Top Course and Binder Course, and 30% for Base Course currently allowed under the 
specifications during the production of HMA.  

Mixture Performance Test Requirements 
Tests Specification Criteria 

Dynamic Modulus, AASHTO TP 79 Report 
Flow Number, AASHTO TP 79 200, min. 
Flexural Beam Fatigue, AASHTO T 321, 750µ-Strains 10,000 cycles, min. 
Overlay Tester, TxDOT TEX-248F 300 cycles, min. 

Reclaimed PG Binder Ratio: The ratio of reclaimed PG binder from the RAP and RAS to the 
total PG binder content shall not exceed 0.2. 

CONSTRUCTION DETAILS 

The provisions of Section 401 and Section 402 apply except that the RAP/RAS stockpile shall be 
tested at a frequency of at least once per day of production to determine the asphalt content and 
the gradation of the combined reclaimed material.  
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11/17/14 

REINFORCEMENT FOR CEMENT CONCRETE 

Bar reinforcement and wire fabric reinforcement specified in the Contract Documents shall be in accordance with 
the following: 

Bar Reinforcement used on this project shall meet the requirements of Section 709-01 Bar Reinforcement, 
Grade 60, or Section 709-14 Bar Reinforcement, Grade 75, as detailed on the plans. No substitutions will be 
allowed.  Bar reinforcement for the items listed below shall be galvanized and fabricated in accordance with 
ASTM A767 and meet the requirements of Section 709-11 Galvanized Bar Reinforcement.  The requirements 
of ASTM A767 Section 4.3 (Chromating) will not be waived. 

Wire Fabric Reinforcement used on this project shall meet the requirements of Section 709-02 Wire Fabric 
for Concrete Reinforcement.  No substitutions will be allowed.  Where wire fabric reinforcement is required 
for any of the items listed below, it shall be galvanized in accordance with Section 719-01 Galvanized 
Coatings and Repair Methods, Type I.  Galvanized wire fabric reinforcement shall be fabricated and 
galvanized in accordance with ASTM A123 and ASTM A767.  The requirements of ASTM A767 Section 4.3 
(Chromating) will not be waived. 

Item Numbers that require the use of Galvanized Bar Reinforcement and/or Galvanized Wire Fabric 
Reinforcement on this project are as follows: 

555.0022 
557.67010111 
557.67010411 
557.67010511 

Reinforcement for Reinforced Concrete Pipe and Related Drainage Structures shall meet the requirements of 
Section 706 – Concrete, Clay, and Plastic Pipe. 
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Rev. 6/24 

ARCHIVING 

DELETE Section 202.10 of the New York State Steel Construction Manual in its entirety and ADD the 
following: 

ARCHIVING – After successful erection of the steel components and prior to final acceptance, the Contractor 
shall deliver two (2) complete sets of final signature approved shop drawings in PDF format (.pdf). The files shall 
be transmitted on a flash drive or via email.  Thereafter, these shall remain the property of the New York State 
Thruway Authority. 

For a list of Items requiring archiving disc of final signature approved shop drawings see Appendix G of the New 
York State Steel Construction Manual. 

The Contractor shall also deliver the original signature approved hard copy of all drawings requiring a 
Professional Engineer’s signature and stamp. 

Items requiring a Professional Engineer’s signature and stamp include, but are not limited to, erection, demolition, 
and transportation drawings. 

Final payment will be held until the above requirements are met. 
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US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

EB 24-047 Page 1 of 2 L 01/01/25 
3530 

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2 

Bituminous Stabilized Course 0.065 t PGB/yd3 302.01 

Asphalt Treated Permeable Base, 
Type 2 0.035 t PGB/t 404.0289 

Shim Course 0.0825 t PGB/t 404.0589 

6.3 Top Course 0.067 t PGB/t 404.068X, 406.068X 

9.5 Top Course, T&L, Shoulder Course 0.062 t PGB/t 404.09XX, 404.4189, 406.09XX 

9.5 Stone Matrix Asphalt 0.067 t PGB/t 421.095Z01RR 

12.5 Top Course, T&L, Shoulder Course, 
Binder Course 

0.055 t PGB/t 404.12XX, 404.4289, 406.12XX 

12.5 Stone Matrix Asphalt 0.060 t PGB/t 421.125Z01RR 

19 Binder Course 0.049 t PGB/t 404.19X9, 404.4389, 406.19X9 

19 Stone Matrix Asphalt 0.054 t PGB/t 421.195Z01RR 

25 Binder Course 0.045 t PGB/t 404.25X9, 404.4489, 406.25X9 

37.5 Base Course, Binder Course 0.040 t PGB/t 404.37X9, 404.4589, 406.37X9 
Paver Placed Surface Treatment, 
Types A, B, and C 0.064 t PGB/t 415.0X0F0118 

Micro-Surfacing, Quick-Set Slurry 0.078 t PGB/t   413.0X0F0118, 414.0X0F0118 
Straight Tack Coat 0.0026 t PGB/gal 407.0103 

Asphaltic Sealants (ASTM 6690) 0.0027 t PGB/gal 402.75XXXX18, 402.76XX0018 

Chip Seal 0.0027 t PGB/gal 410.30, 410.02030006 

Asphalt Emulsion for Cold Recycling 0.0027 t PGB/gal 416.02XX00RR, 416.20XX00RR, 416.2X, 
416.21XX00RR 

Fog Seal and Dilute Tack Coat 0.0016 t PGB/gal 407.0102, 407.01XXXXRR, 410.40, 416.30, 
416.040000RR, 416.300000RR 

PG Binder for Cold Recycling 0.0043 t PGB/gal 416.22, 416.030000RR, 416.22000018 

Asphaltic Sealant – Clean & Seal 0.00004 t PGB/LF 
0.225 t PGB/LNMI 

402.76XX0008, 412.76XX0001 

Asphaltic Sealant – Treating Cracks 0.240 t PGB/LNMI 412.76040001 

Asphaltic Sealant – Rout & Seal 0.00005 t PGB/LF 
0.270 t PGB/LNMI 

402.760100RR, 412.760100RR, 
412.760300RR 

Repair of Asphalt Pavement, 
Temporary Asphalt 

See Note 4 633.14, 633.15, 633.16, 619.06XX 

Truing and Leveling, Asphalt Sidewalks, 
Driveways, Bike Paths, Gutters 

See Note 5 404.0179, 404.0189, 406.0179, 406.0189, 
608.020102, 624.02XXXX 

Waterproof Bridge Deck Overlay 0.0725 t PGB/t 402.907X0X18 
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US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

EB 24-047 Page 2 of 2 L 01/01/25 
3530 

Notes: 
1. In accordance with Standard Specification §698-3.01, the index value for the asphalt price adjustment is

the average posted price of Performance Graded Binder (PGB) for the month of bid letting.
2. Item Number - This is the contract pay item number under which these materials are most frequently

paid. Unless indicated otherwise, materials similar to those indicated under the column entitled
“Material Description” are also eligible for adjustment using the factor listed for a similar material with
the same pay unit regardless of the actual contract pay item number.

3. Quality Adjustment Items (404/406/608/624) are not eligible for asphalt price adjustment.
4. Asphalt Price Adjustment Conversion Factor based on unit of TON of asphalt placed, not the pay unit of

this item. The conversion factor for Asphalt Pavement Repair and Temporary Asphalt will be based on the
actual asphalt mixture used.

5. The conversion factor for Truing and Leveling, Driveways, and other items that allow asphalt mix
options, will be based on the actual asphalt mixtures used.

6. A two-digit suffix (RR) at the end of a contract pay item indicates a special specification.
7. The conversion factors for Asphalt Mixtures with slag shall be increased by 25%.
8. t = ton; LF = linear feet; LNMI = lane miles

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 
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US CUSTOMARY FUEL PRICE ADJUSTMENT 

 

EB 24-047 Page 1 of 2 L 01/01/25 
3520 

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2,7

Unclassified Excavation 0.35 gal/yd3 203.02 

Embankment 0.10 gal/yd3 203.03, 620.XX 

Fill 0.45 gal/yd3 203.05, 203.06, 203.07, 203.08XX, 203.20, 
203.21, 203.25 

Controlled Low Strength Material 1.00 gal/yd3 204.01, 204.02, 204.03, 204.04 

Trench / Culvert / Structure Excavation 0.50 gal/yd3 206.01, 206.0201 

Bituminous Stabilized Course 1.40 gal/yd3 302.01, 307.01 

Subbase Course 1.00 gal/yd3 304 Items 

Asphalt Mixtures 2.50 gal/ton 404 Items3, 405.01, 406 Items3, 421 Items3, 
608.0201023, 619.06014, 624.02XXXX3,4, 
633.143,4, 633.153,4, 633.163,4 

Diamond Grinding 0.13 gal/yd2 505 Items3 

Milling 0.10 gal/yd2 490 Items 

Cold Recycling Asphalt Concrete 0.08 gal/yd2 416.XXXXXXRR

Portland Cement Concrete Pavement 1.00 gal/yd3 502 Item3, 503.1010, 603.1011, 503.1012 
Fill Type Retaining Walls 0.45 gal/yd3 554.30XX5, 554.315, 554.4X5 
Footing Concrete & Concrete for Structures 
– All classes

1.00 gal/yd3 555.0104, 555.0105, 555.05, 555.06, 
555.07, 555.08, 555.09, 555.10, 555.11, 
555.0011, 555.0012, 555.0021, 555.0022, 
555.0031, 555.0032 

Structural Approach Slabs 0.33 gal/yd2 557.2001, 557.2002, 557.2003, 557.2009, 
557.22, 557.1011, 557.1012, 557.1013, 
557.1019, 557.2019 

Superstructure Slabs with bottom 
formwork 

0.25 gal/yd2 557.01XX, 557.07, 557.30, 557.41XX, 
557.1111, 557.1112, 557.1113, 557.1119, 
557.13, 557.2119 

Superstructure Slabs - no bottom formwork 0.15 gal/yd2 557.05XX, 557.09, 557.43XX, 557.1211, 
557.1212, 557.1213, 557.1219, 557.2219 

Overlay Concrete 0.05 gal/yd2 584.3001nn, 584.3002nn, 584.3009nn, 
584.3101nn, 584.3102nn, 584.3103nn, 
584.3109nn, 584.3200nn, 584.0301nn, 
584.0302nn, 584.0303nn, 584.0309nn, 
584.0320nn 

Concrete Barrier, Type A 0.16 gal/ft 606.3001, 606.3021, 606.3031 

Concrete Barrier, Type B 0.19 gal/ft 569.01, 606.3002, 606.3022, 606.3032 

Concrete Barrier, Type C 0.22 gal/ft 606.3003, 606.3023, 606.3033 

Concrete Barrier, Half Section 0.11 gal/ft 569.02, 569.06, 606.3004, 606.3024, 
606.3034 

Concrete Barrier, Single Slope 0.23 gal/ft 569.05, 569.07, 606.3041, 606.3043, 
606.3044 
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US CUSTOMARY FUEL PRICE ADJUSTMENT 

EB 24-047 Page 2 of 2 L 01/01/25 
3520 

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 
MATERIAL DESCRIPTION CONVERSION FACTOR ITEM NUMBER2,7 

Concrete Barrier Texas & Wide, 
Single Slope 

0.28 gal/ft 569.08, 606.3051, 606.3053, 606.3054 

Concrete Barrier Half Section, Single Slope 0.17 gal/ft 569.04, 606.3061, 606.3063, 606.3064 
Vertical Faced Concrete Parapet 0.10 gal/ft 569.03 

Removal and Replacement of Structural 
Concrete 

1.00 gal/yd3 582.05, 582.0051 

Gravel, Stone, Slag 1.00 gal/yd3 411.01, 411.02, 411.03, 623.1X 

Concrete Sidewalks and Driveways 1.00 gal/yd3 608.01XX 

Concrete Curb 0.10 gal/ft 609.04XX, 609.05XX 

Topsoil 0.45 gal/yd3 610.10, 610.11XX, 610.14XX 

Turf Establishment - Performance 0.05 gal/yd3 610.16010020 

Notes: 
1. In accordance with Standard Specification §698-3.02, the index value for the fuel price adjustment is the

posted price for the month of bid letting.
2. Item Number - This is the contract pay item number under which these materials are most frequently paid.

Unless indicated otherwise, materials similar to those indicated under the column entitled “Material
Description” are also eligible for adjustment using the factor listed for a similar material with the same pay
units regardless of the actual contract pay item number.

3. Quality Adjustment Items (404/406/502/505/555/557/569/582/584/608/624) are not eligible for fuel price
adjustment.

4. Fuel Price Adjustment Conversion Factor based on units of TONS of asphalt placed, not the pay units of this
item.

5. Fuel Price Adjustment Conversion Factor based on units of CY of backfill paid under this item, not the pay
units of this item.

  

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 
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PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE CERTIFIED MINORITY 
AND WOMEN-OWNED BUSINESS ENTERPRISES AND EQUAL EMPLOYMENT 
OPPORTUNITIES FOR MINORITY GROUP MEMBERS AND WOMEN 

NEW YORK STATE LAW 

Pursuant to New York State Executive Law Article 15-A and Parts 140-145 of Title 5 of the New 
York Codes, Rules, and Regulations, NYSTA is required to promote opportunities for the maximum 
feasible participation of New York State-certified Minority and Women-owned Business Enterprises 
(“MWBEs”) and the employment of minority group members and women in the performance of 
NYSTA contracts.  

Business Participation Opportunities for MWBEs  
For purposes of this solicitation, NYSTA hereby establishes an overall goal of 6 percent for MWBE 
participation, 3 percent for New York State-certified Minority-owned Business Enterprise (“MBE”) 
participation and 3 percent for New York State-certified Women-owned Business Enterprise 
(“WBE”) participation (based on the current availability of MBEs and WBEs).  A contractor 
(“Contractor”) on any contract resulting from this procurement (“Contract”) must document its good 
faith efforts to provide meaningful participation by MWBEs as subcontractors and suppliers in the 
performance of the Contract.  To that end, by submitting a response to this procurement, the 
respondent agrees that NYSTA may withhold payment pursuant to any Contract awarded as a result 
of this procurement pending receipt of the required MWBE documentation.  The directory of 
MWBEs can be viewed at: https://ny.newnycontracts.com.  For guidance on how NYSTA will 
evaluate a Contractor’s “good faith efforts,” refer to 5 NYCRR § 142.8.  

The respondent understands that only sums paid to MWBEs for the performance of a  
commercially useful function, as that term is defined in 5 NYCRR § 140.1, may be applied towards 
the achievement of the applicable MWBE participation goal.  The portion of a contract with an  
MWBE serving as a supplier that shall be deemed to represent the commercially useful function  
performed by the MWBE shall be 60 percent of the total value of the contract.  The portion of a  
contract with an MWBE serving as a broker that shall be deemed to represent the commercially  
useful function performed by the MWBE shall be the monetary value for fees, or the markup 
percentage, charged by the MWBE.  

In accordance with 5 NYCRR § 142.13, the respondent further acknowledges that if it is found to  
have willfully and intentionally failed to comply with the MWBE participation goals set forth in a  
Contract resulting from this procurement, such finding constitutes a breach of contract and NYSTA 
may withhold payment as liquidated damages. 

Such liquidated damages shall be calculated as an amount equaling the difference between: (1) all  
sums identified for payment to MWBEs had the Contractor achieved the contractual MWBE goals; 
and (2) all sums actually paid to MWBEs for work performed or materials supplied under the  
Contract.    

By submitting a bid or proposal, a respondent agrees to demonstrate its good faith efforts to  
achieve the applicable MWBE participation goals by submitting evidence thereof through the New 
York State Contract System (“NYSCS”), which can be viewed at https://ny.newnycontracts.com,  

87

https://ny.newnycontracts.com/FrontEnd/searchcertifieddirectory.asp


Page 3 of 7 
DA 08/26 

provided, however, that a respondent may arrange to provide such evidence via a non-electronic 
method by contacting the Office of Compliance at compliance@thruway.ny.gov. 

Additionally, a respondent will be required to submit the following documents and information as 
evidence of compliance with the foregoing:    

A. An MWBE Utilization Plan with their bid or proposal.  Any modifications or changes to an
accepted MWBE Utilization Plan after the Contract award and during the term of the Contract
must be reported on a revised MWBE Utilization Plan and submitted to NYSTA for review and
approval.

NYSTA will review the submitted MWBE Utilization Plan and advise the respondent of NYSTA
acceptance or issue a notice of deficiency within 30 days of receipt.

B. If a notice of deficiency is issued, the respondent will be required to respond to the notice of
deficiency within seven (7) business days of receipt by submitting to the Office of Compliance at
compliance@thruway.ny.gov, a written remedy in response to the notice of deficiency.  If the
written remedy that is submitted is not timely or is found by NYSTA to be inadequate, NYSTA
shall notify the respondent and direct the respondent to submit, within five (5) business days, a
request for a partial or total waiver of MWBE participation goals.  Failure to file the waiver form
in a timely manner may be grounds for disqualification of the bid or proposal.

NYSTA may disqualify a respondent as being non-responsive under the following circumstances: 

a) If a respondent fails to submit an MWBE Utilization Plan;
b) If a respondent fails to submit a written remedy to a notice of deficiency;
c) If a respondent fails to submit a request for waiver; or
d) If NYSTA determines that the respondent has failed to document good faith efforts.

The successful respondent will be required to attempt to utilize, in good faith, any MBE or WBE 
identified within its MWBE Utilization Plan, during the performance of the Contract. Requests for a 
partial or total waiver of established goal requirements made subsequent to Contract Award may be 
made at any time during the term of the Contract to NYSTA, but must be made no later than prior to 
the submission of a request for final payment on the Contract. The successful respondent will be 
required to submit a monthly MWBE Contractor Payment Report to NYSTA, by the 10th day of 
each month over the term of the Contract documenting the progress made toward achievement of the 
MWBE goals of the Contract. 

Equal Employment Opportunity Requirements  
By submission of a bid or proposal in response to this solicitation, the respondent agrees to comply 
with all Authority Compliance Requirements and Procedures, in accordance with the terms and 
conditions of Appendix A – Standard Clauses for New York State Thruway Authority Contracts 
including Clause 4 – Non-Discrimination Requirements and Clause 11 - Equal Employment 
Opportunities for Minorities and Women.  

The respondent is required to ensure that it and any subcontractors awarded a subcontract for the 
construction, demolition, replacement, major repair, renovation, planning or design of real property 
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and improvements thereon (the “Work”), except where the Work is for the beneficial use of the 
respondent, undertake or continue programs to ensure that minority group members and women are 
afforded equal employment opportunities without discrimination because of race, creed, color, 
national origin, sex, age, disability or marital status. For these purposes, equal opportunity shall 
apply in 14 the areas of recruitment, employment, job assignment, promotion, upgrading, demotion, 
transfer, layoff, termination, and rates of pay or other forms of compensation. This requirement does 
not apply to: (i) work, goods, or services unrelated to the Contract; or (ii) employment outside New 
York State. 

The respondent will be required to submit a Minority and Women-owned Business Enterprise and  
Equal Employment Opportunity Policy Statement, Form EEO-1, to NYSTA with its bid or proposal. 

If awarded a Contract, respondent shall submit a Workforce Utilization Report, TA-W1017 and shall 
require each of its Subcontractors to submit a Workforce Utilization Report, in such format as shall 
be required by NYSTA on a MONTHLY basis during the term of the Contract.   

Pursuant to Executive Order #162, contractors and subcontractors will also be required to report 
the gross wages paid to each of their employees for the work performed by such employees on  
the contract utilizing the Workforce Utilization Report, TA-W1017 on a quarterly basis. 

Further, pursuant to Article 15 of the Executive Law (the “Human Rights Law”), all other State and 
Federal statutory and constitutional non-discrimination provisions, the Contractor and sub 
contractors will not discriminate against any employee or applicant for employment because of  
race, creed (religion), color, sex, national origin, sexual orientation, military status, age, disability,  
predisposing genetic characteristic, marital status or domestic violence victim status, and shall also  
follow the requirements of the Human Rights Law with regard to non-discrimination on the basis  
of prior criminal conviction and prior arrest.    

Please Note: Failure to comply with the foregoing requirements may result in a finding of non 
responsiveness, non-responsibility and/or a breach of the Contract, leading to the withholding 
of funds, suspension or termination of the Contract or such other actions or enforcement 
proceedings as allowed by the Contract. 

The required forms can be found at the following web addresses: 

Form EEO-1 - EEO Policy Statement: https://www.thruway.ny.gov/sites/default/files/2026-
04/EEO-1-EEO-Policy-Statement.pdf?v=1785246977 

Form EEO-2 - EEO Staffing Plan: https://www.thruway.ny.gov/sites/default/files/2026-04/EEO-2-
EEO-Staffing-Plan.pdf?v=1785246977 

TA-W1017 - EO 162 Workforce Utilization Report: 
https://www.thruway.ny.gov/sites/default/files/2025-07/ta-w1017.xlsx?v=1785246977 

TA-W1022 - Contractor Utilization Plan: https://www.thruway.ny.gov/sites/default/files/2025-07/ta-
w1022.pdf?v=1785246977 
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TA-W1023 - Contractor Payments: https://www.thruway.ny.gov/sites/default/files/2025-07/ta-
w1023.pdf?v=1785246977 

TA-W1077 - Contractor/Consultant Waiver Request: 
https://www.thruway.ny.gov/sites/default/files/2025-07/ta-w1077.pdf?v=1785246977 

TA-W1037 - Contractor AAPHC-89 - DBE/MWBE Utilization Worksheet/Approval to 
Subcontract: https://www.thruway.ny.gov/sites/default/files/2025-07/ta-w1037.xls?v=1785246977 

TA-W1074 - Contractor Amended AAPHC-89 - DBE/MWBE Utilization Worksheet/Approval to 
Subcontract: https://www.thruway.ny.gov/sites/default/files/2025-07/ta-w1074.xls?v=1785246977 

If the above links are unavailable or inactive, the forms may also be requested from the Office of 
Compliance at compliance@thruway.ny.gov. 

PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE CERTIFIED SERVICE-
DISABLED VETERAN OWNED BUSINESSES  

Article 3 of the New York State Veterans' Services Law provides for more meaningful participation 
in public procurement by certified Service-Disabled Veteran-Owned Businesses (“SDVOB”), 
thereby further integrating such businesses into New York State’s economy. NYSTA recognizes the 
need to promote the employment of service-disabled veterans and to ensure that certified service 
disabled veteran-owned businesses have opportunities for maximum feasible participation in the 
performance of NYSTA contracts. In recognition of the service and sacrifices made by service-
disabled veterans and in recognition of their economic activity in doing business in New York State, 
Bidders are expected to consider SDVOBs in the fulfillment of the requirements of the Contract. 
Such participation may be as subcontractors or suppliers, as protégés, or in other partnering or 
supporting roles. 

Contract Goals 
A. NYSTA hereby establishes an overall goal of 3% for SDVOB participation, based on the

current availability of qualified SDVOBs. For purposes of providing meaningful
participation by SDVOBs, the Bidder/Contractor should reference the directory of New York
State Certified SDVOBs found at: https://sdves.ogs.ny.gov/business-search. Questions
regarding compliance with SDVOB participation goals should be directed to the Designated
Contacts. Additionally, following Contract execution, Contractor is encouraged to contact the
Office of General Services’ Division of Service-Disabled Veterans’ Business Development at
518 474-2015 or veteransdevelopment@ogs.ny.gov.. to discuss additional methods of
maximizing participation by SDVOBs on the Contract.

B. Contractor must document “good faith efforts” to provide meaningful participation by
SDVOBs as subcontractors or suppliers in the performance of the Contract.

SDVOB Utilization Plan 
A. In accordance with 9 NYCRR § 252.2(i), Bidders are required to submit a completed

SDVOB Utilization Plan on Form TA-W1022.
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B. The Utilization Plan shall list the SDVOBs that the Bidder intends to use to perform the
Contract, a description of the work that the Bidder intends the SDVOB to perform to meet
the goals on the Contract, the estimated dollar amounts to be paid to an SDVOB, or, if not
known, an estimate of the percentage of Contract work the SDVOB will perform. By signing
the Utilization Plan, the Bidder acknowledges that making false representations or providing
information that shows a lack of good faith as part of, or in conjunction with, the submission
of a Utilization Plan is prohibited by law and may result in penalties including, but not
limited to, termination of a contract for cause, loss of eligibility to submit future bids, and/or
withholding of payments.  Any modifications or changes to the agreed participation by
SDVOBs after the Contract award and during the term of the Contract must be reported on a
revised SDVOB Utilization Plan and submitted to NYSTA.

C. NYSTA will review the submitted SDVOB Utilization Plan and advise the Bidder/Contractor
of NYSTA acceptance or issue a notice of deficiency within 20 days of receipt.

D. If a notice of deficiency is issued, Bidder/Contractor agrees that it shall respond to the notice
of deficiency, within seven (7) business days of receipt, by submitting to NYSTA a written
remedy in response to the notice of deficiency. If the written remedy that is submitted is not
timely or is found by NYSTA to be inadequate, NYSTA shall notify the Bidder/Contractor
and direct the Bidder/Contractor to submit, within five business days of notification by
NYSTA, a request for a partial or total waiver of SDVOB participation goals on TA-W1077.
Failure to file the waiver form in a timely manner may be grounds for disqualification of the
bid or proposal.

E. NYSTA may disqualify a Bidder’s bid or proposal as being non-responsive under the
following circumstances:

(a) If a Bidder fails to submit an SDVOB Utilization Plan;
(b) If a Bidder fails to submit a written remedy to a notice of deficiency;
(c) If a Bidder fails to submit a request for waiver; or
(d) If NYSTA determines that the Bidder has failed to document good faith efforts.

F. If awarded a Contract, Contractor certifies that it will follow the submitted SDVOB
Utilization Plan for the performance of SDVOBs on the Contract pursuant to the prescribed
SDVOB contract goals set forth above.

G. Contractor further agrees that a failure to use SDVOBs as agreed in the Utilization Plan shall
constitute a material breach of the terms of the Contract. Upon the occurrence of such a
material breach, NYSTA shall be entitled to any remedy provided herein, including but not
limited to, a finding of Contractor non-responsibility.

Request for Waiver 
A. Prior to submission of a request for a partial or total waiver, Bidder/Contractor shall speak to

the Designated Contacts at NYSTA for guidance.

B. In accordance with 9 NYCRR § 252.2(m), a Bidder/Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth in clause IV below, may submit a
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request for a partial or total waiver on Form TA-W1077, accompanied by supporting 
documentation. A Bidder may submit the request for waiver at the same time it submits its 
SDVOB Utilization Plan. If a request for waiver is submitted with the SDVOB Utilization 
Plan and is not accepted by NYSTA at that time, the provisions of clauses II (C), (D) & (E) 
will apply. If the documentation included with the Bidder’s/Contractor’s waiver request is 
complete, NYSTA shall evaluate the request and issue a written notice of acceptance or 
denial within 20 days of receipt.  

C. Contractor shall attempt to utilize, in good faith, the SDVOBs identified within its SDVOB
Utilization Plan, during the performance of the Contract. Requests for a partial or total
waiver of established goal requirements made subsequent to Contract award may be made at
any time during the term of the Contract to NYSTA, but must be made no later than prior to
the submission of a request for final payment on the Contract.

D. If NYSTA, upon review of the SDVOB Utilization Plan and Monthly SDVOB Compliance
Report (TA-W1023) determines that Contractor is failing or refusing to comply with the
contract goals and no waiver has been issued in regards to such non-compliance, NYSTA
may issue a notice of deficiency to the Contractor. The Contractor must respond to the notice
of deficiency within seven business days of receipt. Such response may include a request for
partial or total waiver of SDVOB contract goals.

Waiver requests should be sent to the Office of Compliance at compliance@thruway.ny.gov. 

Required Good Faith Efforts  
In accordance with 9 NYCRR § 252.2(n), Contractors must document their good faith efforts toward 
utilizing SDVOBs on the Contract. Evidence of required good faith efforts shall include, but not be 
limited to, the following:  

(1) Copies of solicitations to SDVOBs and any responses thereto.
(2) Explanation of the specific reasons each SDVOB that responded to Bidders/Contractors’

solicitation was not selected.
(3) Dates of any pre-bid, pre-award or other meetings attended by Contractor, if any, scheduled

by NYSTA with certified SDVOBs whom NYSTA determined were capable of fulfilling the
SDVOB goals set in the Contract.

(4) Information describing the specific steps undertaken to reasonably structure the Contract
scope of work for the purpose of subcontracting with, or obtaining supplies from, certified
SDVOBs.

(5) Other information deemed relevant to the waiver request.

Monthly SDVOB Contractor Payment Report  
In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB 
Contractor Payments to NYSTA during the term of the Contract for the preceding month’s activity, 
documenting progress made towards achieving the Contract SDVOB goals. This information must 
be submitted using form TA-W1023 available on NYSTA’s website and should be completed by the 
Contractor and submitted to NYSTA, by the 10th day of each month during the term of the Contract, 
for the preceding month’s activity to: compliance@thruway.ny.gov. 
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WAGE RATES 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   

In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  

Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  

All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  

By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   

The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  

Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   

The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   

The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION 

All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the new York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 
STATE PREVAILING WAGE RATES 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at https://dol.ny.gov/bureau-public-work-and-prevailing-wage-
enforcement. All changes or clarification of labor classification(s) and applicability of 
prevailing wage rates shall be obtained in writing from the Office of the Director, NYSDOL 
Bureau of Public Work. 

The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#). The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 

A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract. Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 

The Thruway Authority is providing information regarding the new Public Work Contractor 
and Subcontractor Registry requirement recently enacted by New York State.  

Starting December 30, 2024, all contractors and subcontractors submitting bids or 
performing construction work on public work projects or private projects covered by 
Article 8 of the Labor Law are required to register with the New York State Department of 
Labor (NYSDOL) under Labor Law Section 220-i.  

Private projects subject to Article 8 of the Labor Law include those covered by Labor Law 
Sections 224-a (public subsidy funded projects), 224-d (renewable energy systems), 224-e 
(broadband projects), 224-f (climate risk-related and energy transition projects and roadway 
excavations.)  

The law defines a “contractor” as any entity entering into a contract to perform 
construction, demolition, reconstruction, excavation, rehabilitation, repair, installation, 
renovation, alteration or custom fabrication. The law defines “subcontractor” as any entity 
subcontracting with a contractor to perform construction, demolition, reconstruction, 
excavation, rehabilitation, repair, installation, renovation, alteration or custom fabrication, 
which is subject to Article 8 of the Labor Law. Contractors are responsible for verifying 
that any subcontractors they work with are registered.  
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Contractors need to register before submitting any new bids or commencing new 
work on a covered project on or after December 30, 2024. Subcontractors also need to 
register before commencing new work on a covered project on or after December 30, 
2024. The Thruway Authority encourages all contractors and subcontractors to register as 
soon as possible and obtain a Certificate of Registration to avoid negatively impacting a 
bidding period or project schedule.  

Information required to register from the New York State Department of Labor’s website 
for this process can be found here: https://dol.ny.gov/contractor-and-subcontractor-landing. 
For any further questions you can also contact the Bureau of Public Work and Prevailing 
Wage at 518-457-5589. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2026 through June 2027. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority

Antonio Melendez, Professional Engineer I
200 Southern Boulevard
Albany    NY 12209-2098

Schedule Year 2026 through 2027
Date Requested 10/21/2026
PRC# 2026029859

Location MP 10.33 to MP 45.20
Project ID# D215120
Project Type Division-Wide Bridge Joint Replacements on I-87 and I-87/I-287 at Various Locations from MP 10.33 to MP

45.20 in Westchester, Rockland and Orange Counties in accordance with the Plans and
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Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:

Address:

aaa

City: State: Zip:

Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :

Amount of Contract: $

Approximate Starting Date: - - - - /- - - - /

Approximate Completion Date: - - - - /- - - - /

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority

Antonio Melendez, Professional Engineer I
200 Southern Boulevard
Albany    NY 12209-2098

Schedule Year 2026 through 2027
Date Requested 10/21/2026
PRC# 2026029859

Location MP 10.33 to MP 45.20
Project ID# D215120
Project Type Division-Wide Bridge Joint Replacements on I-87 and I-87/I-287 at Various Locations from MP 10.33 to MP

45.20 in Westchester, Rockland and Orange Counties in accordance with the Plans and
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts

Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Contractor Registry

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL's Contractor Registry portal which is available through the agency's Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login. 

For additional information, please visit online. 

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing a "Request for Wage and Supplement Information" form (PW 39).The
Prevailing Rate Schedule MUST be included in the specifications for the contract to be awarded and is deemed part of the
public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.

Both the PW 16 and  PW 200 forms are available for completion online. 

Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website dol.ny.gov .

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website dol.ny.gov
.
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The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
dol.ny.gov.

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. At a minimum, payrolls must show the following information for each person employed on a public work
project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed,
Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours worked in each
classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
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The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties

In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
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Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Social Security Numbers on Certified Payrolls: 

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 

For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d 

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

Effective June 23, 2020 

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice. 

(12.20) 
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To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit

Building 12, Room 464
State Office Campus
Albany, NY 12226

Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Required Notice under Article 25-B of the Labor Law 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless:

• You are free from direction and control in performing your job, and

• You perform work that is not part of the usual work done by the business that hired you, and

• You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

Employee Rights: If you are an employee, you are entitled to state and federal worker protections. 
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,

• Workers’ compensation benefits for on-the-job injuries,

• Payment for wages earned, minimum wage, and overtime (under certain conditions),

• Prevailing wages on public work projects,

• The provisions of the National Labor Relations Act, and

• A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 

Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

• Civil Penalty First offense: Up to $2,500 per employee 

Subsequent offense(s): Up to $5,000 per employee 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year. 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name: 
IA 999 (09/16) 
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 New York State Department of Labor 
 Bureau of Public Work 

Attention Employees 
THIS IS A: PUBLIC WORK 

PROJECT 
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at  
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

Chapter 629 of 
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site.  They can also be found at: 
https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany 
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
 Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5287

Patchogue 
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name: 

Project Location: 

PW 101 (08/23) 
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Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Contractor Registry (LL 220-I)

Labor Law Section 220-i requires that contractors obtain a Contractor Registry certificate of registration prior to bidding on or commencing
work on a public or private project subject to prevailing wage requirements. Subcontractors also are prohibited from commencing work on
covered employment unless they have received a Contractor Registry certificate. Contractors are required to submit their Certificate of
Registration with their bid materials. A public database is available online to confirm registration at data.ny.gov to confirm registration
validity. For additional information on how to register and the requirements, visit https://dol.ny.gov/public-work-contractor-and-
subcontractorregistry-
landing.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury.
Additionally, as per Article 6 of the Labor Law, contractors and subcontractors are required to establish, maintain, and preserve for not less
that six (6) years, contemporaneous, true, and accurate payroll records.  

At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or
provided, and Daily and weekly number of hours worked in each classification.    

Electronic Certified Payroll (LL 220-J) 
Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailing
wage, will be required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional
information about the electronic certified payroll submission system will be made available on the Department's Website at
https://dol.ny.gov/Electronic-Payroll 

Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. The specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. Please Note: Updates to the Wage Schedule shall be made on a quarterly basis.

All contractors and subcontractors are required to pay the current prevailing rates of wages and supplements. If you have any questions
please contact the Bureau of Public Work or visit the New York State Department of Labor website (www.labor.ny.gov) for current wage rate
information.
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Shift Work

If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on the project whether or not shift work is specifically addressed in the contract.

Paid Prenatal Leave

Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy or
related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a healthcare
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid prenatal personal leave
shall be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum
wage established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios

The following are the allowable ratios of registered Apprentices to Journey-workers. 

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2
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 If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of

PUBLIC WORK District Office or write to:

New York State Department of Labor

Bureau of Public Work

State Office Campus, Bldg. 12

Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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CONTRACT NO: 
 
 

COUNTY: 
 
 
 
 
 

NEW YORK STATE 

THRUWAY AUTHORITY 

 
 
 
 
 
 
 
 
 

A G R E E M E N T 
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NEW YORK STATE THRUWAY AUTHORITY 

AGREEMENT 

 
CONTRACT NO: 

 
 

This AGREEMENT, entered into this day of                               , by the NEW YORK STATE 
THRUWAY AUTHORITY (hereinafter referred to as the "AUTHORITY") having its principal 
office at 200 Southern Blvd. (P. O. Box 189, Albany, NY 12201) in the County of Albany 
and State of New York and hereinafter called the "CONTRACTOR", 

 
 

a corporation organized and existing under the laws of the State of 
 

a partnership, consisting of 
 

an individual conducting business as 

the location of whose principal office is 

 
 
 
 

WITNESSETH: That the Authority and the Contractor for the consideration hereinafter 
named agree as follows: 

 
ARTICLE 1. WORK TO BE DONE. 
The Contractor shall (a) furnish all the materials, appliances, tools and labor of every kind 
required, and construct and complete in the most substantial and skillful manner, the 
construction, improvement or reconstruction of the project on or before the completion date 
of the as further described in ARTICLE 4, and as generally identified and shown on the plans 
entitled: 
 
 
 
 
in accordance with the "Standard Specifications" of the New York State Department of 
Transportation, which contain the information for bidders; form of proposal, agreement, and 
bonds; general specifications and conditions or contract; materials of construction; and 
payment Items; and (b) do everything required by the Contract (Contract Documents) as 
defined herein. 
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The Contractor agrees that its proposal contained herein is based upon performing all the 
work of the Contract in accordance with a schedule that will result in the completion of the 
total works by the Date of Completion of the Contract and all intermediate stage and phase 
completion requirements of the contract, while adhering to all restrictions set forth in the 
Schedule and Suspension of Work, the Thruway Traffic Plan, and the General and Special 
Notes, and that the work will be performed at the unit bid prices, as shown on the contract 
documents and as detailed in the specifications and notes, utilizing the Labor Force, 
Qualified Disadvantaged, Women Owned and Minority Owned Subcontractor Entrepreneurs 
and Methods and Materials of Construction as described in the Contract Documents and any 
incorporated Addenda thereto, and conduct its operations in accordance with the Vehicle 
and Traffic Law, the Rules and Regulations of the NYS Thruway Authority, and the Thruway 
Operating Rules and General and Special Notes that are part of this proposal. The 
Contractor further agrees its proposal is not based upon the assumption that any 
specifications, traffic restrictions, scheduling or phasing/staging requirements will be waived, 
an extension of Contract Completion Date will be granted, a labor dispensation will be 
granted, substitution of non-approved products, alternatives or claimed functional 
equivalents for Specified Construction Materials and Methods will be allowed, or any Value 
Engineering Proposals will be entertained and approved by the New York State Thruway 
Authority, and any requests for a substitution, equivalent or alternate, which it proposes, will 
be accompanied by an agreed price analysis establishing an applicable credit or illustrating 
cost equal to or greater than the bid amount. 

 
ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. 
The Contract (and Contract Documents) shall be deemed to include the advertisement for 
proposals; the contractor's proposal; the Schedule for Participation By Disadvantaged 
Business Enterprise Participation goals; the agreement; the "Standard Specifications" 
including all addenda thereto referred to above; the plans; any addenda and/or amendments 
to specifications if the same are issued prior to date of receipt of proposal and all provisions 
required by law to be inserted in the contract whether actually inserted or not. Appendix A, 
standard clauses for all N.Y State contracts, is attached hereto and is hereby made a part of 
this agreement as if set forth fully herein. 

 
ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. 
The Contractor agrees that before making its proposal it carefully examined the contract 
documents, together with the site of the proposed work, as well as its surrounding territory,  and 
is informed regarding all of the conditions affecting the work to be done and labor and materials 
to be furnished for the completion of this contract, including the existence of poles, wires, pipes, 
and other facilities and structures of municipal and other public service corporations on, over 
or under the site, except latent conditions that meet the requirements of §104-04 and §109- 
05, and that its information was secured by personal investigation and research. 

 
ARTICLE 4. DATE OF COMPLETION. 
The Contractor further agrees that it will begin the work herein embraced within ten days of the 
effective date hereof, unless the consent of the Authority, in writing, is given to begin at a  later 
date, and that it will prosecute the same so that it shall be entirely completed and performed 
on or before the completion date shown in Article 1. 
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No extension beyond the date of completion fixed by the terms of this contract shall be 
effective unless in writing signed by the Authority. Such extension shall be for such time 
and upon such terms and conditions as shall be fixed by the Authority, which may include 
the assessment of liquidated damages and a charge for engineering and inspection 
expenses actually incurred upon the work, including engineering and inspection expenses 
incurred upon the work by railroad companies on contracts for grade crossing elimination. 
Notice of application for such extension shall be filed with the Chief Engineer, Department 
of Engineering of the Authority at least fifteen days prior to the date of completion fixed by 
the terms of this agreement. 

 
ARTICLE 5. ALTERATIONS AND OMISSIONS. 
The said work shall be performed in accordance with the true intent and meaning of the 
contract documents without any further expense of any nature whatsoever to the Authority 
other than the consideration named in this agreement. 
 
The Authority reserves the right at any time during the progress of the work, to alter the 
plans or omit any portion of the work as it may deem reasonably necessary for the public 
interest; making allowances for additions and deductions with compensation made in 
accordance with the Standard Specifications, for this work without constituting grounds for 
any claim by the contractor for allowance for damages or for loss of anticipated profits, or 
for any variations between the approximate quantities and the quantities of the work as 
done. 
 
ARTICLE 6. NO COLLUSION OR FRAUD. 
The Contractor hereby agrees that the only person or persons interested as principal or 
principals in the bid or proposal submitted by the Contractor for this contract are named  
therein, and that no person other than those mentioned therein has any interest in the          
above-mentioned proposal or in securing of the award, and that this contract has been 
secured without any connection with any person or persons other than those named, and 
that the proposal is in all respects fair and was prepared and the contract was secured 
without collusion or fraud and that neither any officer nor employee of the New York State 
Thruway Authority or the State Department of Transportation or either of them has or shall 
have a financial interest in the performance of the contract or in the supplies, work or 
business to which it relates, or in any portion of the profits thereof. (See also Section 139-
a and 139-b of the State Finance Law referred to in the Standard Specifications, which are 
made a part of this contract.) 
 
ARTICLE 7. CONTRACT PAYMENTS. 
As the work progresses in accordance with the contract and in a manner that is satisfactory 
to the Authority, the Authority hereby agrees to make payments to the Contractor therefore, 
based upon the proposal attached hereto and made a part hereof, as follows: The Authority 
shall, once in each month and on such days as it may fix, make an estimate of the quantity 
of work done and of material which has actually been put in place in accordance with the 
terms and conditions of the contract, during the preceding month, and compute the value 
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law 
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment). No monthly estimate 
shall be rendered unless the Contractor has provided acceptable documentation with regard 
to actions taken to comply with the M/WBE goals of the contract (see also §109-06 Contract 
Payments) and the value of the work done equals 5% of the contract amount or $1,000, 
whichever is the lesser. Semi-monthly estimates may be rendered provided (a) the value of 
the work performed in two successive weeks is more than $100,000 or (b) the Chairman of 
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the Authority deems it to be for the best interest of the Authority to do so.  
 

Contractor understands and agrees that payments will only be rendered electronically 
unless payment by paper check is expressly authorized by the Authority, in its sole 
discretion, due to extenuating circumstances. Contractor shall comply with the Authority’s 
procedures to authorize electronic payments. Authorization forms are available at 
http://www.thruway.ny.gov/business/purchasing/epayments/index.html, by e-mail at 
suppliermgmt@thruway.ny.gov, or by telephone at (518) 436-2859. Contractor 
acknowledges that it will not receive payment of any estimates submitted under this 
Agreement if it does not comply with the Authority’s electronic payment procedures, except 
where the Authority has expressly authorized payment by paper check as set forth above. 

 
ARTICLE 8. PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. 
It is further agreed that so long as any lawful or proper direction concerning the work or material 
given by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not be 
entitled to have any estimate made for the purpose of payment, nor shall any estimate be 
rendered on account of work done or material furnished until such lawful or proper direction 
aforesaid has been fully and satisfactorily complied with. 

 
ARTICLE 9. FINAL ACCEPTANCE OF WORK. 
When in the opinion of the Thruway Division Director, a Contractor has fully performed the 
work under the contract, the Thruway Division Director shall recommend to the Chief 
Engineer, Department of Engineering of the New York State Thruway Authority, the 
acceptance of the work so completed. If the Chief Engineer, Department of Engineering 
accepts the recommendation of the Thruway Division Director, he/she shall thereupon by 
letter notify the Contractor of such acceptance.  Copies of such acceptance shall be sent to 
other interested parties. Prior to the final acceptance of the work by the Chief Engineer, 
Department of Engineering of the New York State Thruway Authority or a designee, the 
contract work may be inspected, accepted and approved by other agencies and/or 
municipalities who will have jurisdiction of the work after final acceptance.   

 
Final acceptance shall be final and conclusive except for defects not readily ascertainable 
by the New York State Thruway Authority, actual or constructive, fraud, gross mistakes 
amounting to fraud or other errors which the Contractor knew or should have known about 
as well as the New York State Thruway Authority's rights under any warranty or guarantee. 
Final acceptance may be revoked by the New York State Thruway Authority at any time prior 
to the issuance of the final check, upon the New York State Thruway Authority's discovery 
of such defects, mistakes, fraud or errors in the work. 

 
ARTICLE 10. FINAL PAYMENT. 
After the final acceptance of the work, the Engineer shall prepare a final agreement of the 
work performed and the materials placed and shall compute the value of such work and 
materials under and according to the terms of the contract.  
 
This agreement shall be certified, as to its correctness, by the Engineer. Upon approval of 
such final agreement by the Director, Office of Construction Management, it shall be 
submitted to the Chief Engineer, 
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Department of Engineering for final approval. The right, however, is hereby reserved to the 
Chief Engineer, Department of Engineering to reject the whole or any portion of the final 
agreement, should the said certificate of the Engineer be found or known to be inconsistent 
with the terms of the agreement or otherwise improperly given. All certificates, upon which 
partial payments may have been made being merely estimates, shall be subject to correction 
in the final certificate or final agreement. 

 
ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT. 

 
Article 11.1 General Right to Suspend and Cancel Contract. 
It is further mutually agreed that if at any time during the prosecution of the work the Authority 
shall determine that the work is not being performed in accordance with the Contract or for 
the best interest of the Authority, the Chief Engineer, Department of Engineering, may 
proceed in any of the following ways: 

 
1) Temporarily suspend the execution of the work by the Contractor, and the Chief Engineer 
of the Authority may then proceed with the work under his/her own direction in such manner 
as will accord with the Contract Documents and be for the best interests of the Authority; or 

2) Terminate the Contract while it is in progress, and thereupon proceed with the work by a 
new contract negotiated or publicly advertised, by the use of his/her own forces, by calling 
upon the Surety to complete the Work in accordance with the Contract Documents, or by a 
combination of any such methods; or 

3) Cancel the Contract and re-advertise and re-procure in accordance with applicable law; 
or 

 
4) Complete the Work under the Authority’s direction in such a manner as will accord with 
the Contract Documents and be for the best interests of the Authority. 

 
Any excess in the cost of completing the Contract beyond the Contract Price for which it was 
originally awarded shall be charged to and paid by the Contractor failing to perform the Work 
or its Surety, all pursuant to the provisions of Section 40 of the New York State Highway 
Law. 

 
In the event of suspension or termination, the Contractor shall be paid its costs, including 
contract close-out costs, and profit on work satisfactorily performed and project design costs 
actually incurred up to the time of termination, less an amount necessary to satisfy any 
claims, liens or judgments against the Contractor. The Contractor shall promptly submit its 
termination claim. The Contractor will only be paid the contract price for materials delivered 
and accepted, or services performed in accordance with the manner or performance set 
forth in this contract, less an amount necessary to satisfy any claims, liens or judgments 
against the Contractor. 

 
Whenever the Authority determines to suspend or stop Work under this Contract, a written 
notice sent by mail to the Contractor at its address and to its Sureties at their respective 
addresses shall be sufficient notice of its action in the premises. 

 
Article 11.2 Termination for Cause. 
A. If at any time during the prosecution of the work the Chief Engineer shall determine that 

the work under the Contract is not being performed according to the Contract or any 
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provision of the Contract is violated by the Contractor or by any subcontractor or that 
an Event of Default (as defined below) has occurred hereunder, the Chief Engineer, in 
his or her sole and absolute discretion, may proceed in any of the following ways: 

 
(1) Suspend or stop work by the Contractor, and the Chief Engineer may then complete 

the Work under his/her own direction in such manner as further described in the 
Contract Documents and as determined by the Chief Engineer to be in the best 
interests of the Authority; or 

 
(2) Terminate the Contract while it is in progress, and thereupon complete the work 

by: a new contract negotiated or publicly advertised; use of the Authority’s own 
forces; calling upon the Surety to complete the Work in accordance with the 
Contract; or a combination of any such methods; or 

 
(3) Terminate the Contract and re-advertise as provided in law or if applicable, demand 

upon the Surety to complete any and all remaining work pursuant to the terms of the 
Contract and the Faithful Performance Bond. 

 
As used herein, an “Event of Default” shall mean a material breach of the Contract by 
the Contractor which, without limitation, the following has occurred: (i) the Contractor 
has failed to begin the work in accordance with the Contract requirements; (ii) 
performance of this Contract has been unnecessarily or unreasonably delayed, (iii) the 
Contractor has willfully violated any of the provisions of the Contract or has not executed 
the same in good faith and in accordance with this Contract; (iv) the Contractor has 
abandoned the work; (v) the Contractor has become insolvent (other than as a 
bankrupt), or has assigned the proceeds of this Contract for the benefit of creditors, or 
taken advantage of any insolvency statute or debtor or creditor law or if his property or 
affairs have been put in the hands of a receiver; (vi) the Contractor has failed to obtain 
an approval required by the Contract; (vii) the Contractor has failed to provide the 
required insurances; (viii) the Contractor has failed to provide "adequate assurance" as 
required; or (ix) the Contractor is found to be non-responsible. 

 
B. Any excess in the cost of completing the Contract beyond the price for which it was 

originally awarded shall be charged to and paid by the Contractor failing to perform the 
work or by the Contractor's Surety, pursuant to the terms and conditions of Section 40 
of the New York State Highway Law and the Faithful Performance Bond. 

C. Whenever the Authority determines to suspend, stop work, or terminate under this 
provision of the Contract, the Contractor and Surety shall receive written notice 
specifying the basis for such default (the “Default Notice”). Contractor shall have fifteen 
(15) days from the date of the Default Notice to cure such default, except that, at 
Authority’s sole discretion, the Authority may extend such fifteen (15) day period for such 
additional period as the Authority shall deem appropriate without waiver of any of its 
rights hereunder. The Default Notice shall specify the date the Contractor is to 
discontinue all work if such default is not timely cured (the “Termination Date”). If the 
Event of Default is not cured or arrangements satisfactory to the Authority are not made 
(as evidenced in writing by the Authority) within the designated cure period, then 
Contractor shall suspend work and/or the Contract shall terminate, as the case may be, 
upon the Termination Date. 
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D. Upon occurrence of an Event of Default or a termination for cause pursuant to this 
Article, the Authority has the remedies set forth in the Faithful Performance Bond, the 
Contract, and all remedies at law or in equity. 

 
E. In the event the termination for cause is determined to be improper, the termination shall 

be deemed a Termination for Convenience as identified in Article 11. 3 . 
 

Article 11.3 Termination for Convenience. 
A. The Authority, at any time, may terminate the Contract in whole or in part. Any such 
termination shall be effected by delivering to the Contractor a written notice of termination 
specifying the extent to which performance of work under the Contract is terminated and 
the date upon which the termination becomes effective. Upon receipt of the notice of 
termination, the Contractor shall act promptly to minimize the expenses resulting from the 
termination. 

 
B. The Authority shall pay the Contractor for work of the contract performed by the 
Contractor and accepted by the Authority for the period extending from the end of the period 
covered by the last approved Application for Payment up to the effective date of the 
termination, an amount determined in accordance with the Contract Documents. In no event 
shall the Contractor be entitled to compensation in excess of the total consideration of the 
Contract. In no event shall the Contractor be entitled to overhead or profit on the work not 
performed. 

 
C. In the event of such termination, the Authority may take over the work and prosecute the 
Contract to completion and may take possession of and may utilize such materials, 
appliances, and equipment on the site and necessary or useful in completing the work. The 
Authority also has the right to suspend the execution of the Work for convenience and/or to 
terminate the Contract for convenience. 

 
Whenever the New York State Thruway Authority determines to suspend or stop work under 
the contract, a written notice sent by mail to the Contractor at its address and to the sureties at 
their respective addresses, shall be sufficient notice of its action in the premises. 

 
Article 11.4 Termination for Vendor Responsibility. 

A. Contractor shall at all times during the Contract term remain responsible. Contractor 
agrees, if requested by the Authority, to present evidence of its continuing legal 
authority to do business in New York State, integrity, experience, ability, prior 
performance, and organizational and financial capacity. 

B. The Authority, in its sole discretion, reserves the right to suspend any or all activities 
under this Contract, at any time, when it discovers information that calls in to question 
the responsibility of Contractor. In the event of such suspension, Contractor will be 
given written notice outlining the particulars of such suspension. Upon issuance of 
such notice, Contractor shall comply with the terms of the suspension order. Contract 
activity may resume at such time as the Authority issues a written notice authorizing 
a resumption of performance under the Contract. 

C. Notwithstanding any other provision of this Contract, if the Authority determines 
Contractor to be non-responsible, the Authority shall have the right to terminate the 
Contract for cause pursuant to the terms of Article 11.2 - Termination for Cause herein. 
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In such event, the Authority shall have all rights and remedies set forth in Article 11.2, 
including, without limitation, the right to complete Contractor’s contractual 
requirements in any manner the Authority may deem advisable and to pursue available 
legal or equitable remedies for the breach. 

D. In no event shall termination of the Contract by the Authority for reasons of 
Contractor’s non-responsibility be deemed a breach by the Authority, nor shall the 
Authority be liable for any damages or lost profits or otherwise that Contractor may 
incur as a result of such termination. 

 
E. The Authority may require at any time the removal of a subcontractor to the Contractor 

that the Authority determines is not responsible. 
 

ARTICLE 12. DETERMINATION AS TO VARIANCES. 
In any case of any ambiguity in the plans, specifications or maps, or between any of them, the 
matter must be immediately submitted to the Chief Engineer, Department of Engineering, who 
shall adjust the same, and his/her decision in relation thereto shall be final and conclusive upon 
the parties. 

 
ARTICLE 13. SUCCESSORS AND ASSIGNS. 
This Agreement shall bind the successors, assigns and representatives of the parties hereto. 

 
ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION. 
In accordance with Chapter 406 of the Laws of 1981, the Contractor hereby promises, asserts 
and represents that neither the Contractor nor any substantially owned or affiliated person, 
firm, partnership or corporation has participated, is participating or shall participate in an 
international boycott in violation of the provisions of the United States Export Administration 
Act of 1969, as amended, or the United States Export Administration Act of 1979, or the 
effective Regulations of the United States Department of Commerce promulgated under either 
act. 

 
It is understood further that the Authority in awarding a contract does so in material reliance 
upon the promise and representation made by the Contractor in the foregoing paragraph and 
that such contract shall be rendered forfeit and void by the State Comptroller if subsequent to 
the bid execution date, the Contractor or such owned or affiliated person, firm, partnership or 
corporation has been convicted of a violation of the aforesaid Acts or Regulations or has been 
found upon final determination of the United States Commerce Department or any other 
appropriate agency of the United States to have violated such Acts or Regulations. 

 
The Contractor agrees to and shall notify the Chief Engineer, Department of Engineering and 
the Director of the Office of Construction Management and the Director of State Expenditures 
in the Office of the State Comptroller of any such conviction or final determination of violation 
within five (5) days thereof. 

 
ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-K. 
By execution of this Agreement the Contractor certifies that all information provided with 
respect to New York State Finance Law Section 139-j and Section 139-k is complete, true 
and accurate. The Authority shall have a right to terminate this Agreement in the event the 
Authority finds that the certification made by the Contractor in accordance with New York State 
Finance Law Sections 139-j and 139-k was intentionally false or intentionally incomplete. This 
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includes the Authority’s right to terminate this Agreement at any time in the event the Authority 
finds that Contractor is non-responsible or has failed to accurately disclose vendor responsibility 
information. 

 
ARTICLE 16. WRITTEN NOTICES. 
All notices permitted or required hereunder shall be in writing and transmitted by either: 

a. certified or registered United States mail, return receipt requested; 
b. facsimile transmission; 
c. personal delivery; 
d. expedited delivery service; or 
e. e-mail. 

 
Such notices shall be addressed to the individuals or titles named in the contract documents, 
or which are designated by the Contractor or the Authority at the pre-construction meeting, 
or which are designated by the Authority or the Contractor from time to time during the 
course of the Contract pursuant to the requirements herein. 

 
Any such notice shall be deemed to have been given either at the time of personal delivery 
or, in the case of expedited delivery service or certified or registered United States mail, as 
of the date of first attempted delivery at the address and in the manner provided herein, or 
in the case of facsimile transmission or email, upon receipt. 

 
The parties may, from time to time, specify a new or different address in the United States 
as their address for the purpose of receiving notice under this Agreement by giving fifteen 
(15) days written notice to the other party sent in accordance herewith. The parties agree to 
mutually designate individuals as their respective representatives for the purposes of 
receiving notices under this Agreement. Additional individuals may be designated in writing 
by the parties for purposes of implementation and administration/billing, resolving issues 
and problems and/or for dispute resolution. 

 
ARTICLE 17. SUBCONTRACTING. 
Contractor agrees not to subcontract any of its services without the prior written approval 
of the Authority. 

 
Contractor shall be responsible for obtaining and timely submitting, or causing to be 
submitted, all documentation and information required by the Authority concerning any 
proposed subcontractor. The Authority may withhold award of the Contract or approval of 
any subcontractor until all such requirements have been satisfactorily fulfilled. 
 
Contractor retains ultimate responsibility for all services performed under the Agreement 
and shall pay any subcontractors promptly for work performed under this Agreement. 
Contractor shall be fully responsible to the Authority for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, just as 
Contractor is fully responsible to the Authority for the acts and omissions of persons directly 
employed by Contractor. 

 
All subcontracts shall be in writing and shall contain provisions, which are functionally 
identical to, and consistent with, the provisions of this Agreement including, but not limited 
to, the body of this Agreement, Appendix A – Standard Clauses for New York State Thruway 
Authority Contracts, and the Contract Documents. Unless expressly waived in writing by the 
Authority, all subcontracts between the Contractor and its subcontractors shall expressly 
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name the Authority, as the sole intended third party beneficiary of such subcontract. The 
Authority reserves the right to review and approve or reject any subcontract, as well as any 
amendment to said subcontract(s), and this right shall not make the Authority a party to any 
subcontract or create any right, claim, or interest in the subcontractor or proposed 
subcontractor against the Authority. The Authority shall have the right to withdraw its consent 
to a subcontractor if, at the sole discretion of the Authority, it appears that the subcontract 
will delay, prevent, or otherwise impair Contractor’s performance of services under this 
Agreement. Upon request, Contractor shall furnish to the Authority copies of all 
Contracts between Contractor and its subcontractors used to perform services for this 
Agreement. 

 
The Authority reserves the right, at any time during the term of the Agreement, to verify that 
the written subcontract between Contractor and its subcontractors is in compliance with all 
of the provisions of this Article 17 and any subcontract provisions contained in this 
Agreement. 

 
Contractor shall give the Authority immediate notice in writing of the initiation of any legal 
action or suit which relates in any way to a subcontract with a subcontractor or which may 
affect the performance of the Contractor’s duties under the Agreement. Any subcontract 
shall not relieve the Contractor in any way of any responsibility, duty and/or obligation of the 
Agreement. 

 
If at any time during performance under this Agreement total compensation to a 
subcontractor exceeds or is expected to exceed $100,000, said subcontractor shall be 
required to electronically submit and certify a new Vendor Responsibility Questionnaire 
directly to the Office of the New York State Comptroller, or submit and certify all necessary 
updated information thereof. 

 
Nothing contained in this Agreement shall create any contractual relationship between a 
subcontractor and the Authority. 

 
ARTICLE 18. CONFIDENTIALITY AND NON-DISCLOSURE. 
A. “Confidential Information” means any information not generally known to the public, or that 

the Authority claims is confidential, whether oral, written, or electronic, that the Authority 
discloses, directly or indirectly, through any means of communication, to Contractor. 
Confidential Information includes, but is not limited to, operational and infrastructure 
information relating to: bid documents, plans, drawings, specifications, reports, product 
information and data; business and security processes and procedures; personnel and 
organizational data; financial statements; information system IP addresses, passwords, 
security controls, architectures and designs; and such other data, information and images 
that the Authority deems confidential. 

 
B. Confidential Information does not include information which, at the time of the Authority’s 

disclosure to Contractor: (1) is already in the public domain or becomes publicly known 
through no act of Contractor; or (2) is already known by Contractor free of any 
confidentiality obligations. 

 
If Contractor wants to disclose Confidential Information, it shall notify the Authority and 
specify the Confidential Information it wants to disclose. Contractor may only disclose 
such Confidential Information if the Authority approves such disclosure in writing, subject 
to such other terms and conditions as the Authority may require. Such approval, if given, 
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shall only apply to the particular request and the specific Confidential Information for 
which it is given. 

 
If Contractor is required to disclose or make available, directly or indirectly, Confidential 
Information pursuant to statute, court or administrative order, subpoena, contractual 
obligation, or otherwise by law, Contractor shall: (1) notify the Authority that it has 
received such legal demand as soon as practicable, but in all events prior to any 
disclosure; (2) permit the Authority to take the steps it deems necessary and appropriate 
to protect the Confidential Information from disclosure; (3) cooperate to the fullest extent 
possible under the law with the Authority’s efforts to protect the Confidential Information 
from disclosure; and (4) disclose only such Confidential Information, and only such 
portions thereof, as is required to satisfy the legal demand, and limit any such disclosure 
of Confidential Information to the fullest extent permissible under the law. 

 
C. Contractor may use Confidential Information solely for the purposes of providing services 

to the Authority pursuant to this Agreement. Contractor may make copies of Confidential 
Information but only to the extent necessary for the disclosures and uses permitted by 
this Agreement. Contractor will make commercially reasonable efforts to ensure that any 
copy of Confidential Information that is made is marked to show that it is or contains 
Confidential Information. Contractor may share Confidential Information with third 
parties: (i) that are required for Contractor’s provision of services to the Authority 
pursuant to this Agreement (e.g., Contractors and subcontractors); and (ii) that agree in 
writing to be bound by the confidentiality provisions of this Agreement; however, 
Contractor may share only that Confidential Information that is necessary to the third 
party’s contribution to Contractor’s provision of services to the Authority pursuant to this 
Agreement and Contractor must first obtain the Authority’s prior written consent. 

 
The Authority’s disclosure of Confidential Information to Contractor shall not convey to 
Contractor any right, title, or interest in or to such Confidential Information, and this 
Agreement does not transfer ownership of Confidential Information or grant a license 
thereto. The Authority shall retain all right, title, and interest in and to all such 
Confidential Information at all times. 

 
D. Contractor shall hold Confidential Information confidential to the maximum extent permitted 

by law. Contractor shall safeguard Confidential Information with at least the same level of 
care and security that Contractor uses to maintain and protect from disclosure its own 
confidential information, using all reasonable and necessary security measures, devices, 
and procedures that Contractor uses to maintain its own confidential information, but in all 
events with not less than reasonable care. 

 
Contractor shall take reasonable steps to prevent unauthorized access to, use of, or 
disclosure of Confidential Information, including without limitation, by protecting its 
passwords and other log-in information. Contractor shall notify the Authority immediately 
of any known or suspected misuse or misappropriation of Confidential Information and 
shall use its best efforts to stop said misuse or misappropriation. 

 
E. Upon written request of the Authority, or upon expiration or termination of this Agreement, 

Contractor shall return all Confidential Information to the Authority, or certify in writing that 
it has been destroyed and no copies exist. 

 
F. Contractor agrees that breach of this Article 18 would cause the Authority irreparable 

122



Page 13 of 37 07/20 
03/22, 01/23, 12/24, 10/25, 10/26 

 

injury, for which monetary damages would not provide adequate compensation, and that 
in addition to any other remedy, the Authority will be entitled to injunctive relief against 
such breach or threatened breach, without proving actual damages or posting a bond or 
other security. 

 
G. Without limiting the foregoing, the obligations and assurances involving Confidential 

Information pursuant to this Agreement shall survive termination or expiration of this 
Agreement. 

 
ARTICLE 19. NEW YORK STATE HUMAN RIGHTS LAW, ARTICLE 15 OF THE 
EXECUTIVE LAW. 
The New York State Human Rights Law, Article 15 of the Executive Law, prohibits 
discrimination (including to refuse to hire or employ or to bar or to discharge from 
employment an individual or to discriminate against such individual in compensation or in 
terms, conditions or privileges of employment) and harassment based on age, race, creed, 
color, national origin, sex, , sexual orientation, gender identity or expression, disability, 
marital status, familial status, domestic violence victim status, prior arrest or conviction 
record, military status or predisposing genetic characteristics, or because the individual has 
opposed any practices forbidden under the Human Rights Law or because the individual 
has filed a complaint, testified or assisted in any proceeding under the Human Rights Law, 
regardless of whether such harassment would be considered severe or pervasive under 
precedent applied to harassment claims. Harassment is an unlawful discriminatory practice 
when it subjects an individual to inferior terms, conditions or privileges of employment 
because of the individual’s membership in one or more of these protected categories. 

 
The Human Rights Law may also require reasonable accommodation for persons with 
disabilities and pregnancy-related conditions. A reasonable accommodation is an 
adjustment to a job or work environment that enables a person with a disability to perform 
the essential functions of a job in a reasonable manner. The Human Rights Law may also 
require reasonable accommodation in employment on the basis of Sabbath observance or 
religious practices. 

 
Generally, the Human Rights Law applies to: 

• all employers of four or more people, employment agencies, labor organizations and 
apprenticeship training programs in all instances of discrimination or harassment; 

•  employers with fewer than four employees in all cases involving sexual harassment; 
and, 

• any employer of domestic workers in cases involving sexual harassment or 
harassment based on gender, race, religion or national origin. 

 
In accordance with New York State Executive Order No. 177, by execution of this 
Agreement, Contractor hereby certifies, that it does not have institutional policies or 
practices that fail to address the harassment and discrimination of individuals on the basis 
of their age, race, creed, color, national origin, sex, sexual orientation, gender identity, 
disability, marital status, military status, or other protected status under the Human Rights 
Law. 

 
Executive Order No. 177 and the aforementioned certification do not affect institutional 
policies or practices that are protected by existing law, including but not limited to the First 
Amendment of the United States Constitution, Article 1, Section 3 of the New York State 
Constitution, and Section 296(11) of the New York State Human Rights Law. 
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ARTICLE 20. DEBARMENT CERTIFICATION. 
A. The Contractor certifies to the best of its knowledge and belief, that it and its principals: 

 
1. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participating in covered transactions by any 
Federal department or agency; 

 
2. Have not within a three-year period preceding this contract been convicted of or 
had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State, or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, or receiving 
stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph (A)(2) of this certification; and 

 
4. Have not within a three-year period preceding this application/proposal/contract 
had one or more public transactions (Federal, State or local) terminated for cause or 
default. 

 
ARTICLE 21. CONFLICTS OF INTEREST. 
A. Contractor has provided as Exhibit V (attached hereto and made a part of this 

Agreement), the Vendor Assurance of No Conflict of Interest or Detrimental Effect 
form, signed by an authorized executive or legal representative attesting that 
Contractor’s performance of the services does not and will not create a conflict of 
interest with, nor position Contractor to breach any other contract currently in force 
with the Authority or the State of New York, that Contractor will not act in any manner 
that is detrimental to any Authority or State of New York project for which Contractor 
is rendering services. 

 
B. Contractor hereby reaffirms the attestations made in its proposal and covenants and 

represents that there is and shall be no actual or potential conflict of interest that 
could prevent Contractor’s satisfactory or ethical performance of duties required to 
be performed pursuant to the terms of this Agreement. Contractor hereby agrees it 
shall have a continuing affirmative duty and obligation to notify the Authority 
immediately of any actual or potential conflicts of interest. 

 
C. In conjunction with any subcontract under this Agreement, Contractor shall obtain 

and deliver to the Authority, prior to entering into a subcontract, a Vendor Assurance 
of No Conflict of Interest or Detrimental Effect form, signed by an authorized executive 
or legal representative of the subcontractor. Contractor shall also require in any 
subcontracting agreement that the subcontractor, in conjunction with any further 
subcontracting agreement, obtain and deliver to the Authority a signed and completed 
Vendor Assurance of No Conflict of Interest or Detrimental Effect form for each of its 
subcontractors prior to entering into a subcontract. 

 
D. The Authority and Contractor recognize that conflicts may occur in the future because 
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Contractor may have existing, or establish new, relationships. The Authority will 
review the nature of any relationships and reserves the right to terminate this 
Agreement for any reason, or for cause, if, in the judgment of the Authority, a real or 
potential conflict of interest cannot be cured. 

 
ARTICLE 22. ETHICS. 
Contractor and subcontractors may hire former State agency or Authority employees. 
However, as a general rule and in accordance with New York Public Officers Law, former 
employees of the Authority may neither appear nor practice before the Authority, nor receive 
compensation for services rendered on a matter before the Authority, for a period of two 
years following their separation from Authority service. In addition, former Authority 
employees are subject to a “lifetime bar” from appearing before the Authority or receiving 
compensation for services regarding any transaction in which they personally participated 
or which was under their active consideration during their tenure with the Authority. 

 
During the term of the Agreement, Contractor and its subcontractors shall not engage any 
person who is, or has been at any time, in the employ of the Authority or New York State to 
perform services under the Agreement in violation of: the provisions of the Public Officers 
Law (“POL”); the rules, regulations, opinions, guidelines, or policies promulgated or issued 
by the New York State Joint Commission on Public Ethics (“JCOPE Regulations”); and any 
other laws applicable to the service of current or former Authority or New York State 
employees (“Other Laws,” and, together with POL and JCOPE Regulations, collectively, the 
“Ethics Provisions”). Contractor certifies that all of its employees and employees of any 
subcontractor who are former employees of the Authority or New York State and who are 
assigned to perform services under the Agreement shall be assigned in accordance with all 
Ethics Provisions. Further, during the term of the Agreement, no person who is employed 
by Contractor or its subcontractors and who is disqualified from providing services under the 
Agreement pursuant to any Ethics Provisions may share in any net revenues Contractor or 
its subcontractors derives from the Agreement. 

 
Contractor shall identify and provide the Authority with notice of those employees of 
Contractor or its subcontractors who are former employees of the Authority or New York 
State and who will be assigned to perform services under the Agreement, and shall ensure 
that such employees comply with all applicable laws and prohibitions. The Authority may, 
request that Contractor provide it with whatever information the Authority deems appropriate 
about each such person’s engagement, work cooperatively with the Authority to solicit 
advice from the New York State Joint Commission on Public Ethics, and, if deemed 
appropriate by the Authority, instruct any such person to seek the opinion of the Joint 
Commission on Public Ethics. The Authority shall have the right to withdraw or withhold 
approval of any subcontractor if utilizing such subcontractor for any work performed 
hereunder would be in conflict with any of the Ethics Requirements. The Authority shall have 
the right to cancel or terminate the Agreement at any time if any work performed under the 
Agreement is in conflict with any Ethics Provisions. 

 
ARTICLE 23. MINORITY AND WOMEN BUSINESS ENTERPRISE GOALS AND 
SERVICE DISABLED VETERANS OWNED BUSINESS GOALS. 
This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Minority-Owned Business Enterprises 
(MBE) and Women-Owned Business Enterprises (WBE) (collectively M/WBE). All State 
M/WBE requirements are applicable to this Contract. The approved overall combined MBE 
and WBE participation goal for the project is established in the Contract Documents. 
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This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Service Disabled Veterans Owned 
Business (SDVOB). All State SDVOB requirements are applicable to this Contract. The 
approved overall SDVOB participation goal for the project is established in the Contract 
Documents. 

 
ARTICLE 24. IRAN DIVESTMENT ACT- SECTION 2879-C OF THE PUBLIC 
AUTHORITIES LAW. 
A. As used in this Article 24, “person” has the meaning set forth in paragraph (e) of 

subdivision 1 of Section 165-a of the State Finance Law. 
 

B. As used in this Article 24 “Contract” means this Agreement. 
 

C. Contractor hereby provides the following certification: By signing this Contract, each 
person and each person signing on behalf of any other party certifies, and in the case of 
a joint bid or partnership each party thereto certifies as to its own organization, under 
penalty of perjury, that to the best of its knowledge and belief, that each person is not on 
the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State 
Finance Law. 

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES. 
Contractor warrants that it has not employed or retained any company or person, other than a 
bona fide employee working for Contractor, to solicit or secure this Agreement, and has not 
paid or agreed to pay any company or person, other than a bona fide employee, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or 
resulting from the award or making of this Agreement. In the event Contractor violates this 
warranty, Authority shall have the right to terminate this Agreement without liability, or, in its 
discretion, to deduct from payments otherwise owed to the Contractor for services provided 
pursuant to this Agreement the full amount of such fee, commission, percentage, brokerage 
fee, gift or other consideration. 

 
ARTICLE 26. COMPLIANCE MONITORING. 
In the event that the Contractor, its affiliates or any subcontractor is or becomes subject to a 
compliance monitoring requirement consequent to an agreement with a governmental entity at 
any time prior to completion of the contract, the Contractor shall promptly notify the Authority 
of the same. Compliance monitoring means any requirement imposed by a governmental entity 
arising from an investigation of activities of the Contractor, its affiliates, or any subcontractor 
concerning alleged compliance violations, pursuant to which the subject entity is obligated to 
allow an independent third party to review, analyze, investigate or report on that entity’s future 
compliance with governmental rules and/or contractual requirements arising from 
governmental rules. Said notice shall be in writing and shall include (i) a copy of the order, 
settlement or other document setting forth the requirement to implement a monitoring program 
and (ii) the specific requirements and conditions of the required program. If the order, 
settlement or other document is subject to confidentiality protection that cannot be unilaterally 
waived by the Contractor or the entity that is subject to the requirement, the Contractor shall 
cause the subject entity to confirm that it is subject to a compliance monitoring requirement 

 
and to provide a confidential summary of the terms and conditions of the monitoring 
requirement to the Contractor, with a copy to the Authority. 

126



Page 17 of 37 07/20 
03/22, 01/23, 12/24, 10/25, 10/26 

 

The Contractor shall further cause the subject entity to promptly notify the Contractor, with 
a copy to the Authority, of any violations of the monitoring program by the subject entity and 
of any other concerns expressed by the monitor regarding compliance with the monitoring 
program requirements. In such event, the Contractor shall provide to the Authority a detailed 
written report as to whether and to what extent, if any, the violation or concerns expressed 
by the monitor are relevant to the Contractor’s compliance with its Contract obligations, or 
to the performance of work by the Contractor. The Authority shall at all times have the right 
to independently investigate whether any matter raised by the monitor will have any effect 
upon the Contractor’s compliance with its Contract obligations or performance of work by 
the Contractor and/or subject entity. If any such violation occurs or concerns expressed by 
the monitor involve compliance requirements that are deemed by the Authority to be relevant 
to the Contract, the Authority shall have the right to require the Contractor to institute, at 
Contractor expense, additional data keeping, reporting, and/or other safeguard measures, 
including permitting independent auditing and access to pertinent records of the Contractor 
or the subject entity to mitigate risk that a similar violation will occur on the project or be a 
cause for concern with respect to the Contractor’s performance of its obligations under the 
Contract. The Authority’s audit rights under the Contract shall include the right to audit and 
access pertinent records of the Contractor or the subject entity relating to compliance issues 
described herein. 

 
The Authority agrees to take all reasonable measures to maintain the confidentiality (to the 
extent permitted by law) of any information provided by Contractor and/or the subject entity 
pursuant to this Article 26 which the Contractor has reasonably designated as confidential, 
and the provisions of Appendix A, Section 9 of the New York State Thruway Authority 
Addendum to the Standard Specifications, of the Agreement shall apply with respect to 
disclosure of any such Records under the Statute (as defined in such section). Any intra- 
agency written materials prepared by the Authority, or any written inter-agency materials 
that are in the possession or control of the Authority, to the extent based on information or 
records designated as confidential or exempt from disclosure under the Statute as provided 
in the preceding sentence, shall also be designated and treated as such by the Authority to 
the fullest extent permitted by law. The Authority may disclose any of the aforementioned 
information, records and materials to the New York State Department of Transportation, 
provided that the Department agrees to treat such information, records and material in the 
same manner as required of the Authority under this paragraph. 

 
The rights and remedies granted to the Authority under this Article 26 are in addition to, and 
not to the exclusion of, any and all of its rights and remedies under the Contract or at law or 
in equity. 

 
ARTICLE 27. INDEMNIFICATION. 
The Contractor shall be responsible for all damage to life and property due to negligent or 
otherwise tortious acts, errors or omissions of the Contractor in connection with its services 
under the Contract Documents. To the fullest extent permitted by law: (a) the Contractor 
shall indemnify, hold harmless, and release the Authority, the State of New York, any 
municipality in which the Work is being performed; and/or any public benefit corporation, 
railroad or public utility whose property or facilities are affected by the Work from suits, 
claims, actions, damages, and costs of every name and description resulting from the Work 
under this Contract and until the Final Acceptance thereof; (b) with respect to personal injury 
or property damage occurring after Final Acceptance and not covered by the indemnity in 
clause Article 27 (a), the Contractor shall indemnify, hold harmless, and release the 
Authority, the State of New York, any municipality in which the Work is being performed; 
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and/or any public benefit corporation, railroad or public utility from suits, claims, actions, 
damages, and costs of every name and description resulting from negligent or otherwise 
tortious acts, errors or omissions of the Contractor in connection with its services under the 
Contract Documents; and (c) the Contractor shall indemnify, hold harmless, and release the 
Authority’s Inspector from suits, claims, actions, damages, and costs involving personal 
injury and property damage resulting from the Contractor’s Work under the Contract during 
its prosecution and until the Final Acceptance thereof. The Authority may retain such monies 
from the amount due the Contractor as may be necessary to satisfy any claim for damages 
recovered against the Authority, the State of New York. any municipality in which the Work 
is being performed, any public benefit corporation, railroad, or public utility whose property 
or facilities are affected by the Work, or the Authority’s Inspectors. The Contractor’s 
obligation under this paragraph shall not be deemed waived by the failure of the Authority 
to retain the whole or any part of such monies due the Contractor, or where such suit, action, 
damages, and/or costs have not been resolved or determined prior to release of any monies 
to the Contractor under the Contract. Such obligation shall not be deemed limited or 
discharged by the enumeration or procurement of any insurance for liability for damages 
imposed by law upon the Contractor, Subcontractors, the Authority, the State, any 
municipality in which the Work is being performed, any public benefit corporation, railroad, 
or public utility whose property or facilities are affected by the Work, or any Department 
consultants or contractors working relative to the Project.  
 
The Contractor has the obligation, at its own expense, for the defense of any action or 
proceeding which may be brought against the parties specified in this Article. This obligation 
shall include the cost of attorney fees, disbursements, costs, and other expenses incurred 
in connection with such action or proceeding. The provisions of this Article shall survive the 
expiration or termination of the Contract.  
 
Without limiting the generality of the foregoing, Contractor’s obligation to indemnify, save 
harmless and release the Persons identified in this article specifically includes any suits, 
claims, actions, damages, and costs of every name and description resulting from any spill 
or release or threatened spill or release of a Hazardous Material (i) attributable to the 
negligence, willful misconduct or breach of contract by Contractor, its Subcontractors or 
agents, or (ii) which was brought onto the Site by Contractor or any of its Subcontractors or 
agents.  
 
Notwithstanding the foregoing, the Authority reserves the right to join such action, at its sole 
expense, when it determines there is an issue involving a significant public interest. Such 
obligation does not extend to those suits, actions, damages, and costs of every name which 
arise out of the sole negligence of the Authority, the State of New York, any municipality in 
which the Work is being performed, any public benefit corporation, railroad, or public utility 
whose property or facilities are affected by the Work of the Project, or any Authority 
consultants or Contractors working relative to the Project, their agents, or their employees.   
 
ARTICLE 28. NOTICES REGARDING CLAIMS, LITIGATION AND RULINGS. 
The Contractor shall promptly provide written notice to the Authority of all claims, litigation 
and governmental rulings pertaining to the work where such claims, litigation or rulings could 
subject the Authority to liability or substantially impair the completion of the Contract work. 
With such notice, the Contractor shall include a brief summary of the issue involved and the 
Contractor’s position on such issue. Such written notice is additional to and not in place of 
any other notices required by the Contract Documents. The Contractor shall cooperate and 
provide, and shall require all subcontractors to cooperate and provide, such information or 
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records as may be reasonably requested by the Authority concerning such claims, litigation 
or rulings. 

 
ARTICLE 29. COOPERATION AND FURTHER ASSURANCES. 
Contractor shall cooperate and provide, and shall cause all subcontractors to cooperate and 
provide, such information as is necessary or requested by the Authority to assist or facilitate 
the submission by the Authority of any documentation, reports or analysis required by the 
State, and/or any other governmental entity with jurisdiction over the work. The Contractor 
shall promptly execute and deliver to the Authority all such instruments and other documents 
and assurances as are reasonably requested by the Authority to further evidence the 
obligations of the Contractor under the Contract. 

 
ARTICLE 30. SEVERABILITY. 
If any clause, provision, section, article or part of any of the Contract Documents is ruled 
invalid by a court having proper jurisdiction, the invalidity or unenforceability of any such 
clause, provision, section, article or part shall not affect the validity or enforceability of the 
balance of the Contract Documents, which shall be construed and enforced as if the Contract 
Documents did not contain such invalid or unenforceable clause, provision, section, article 
or part. 
 
ARTICLE 31. ENVIRONMENTAL REVIEW 
 
Article 31.1 Lead Agency 
The Authority reserves the right to be “lead agency” for any compliance with the New York 
State Environmental Quality Review Act (SEQRA), and the appropriate federal agency shall 
serve as “lead agency” for the National Environmental Policy Act (NEPA), as may be 
required for this Agreement or any activity undertaken by Contractor pursuant to this 
Agreement.  
 
Article 31.2 Executive Order 22 
Embodied Carbon Disclosure: For building materials covered by the GreenNY Council 
Embodied Carbon Guidance, Contractors and designers shall disclose, at regular intervals 
during the course of the contract period (and no less than once a year), the 
exact materials/product type and estimated quantities used. For materials for which 
Environmental Product Declarations (EPDs) exist that comply with the GreenNY Council 
requirements, Contractors are also required to submit kgCO2 equivalent estimates by 
material/product, and quantity used, on the project to date, with a .pdf copy of the EPD or a 
link to the digital EPD. (Please see the EO22 Special Note contained in the Special Notes 
section of this proposal). 
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Contract Number: 
 

In addition to the acceptance of this contract, I also 
certify that original copies of this signature page will               be 
attached to all other exact copies of this contract. 

 
IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the day and 
year first above written. 

 
 
       NEW YORK STATE 
       THRUWAY AUTHORITY 
 
 

By    
Chief Engineer 

 
 

Date   
 
 
 
 
 

   
Contractor 

 
 
 
 
       NEW YORK STATE 
       THRUWAY AUTHORITY 
 Recommended as to Availability of Funds: 
 
 

By    
Chief Financial Officer 

 
 

Date   
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(ACKNOWLEDGMENT BY INDIVIDUAL CONTRACTOR) 

 
 

STATE OF NEW YORK 
 

COUNTY OF ss.: 
 

On this day of , 202 , 

before me personally came to me 

known and known to me to be the person described in and who executed the foregoing instrument, 

and acknowledged that he executed the same. 
 
 
 

Notary Public 
 
 
 
 
 
 
 
 

(ACKNOWLEDGMENT BY CO-PARTNERSHIP CONTRACTOR) 
 
 

STATE OF NEW YORK 
 

COUNTY OF ss.: 
 

On this day of   , 202 

before me personally came and appeared   to me known and known 

to me to be the person who executed the above instrument, who, being sworn by me, did for himself 

depose and say that he is a member of the firm of  consisting of 

himself and  and that he executed the foregoing instrument in the 

firm name of and that he had authority to sign same, and he did duly 

acknowledge to me that he executed the same as the act and deed of said firm of 
  , for the uses and purposes mentioned therein. 

 
 
 
 

Notary Public 
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(ACKNOWLEDGEMENT OF A CORPORATION) 
 

STATE OF NEW YORK } 
} 

COUNTY OF } 
 

On this    day of     , 202 , 

before me personally came    , to me known and known to me to 

be the person who executed the above instrument, who being duly sworn by me, did depose and 

say that he/she resides in     , that he/she  is the 

     of , the corporation 

described in and which executed the above instrument, and that he/she signed his/her name thereto 

on behalf of said Corporation by order of the Board of Directors of said Corporation. 
 
 
 
 

Notary Public 
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Exhibit V 
 

Vendor Assurance of No Conflict of Interest or Detrimental Effect 
 

The undersigned entity (“Contractor”), offering to provide services pursuant to this Agreement, as a 
contractor, joint venture contractor, subcontractor, or consultant, attests that its performance of the 
services outlined in this Agreement does not and will not create a conflict of interest with nor position 
the Contractor to breach any other contract currently in force with the New York State Thruway 
Authority (“Authority”). 

 
Furthermore, the Contractor attests that it will not act in any manner that is detrimental to any 
Authority project on which the Contractor is rendering services. Specifically, the Contractor attests 
and certifies that: 

 
1. The fulfillment of obligations by the Contractor does not violate any existing contracts or 
agreements between the Contractor and the Authority; 

 
2. The fulfillment of obligations by the Contractor does not and will not create any conflict of interest, 
or perception thereof, with any current role or responsibility that the Contractor has with regard to 
any existing contracts or agreements between the Contractor and the Authority; 

 
3. The fulfillment of obligations by the Contractor does not and will not compromise the Contractor’s 
ability to carry out its obligations under any existing contracts between the Contractor and the 
Authority; 

 
4. The fulfillment of any other contractual obligations that the Contractor has with the Authority will 
not affect or influence its ability to perform under the Agreement; 

 
5. During the negotiation and execution of any contract, the Contractor will not knowingly take any 
action or make any decision which creates a potential for conflict of interest or might cause a 
detrimental impact to the Authority as a whole including, but not limited to, any action or decision to 
divert resources from one Authority project to another; 

 
6. In fulfilling obligations under each of its Authority contracts, including this Agreement, the 
Contractor will act in accordance with the terms of each of its Authority contracts and will not 
knowingly take any action or make any decision which might cause a detrimental impact to the 
Authority as a whole including, but not limited to, any action or decision to divert resources from one 
Authority project to another; 

 
7. No former officer or employee of the Authority or State of New York (“State”) who is now 
employed by the Contractor, nor any former officer or employee of the Contractor who is now 
employed by the Authority or State, has played a role with regard to the administration of this contract 
procurement in a manner that may violate section 73(8)(a) of the New York State Public Officers 
Law; and 

 
8. The Contractor has not and shall not offer to any employee, member or director of the Authority 
any gift, whether in the form of money, service, loan, travel, entertainment, hospitality, thing or 
promise, or in any other form, under circumstances in which it could reasonably be inferred that the 
gift was intended to influence said employee, member or director, or could reasonably be expected to 
influence said employee, member or director, in the performance of the official duty of said 
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employee, member or director or was intended as a reward for any official action on the part of said 
employee, member or director. 

 
Contractor agrees that the Authority recognizes that conflicts may occur in the future because a 
Contractor may have existing or new relationships. The Authority will review the nature of any such 
new relationship and reserves the right to terminate the contract for cause if, in its judgment, a real or 
potential conflict of interest cannot be cured. 

 
This form must be signed by an authorized executive or legal representative. 

 
 
 

Contractor Name 
 
 
 

Name of Signatory 
 
 
 

Title of Signatory 
 
 
 

Signature: 
 
 
 

Date: 
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CONTRACT: 
 
 

COUNTY: 
 
 
 
 
 
 
 
 
 
 
 
 
 

FAITHFUL PERFORMANCE BOND 
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BOND 
 
 

Know all men by these presents, that we (hereinafter called the "Principal") 
 
 
 
 
 

and    
 

of (hereinafter called the "Surety") are 
held and firmly bound unto the New York State Thruway Authority, (hereinafter called the 
“Authority”), in the full and just sum of  good 
and lawful money of the United States of America for the payment of which said sum of money, 
well and truly to be made and done, the said Principal binds himself, his heirs, executors, 
administrators or assignees and the said SURETY binds itself, its successors or assigns, jointly 
and severally, firmly by these presents. 

Signed, sealed and dated this of _, 202   , 

Whereas, said Principal has entered into a certain written contract bearing date of the 
   day of , 202 with the Authority for: 

 
 

Now, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH that if the said Principal 
shall well, truly and faithfully perform the work in accordance with the terms of the contract, and 
with the plans and specifications, and will commence and complete the work within the time 
prescribed in the contract, on his part to be kept and performed according to the terms and 
tenor of said contract, and shall protect the said N.Y.S. Thruway Authority against, and pay 
any excess of cost as provided in said contract, and all amounts, damages, costs and 
judgments which may be recovered against said N.Y.S. Thruway Authority, N.Y.S. Dept. of 
Transportation the Commissioner of Transportation and the State of N.Y. or its or any of their 
officers or agents or which the said aforementioned may be called upon to pay to any person 
or corporation by reason of any damages, direct or indirect, arising or growing out of the doing 
of said work, or from the negligence, non-feasance, misfeasance, or malfeasance of any 
officer, agent or employee of the aforementioned, or suffered or claimed on account of 
aforesaid work during the time thereof and until the final completion and acceptance of the 
work, or the manner of doing the same, or the neglect of the said Principal, or his agents, or 
servants, or the improper performance of the said work by the said Principal, or his agents, or 
servants, or from any other cause, then this obligation shall be null and void, otherwise to 
remain in full force and virtue. 
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In the event of a failure of performance of the contract by the Principal, which shall include, but 
not be limited to, any breach or default of the contract by the Principal, or in case said contract 
is forfeited by the Principal in the manner provided for in the contract and the said Surety, for 
value received, hereby stipulates and agrees, if requested to do so by the Authority, has the 
option to either remedy the default, or breach or forfeiture of the Principal or take charge and 
fully perform and complete the work, mentioned and described in said contract and 
specifications, pursuant to the terms, conditions and covenants thereof and as may be 
amended, at its own expense. The procedure by which the surety undertakes to discharge its 
obligations under the bond shall be subject to the advance written approval of the Authority. If 
the Surety completes the contract, it shall be paid for the actual items of work performed in 
accordance with the Principal’s contract terms and prices. In the event the Surety assumes 
the rights and obligations of the Principal. 

 
It shall be the duty of the Surety to give unequivocal notice in writing to the Authority, within 
forty-five (45) days after receipt of written notice from the Authority to the Surety, of the Surety’s 
election to remedy default(s) or breach(es) or forfeiture(s) promptly or to perform and fully 
complete the contract promptly as provided herein, time being of the essence of this bond. In 
said notice of election, the Surety shall state the date on which the remedy or performance 
shall commence. During the period between the Authority’s notice and Surety’s performance 
of the contract or remedy of the default, breach or forfeiture, the Surety shall be liable for and 
agrees to pay any and all reasonable and necessary costs as determined by the Authority to 
maintain the project site safe and convenient to the public. 

 
It shall also be the duty of the Surety to give prompt notice in writing to the Authority upon 
completion of the remedy and/or correction of each breach or default or completion of the 
contract. The surety shall not assert solvency of its Principal or its Principal’s denial of default 
as justification for its failure to give notice of election or for its failure to promptly remedy the 
breach or default or to complete the contract. 

 
In the event the Surety shall fail to exercise either option or to act promptly then the Authority 
shall give ten (10) days notice of such failure, both to the Principal and the Surety, and after 
the expiration of the 10 days the Authority may cause the work to be completed in accordance 
with the contract, and the Surety and the Principal shall be jointly and severally liable for the 
amount of the excess cost of completing the contract work beyond the amounts remaining for 
this contract adjusted for the work actually performed. When the cost of completion of 
performance by the Obligee is estimated, the Principal and Surety shall pay, free from all liens 
and encumbrances, the Authority determined estimated completion costs above funds 
remaining for this contract, to the Authority within 30 days of receipt of the estimate. 
Adjustment to the Authority’s estimated completion cost will be made upon the Authority’s final 
acceptance of the work and appropriate refunds, if any, will be promptly made to the Surety. 
Any actual costs in excess of the estimated price shall be paid to the Authority promptly on 
demand. Additionally, Principal and Surety shall be liable for any applicable liquidated and/or 
engineering costs or damages. 
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In addition, the said Principal and Surety further agree, as part of this obligation, to pay all 
damages of any kind to person or property that may result from a failure in any respect to 
perform and complete said contract including, but not limited to costs necessary to protect the 
traveling public or to avoid inconvenience to the traveling public, (liquidated 
damages as provided above) all repair and replacement costs necessary to rectify construction 
errors, architectural and engineering costs and fees, all Contractor fees, all testing and 
laboratory fees, and all interest, legal fees and litigation costs incurred by the Authority. 

 
And the said Surety hereby stipulates and agrees that no change, extension, alteration, 
deduction of addition in or to the terms of the said contract or the plans or specification 
accompanying the same shall in any wise affect the obligation of said Surety on its bond. 

 
Contractor Name         L.S. 

 
 

(Corporate seal of   L.S. Principal 
 

principal if a corporation.)   L.S. 
 
 

(Corporate seal of   L.S. 
surety.) 

  L.S. Surety 
 
 

STATE OF NEW YORK 
OFFICE OF THE ATTORNEY GENERAL 

 
I hereby approve the foregoing contract and bond as to form and manner of execution. 

 
 

Dated       
Attorney General 
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(ACKNOWLEDGMENT BY PRINCIPAL, UNLESS IT BE A CORPORATION) 
 
 

STATE OF NEW YORK, 
 

COUNTY OF  ss.: 
 

On this  day of , 202 , before me personally 

came to me known, to be the person described in and who executed 

the foregoing instrument and he acknowledged that he executed the same. 
 
 

Notary Public 
 
 

(Notary’s seal to be attached.) 
 
 
 
 
 
 
 
 
 
 

(ACKNOWLEDGMENT BY PRINCIPAL, IF A CORPORATION) 
 
 

STATE OF NEW YORK, 
 

COUNTY OF  ss.: 
 

On this day of , 202   , before me 

personally came to me known, who being by me duly sworn, did depose 

and say that he resides in  , that he is the of 

  , the corporation described in and which executed the foregoing instrument: 

that he knew the seal of the said corporation: that the seal affixed to said instrument was such 

corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and that 

he signed his name thereto by like order. 
 
 

Notary Public 
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(ACKNOWLEDGED BY SURETY COMPANY) 
 
 

STATE OF NEW YORK, 
 

COUNTY OF  ss.: 
 

On this  day of , 202 , before me personally 

came to me known, who being by me duly sworn, did depose and 
say that he resides in , that he is the of 

  , the corporation described in and which executed the foregoing 

instrument: that he knew the seal of the said corporation: that the seal affixed to said instrument was 

such corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and 

that he signed his name thereto by like order. 
 
 
 

Notary Public 
 
 

(Notary’s seal to be attached.) 
 
 
 
 
 
 
 
 
 
 
 

(The Surety Company must append statement of its financial condition and a copy of the 
resolution authorizing the execution of Bonds by officers of the Company.) 
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NEW YORK STATE THRUWAY AUTHORITY 

LABOR AND MATERIAL BOND 

 

Know all men by these presents, 
 

That, 
(Name of Principal) 

of     
 
(hereinafter called the Principal, and    

(Name of Surety Company) 
a corporation of the State of , authorized to do business in the State of New York, as 
Surety and whose principal office is located in the City of , State of                    
(hereinafter called the Surety), are held and firmly bound unto the NEW YORK STATE THRUWAY AUTHORITY, 
(hereinafter called the Authority), in the full and just sum of 
   good and lawful money of the United 
States of America, for the payment of which said sum of money, well and truly to be made and done, the said 
Principal and Surety bind themselves, their and each of their heirs, administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents. 

 
Whereas, said Principal has entered into a certain written contract, with the Authority bearing date    
   day of 202 , with the New York State Thruway Authority for: 

 
 
 
Which contract is hereby referred to and made a part here of as fully and to the same extent as if copied at length 
herein. 

 
Now therefore, the condition of this obligation is such that if the said Principal shall promptly pay all moneys due 
to all persons furnishing labor and materials to him or his subcontractors in the prosecution of work provided for 
in said contract. Then this obligation shall be void, otherwise to remain in full force and effect; 

 
Provided, however, that the Comptroller of the State of New York having required the said Principal to furnish 
this bond in order to comply with the provisions of Section 137 of the State Finance Law, all rights and remedies 
on this bond shall inure solely to such persons and shall be determined in accordance with the provisions, 
conditions and limitations of said Section to the same extent as if they were copied at length herein; and 

 
Further, provided, that the place of trial of any action on this bond shall be in the county in which the said contract 
was to be performed, or if said contract was to be performed in more than one county, then in any such county, 
and not elsewhere. 

 
SIGNED, SEALED AND DELIVERED THIS day of , 202     

 

(Principal(s) Sign Here) (Surety Signs Here) 
(Affix Corporate Seal If a Corporation) (Affix Corporate Seal of Surety Co.) 

 
 
 
 
 

 
 
FOR PRINCIPAL’S USE ONLY (Use Only One) 

 
(The Surety Company must append statement of its financial condition and a copy of the resolution authorizing the 
execution of Bonds by officers of the Company.) Page 31 of 37   07/20 / 03/22 / 01/23 / 12/24 / 10/25 / 10/26 
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(INDIVIDUAL ACKNOWLEDGMENT) 
UNLESS A CORPORATION 

 
STATE OF    

 

COUNTY OF ss.: 
 

On this day of , 202 , before me personally came 
  to me known and known to me to be the person mentioned and 
described in and who executed in foregoing instrument and he duly acknowledged to me that he executed the 
same. 

 
 
 

Notary Public 
 
 
 
 
(ACKNOWLEDGEMENT OF A CORPORATION) 

 
STATE OF NEW YORK } 

} 
COUNTY OF } 

 
On this day of , 202 , before me personally came 

  , to me known and known to me to be the person who executed the above 
instrument, who being duly sworn by me, did depose and say that he/she resides in , that 
he/she is the  of _, the corporation described in and which 
executed the above instrument, and that he/she signed his/her name thereto on behalf of said Corporation by order 
of the Board of Directors of said Corporation. 

 
 

Notary Public 
 
 
 

FOR SURETY’S USE ONLY 
 

(SURETY ACKNOWLEDGMENT) 
 
STATE OF    

 

COUNTY OF ss.: 
 
 

On this day of , 202 , before me personally came 
  that he is the of the                                                 
the corporation described in and which executed the above instruments; that he knows the seal of said 
corporation, that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the 
Board of Directors of Said corporation, and that he signed his name thereto by like order. 

 
 
 

Notary Public 
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TAP-326 (11/2023) 
APPENDIX A 

Standard Clauses For New York State Thruway Authority Contracts 

The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (“the contract” or “this 
contract”) agree to be bound by the following clauses which are 
hereby made a part of the contract (the word “Contractor” 
herein refers to any party and its agents, successors and assigns, 
other than the Thruway Authority (“Authority”), whether a 
contractor, licensor, licensee, lessor, lessee or any other party): 

1. NON-ASSIGNMENT CLAUSE. This contract may not
be assigned by the Contractor nor may its right, title or interest
therein be assigned, transferred, conveyed, subcontracted,
sublet or otherwise disposed of without the previous consent,
in writing, of the Authority and any attempts to assign the
contract without the Authority’s written consent are null and
void.

2. COMPTROLLER APPROVAL. Where required by
law, this contract may require approval of the State
Comptroller and shall not be valid until it has been approved
by the State Comptroller and filed in its office.

3. WORKERS’ COMPENSATION AND DISABILITY
BENEFITS. This contract shall be void and of no force and
effect unless the Contractor shall provide and maintain
coverage during the life of this contract for the benefit of such
employees as are required to be covered by the provisions of
the State Workers’ Compensation Law. If employees will be
working on, near or over navigable waters, a U.S. Longshore
and Harbor Workers’ Compensation Act endorsement must be
included.

4. NON-DISCRIMINATION REQUIREMENTS. To the
extent required by Article 15 of the State Executive Law (also
known as the Human Rights Law) and all other State and
Federal statutory and constitutional non-discrimination
provisions, the Contractor will not discriminate against any
employee or applicant for employment because of race, creed,
color, sex (including gender identity or expression), national
origin, sexual orientation, military status, age, disability,
predisposing genetic characteristics, marital status or domestic
violence victim status or because the individual has opposed
any practices forbidden under the Human Rights Law or has
filed a complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furthermore, in accordance with State
Labor Law §220-e, if this is a contract for the construction,
alteration or repair of any public building or public work or for
the manufacture, sale or distribution of materials, equipment or
supplies, and to the extent that this contract shall be performed
within the State of New York, Contractor agrees that neither it
nor its subcontractors shall by reason of race, creed, color,
disability, sex or national origin: (a) discriminate in hiring
against any New York State citizen who is qualified and

available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work 
under this contract. If this is a building service contract as 
defined in State Labor Law §230, then, in accordance with 
§239 thereof, the Contractor agrees that neither it nor its
subcontractors shall, by reason of race, creed, color, national
origin, age, sex or disability: (a) discriminate in hiring against
any New York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate any
employee hired for the performance of work under this
contract. The Contractor is subject to fines of $50 per person
per day for any violation of State Labor Law §§220-e or 239 as
well as possible termination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent violation.

5. WAGE AND HOURS PROVISIONS. If this is a public
work contract covered by Article 8 of the State Labor Law or a
building service contract covered by Article 9 thereof, neither
the Contractor’s employees nor the employees of its
subcontractors may be required or permitted to work more than
the number of hours or days stated in said statutes, except as
otherwise provided in the State Labor Law and as set forth in
prevailing wage and supplement schedules issued by the State
Labor Department. Furthermore, the Contractor and its
subcontractors must pay at least the prevailing wage rate and
pay or provide the prevailing supplements, including the
premium rates for overtime pay, as determined by the State
Labor Department in accordance with the State Labor Law.
Additionally, effective April 28, 2008, if this is a public work
contract covered by Article 8 of the New York State Labor
Law, the Contractor understands and agrees that the filing of
payrolls in a manner consistent with subdivision 3-a of §220 of
the New York State Labor Law shall be a condition precedent
to payment by the Authority of any Authority approved sums
due and owing for work done on the project.

6. NON-COLLUSIVE BIDDING CERTIFICATION. In
accordance with State Public Authorities Law §2878, if this
contract was awarded based upon the submission of bids, the
Contractor warrants, under penalty of perjury, that its bid was
arrived at independently and without collusion aimed at
restricting competition. The Contractor further warrants that, at
the time the Contractor submitted its bid, an authorized and
responsible person executed and delivered to the Authority a
non-collusive bidding certification on the Contractor’s behalf.

7. INTERNATIONAL BOYCOTT PROHIBITION. In
accordance with State Labor Law §220-f, if this contract
exceeds $5,000, the Contractor agrees, as a material condition
of this contract, that neither the Contractor nor any
substantially owned or affiliated person, firm, partnership, or
corporation has participated, is participating, or shall
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participate in an international boycott in violation of the 
Federal Export Administration Act of 1979 (50 USC App. 
§§2401 et seq.) or regulations thereunder. If such Contractor,
or any of the aforesaid affiliates of the Contractor, is convicted
or is otherwise found to have violated said laws or regulations
upon the final determination of the United States Commerce
Department or any other appropriate agency of the United
States subsequent to the contract’s execution, such contract,
amendment or modification thereto shall be rendered forfeit
and void. The Contractor shall so notify the Authority within
five (5) business days of such conviction, determination or
disposition of appeal.

8. SET-OFF RIGHTS. The Authority shall have rights of
set-off. These rights shall include, but not be limited to, the
Authority’s option to withhold for the purposes of set-off any
moneys due to the Contractor under this contract up to any
amounts due and owing by the Contractor to the Authority with
regard to this contract, or any other contract with the Authority,
including any contract for a term commencing prior to the term
of this contract, plus any amounts due and owing to the
Authority for any other reason including, without limitation,
monetary penalties, adjustments, fees, or claims for damages
by the Authority and third parties in connection therewith.

9. RECORDS. The Contractor shall establish and maintain
complete and accurate books, records, documents, accounts
and other evidence directly pertinent to performance under this
contract (collectively, “Records”) for a period of six (6) years
(or any other longer period required by law) following final
payment or the termination of this contract, whichever is later,
and any extensions thereto. The Authority, State Comptroller,
State Attorney General and any other person or entity
authorized to conduct an examination shall have access to the
Records during normal business hours at an office of the
Contractor within New York State, or, if no such office is
available, at a mutually agreeable and reasonable venue within
the State, during the contract term, any extensions thereof and
said six (6) year period thereafter, for purposes of inspection,
auditing and copying. As used in this clause, “termination of
this contract” shall mean the later of completion of the work of
the contract or the end date of the term stated in the contract.
The Authority will take reasonable steps to protect from public
disclosure those Records which are exempt from disclosure
under State Public Officers Law §87 (“Statute”) provided that:
(i) the Contractor shall timely inform an appropriate Authority
official, in writing, that said records should not be disclosed;
(ii) said records shall be sufficiently identified; and (iii)
designation of said records as exempt under the Statute is
reasonable. Nothing contained herein shall diminish, or in any
way adversely affect, the Authority’s right to discovery in any
pending or future litigation.

10. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. All invoices or New York State standard
vouchers submitted for payment for the sale of goods or
services or the lease of real or personal property to the

Authority must include the payee’s identification number, i.e., 
the seller’s or lessor’s identification number. The number is 
either the payee’s Federal employer identification number or 
Federal social security number, or both such numbers when the 
payee has both such numbers. Failure to include this number or 
numbers may delay payment. Where the payee does not have 
such number or numbers, the payee, on its invoice or New York 
State standard voucher, must give the reason or reasons why 
the payee does not have such number or numbers. 

The authority to request the above personal information from a 
seller of goods or services or a lessor of real or personal 
property, and the authority to maintain such information, is 
found in State Tax Law §5. Disclosure of this information by 
the seller or lessor to the Authority is mandatory. The principal 
purpose for which the information is collected is to enable the 
State to identify individuals, businesses and others who have 
been delinquent in filing tax returns or may have understated 
their tax liabilities and to generally identify persons affected by 
the taxes administered by the State Commissioner of Taxation 
and Finance. The information will be used for tax 
administration purposes and for any other purpose authorized 
by law. 

The above personal information is maintained at the New York 
State Thruway Authority, Department of Finance and 
Accounts, P.O. Box 189, Albany, New York 12201. 

11. EQUAL EMPLOYMENT OPPORTUNITIES FOR
MINORITIES AND WOMEN. In accordance with State
Executive Law §312, if this contract is: (i) a written agreement
or purchase order instrument, providing for a total expenditure
in excess of $25,000, whereby the Authority is committed to
expend or does expend funds in return for labor, services,
supplies, equipment, materials or any combination of the
foregoing, to be performed for, or rendered or furnished to the
Authority; or (ii) a written agreement in excess of $100,000
whereby the Authority is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property and
improvements thereon; or (iii) a written agreement in excess of
$100,000 whereby the owner of a State assisted housing project 
is committed to expend or does expend funds for the
acquisition, construction, demolition, replacement, or major
repair or renovation of real property and improvements thereon
for such project, then the following shall apply and by signing
this contract the Contractor certifies and affirms that it is
Contractor’s equal employment opportunity policy that:

(a) The Contractor will not discriminate against employees or
applicants for employment because of race, creed, color,
national origin, sex, age, disability, or marital status, and shall
make and document its conscientious and active efforts to
employ and utilize minority group members and women in its
work force on Authority contracts and will undertake or
continue existing programs of affirmative action to ensure that
minority group members and women are afforded equal
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employment opportunities without discrimination. As used in 
this clause, “affirmative action” shall mean recruitment, 
employment, job assignment, promotion, upgrading, demotion, 
transfer, lay-off or termination, and rates of pay or other forms 
of compensation. 

(b) At the request of the Authority, the Contractor shall request
each employment agency, labor union, or authorized
representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, labor union or
representative will not discriminate on the basis of race, creed,
color, national origin, sex, age, disability or marital status, and
that such union or representative will affirmatively cooperate
in the implementation of the Contractor’s obligations herein.

(c) The Contractor shall state, in all solicitations or
advertisements for employees, that in the performance of this
contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of
race, creed, color, national origin, sex, age, disability or marital
status.

The Contractor shall include the provisions of (a), (b) and (c) 
above in every subcontract over $25,000 for the construction, 
demolition, replacement, major repair, renovation, planning or 
design of real property and improvements thereon except 
where such work is for the beneficial use of the Contractor. 
Section 312 does not apply to: (i) work, goods or services 
unrelated to this contract; or (ii) employment outside New York 
State. The Authority will consider compliance by a Contractor 
or its subcontractor with the requirements of any Federal law 
concerning equal employment opportunity which effectuates 
the purpose of this section. The Authority shall determine 
whether the imposition of the requirements of the provisions 
hereof duplicate or conflict with any such Federal law, and if 
such duplication or conflict exists, the Authority may waive the 
applicability of §312 of the Executive Law to the extent of such 
duplication or conflict. The Contractor shall comply with all 
duly promulgated and lawful rules and regulations of the 
Department of Economic Development’s Division of Minority 
and Women’s Business Development pertaining thereto. 

12. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the terms of
this Appendix A, the terms of this Appendix A shall control.

13. GOVERNING LAW. This contract shall be governed by
the laws of the State of New York except where the Federal
supremacy clause requires otherwise.

14. LATE PAYMENT. Timeliness of payment and any
interest to be paid to the Contractor for late payment shall be
governed by State Public Authorities Law §2880 and 21
NYCRR Part 109.

15. NO ARBITRATION. Disputes involving this contract,
including the breach or alleged breach thereof, may not be
submitted to binding arbitration (except where statutorily
authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

16. SERVICE OF PROCESS. In addition to the methods of
service allowed by the State Civil Practice Law & Rules, the
Contractor hereby consents to service of process upon it by
registered or certified mail, return receipt requested. Service
hereunder shall be complete upon the Contractor’s actual
receipt of process or upon the Authority’s receipt of the return
thereof by the United States Postal Service as refused or
undeliverable. The Contractor must promptly notify the
Authority, in writing, of each and every change of address to
which service of process can be made. Service by the Authority
to the last known address shall be sufficient. The Contractor
will have thirty (30) calendar days after service hereunder is
complete in which to respond.

17. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants that all
wood products to be used under this contract will be in
accordance with, but not limited to, the specifications and
provisions of State Finance Law §165 (Use of Tropical
Hardwoods) which prohibits purchase and use of tropical
hardwoods, unless specifically exempted, by the State or any
governmental agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law will
be the responsibility of the Contractor to establish to meet with
the approval of the Authority.

In addition, when any portion of this contract involving the use 
of woods, whether supply or installation, is to be performed by 
any subcontractor, the prime Contractor will indicate and 
certify in the submitted bid proposal that the subcontractor has 
been informed and is in compliance with specifications and 
provisions regarding use of tropical hardwoods as detailed in 
State Finance Law §165. Any such use must meet with the 
approval of the Authority; otherwise, the bid may not be 
considered responsive. Under bidder certifications, proof of 
qualification for exemption will be the responsibility of the 
Contractor to meet with the approval of the Authority. 

18. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In
accordance with the MacBride Fair Employment Principles
(Chapter 807 of the Laws of 1992), the Contractor hereby
stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in
good faith to conduct any business operations in Northern
Ireland in accordance with the MacBride Fair Employment
Principles (as described in State Finance Law §165), and shall
permit independent monitoring of compliance with such
principles.

19. OMNIBUS PROCUREMENT ACT OF 1992. It is the
policy of New York State to maximize opportunities for the
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participation of New York State business enterprises, including 
minority and women-owned business enterprises as bidders, 
subcontractors and suppliers on its procurement contracts. 

Information on the availability of New York State 
subcontractors and suppliers is available from: 

NYS Department of Economic Development 
Division for Small Business 
30 South Pearl Street – 7th Floor 
Albany, NY 12245 
Phone: (518) 292-5220 
Fax: (518) 292-5884 
http://www.esd.ny.gov 

A directory of certified minority and women-owned business 
enterprises is available from: 

NYS Department of Economic Development Minority and 
Women’s Business Development Division 
30 South Pearl Street – 2nd Floor 
Albany, NY 12245 
Phone: (518) 292-5250 
Fax: (518) 292-5803 
http://www.esd.ny.gov 

The Omnibus Procurement Act of 1992 requires that by signing 
this bid proposal or contract, as applicable, the Contractor 
certifies that whenever the total bid amount is greater than $1 
million: 

(a) The Contractor has made reasonable efforts to encourage
the participation of New York State Business Enterprises as
suppliers and subcontractors, including certified minority and
women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon
request to the Authority;

(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide
notification to New York State residents of employment
opportunities on this project through listing any such positions
with the Job Service Division of the NYS Department of Labor, 
or providing such notification in such manner as is consistent
with existing collective bargaining contracts or agreements.
The Contractor agrees to document these efforts and to provide
said documentation to the Authority upon request; and

(d) The Contractor acknowledges notice that the Authority may
seek to obtain offset credits from foreign countries as a result
of this contract and agrees to cooperate with the Authority in
these efforts.

20. RECIPROCITY AND SANCTIONS PROVISIONS.
Bidders are hereby notified that if their principal place of
business is located in a country, nation, province, state or

political subdivision that penalizes New York State vendors, 
and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapters 684 
and 383, respectively) require that they be denied contracts 
which they would otherwise obtain. Contact the Department of 
Economic Development, Division for Small Business, 30 
South Pearl Street, Albany, New York 12245, for a current list 
of jurisdictions subject to this provision.  NOTE:  As of 
October 2019, the list of discriminatory jurisdictions subject to 
this provision includes the states of South Carolina, Alaska, 
West Virginia, Wyoming, Louisiana and Hawaii. 

21. NON-PUBLIC PERSONAL INFORMATION. The
Contractor shall comply with the provisions of the New York
State Information Security Breach and Notification Act
(General Business Law §899-aa; State Technology Law §208).
In addition to any relief or damages that may be imposed
pursuant to the provisions of this Act, the Contractor shall be
liable for the costs imposed upon the Authority which are
associated with breach of the Act if caused by Contractor's
negligent or willful acts or omissions, or the negligent or willful 
acts or omissions of the Contractor's agents, officers,
employees or subcontractors.

22. IRAN DIVESTMENT ACT. In accordance with State
Public Authorities Law §2879-c, if this is a contract for work
or services performed or to be performed, or goods sold or to
be sold, the Contractor subscribes and affirms, under penalty of
perjury, that: by signing this contract, each person and each
person signing on behalf of any other party certifies, and in the
case of a joint bid or partnership each party thereto certifies as
to its own organization, under penalty of perjury, that to the
best of its knowledge and belief that each person is not on the
list created pursuant to paragraph (b) of subdivision 3 of §165-
a of the State Finance Law, entitled “Entities Determined to be
Non-Responsive Bidders/Offerers pursuant to the New York
State Iran Divestment Act of 2012” (“Prohibited Entities List”)
posted at: https://ogs.ny.gov/list-entities-determined-be-non-
responsive-biddersofferers-pursuant-nys-iran-divestment-act-
2012.

For the purposes of this clause, the term “person” shall be as 
defined in subdivision (1)(e) of §165-a of the State Finance 
Law. 

Contractor further certifies that it will not utilize on this 
contract any subcontractor that is identified on the Prohibited 
Entities List.  Contractor agrees that should it seek to renew or 
extend this contract, it must provide the same certification at 
the time the contract is renewed or extended.  Contractor also 
agrees that any proposed Assignee of this contract will be 
required to certify that it is not on the Prohibited Entities List 
before the contract assignment will be approved by the 
Authority. 
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During the term of the contract, should the Authority receive 
information that a person (as defined in State Finance Law 
§ 165-a) is in violation of the above-referenced certifications,
the Authority will review such information and offer the person
an opportunity to respond.  If the person fails to demonstrate
that it has ceased its engagement in the investment activity
which is in violation of the Act within 90 days after the
determination of such violation, then the Authority shall take
such action as may be appropriate and provided for by law,
rule, or contract, including, but not limited to, imposing
sanctions, seeking compliance, recovering damages, or
declaring the Contractor in default.

23. OBSERVANCE OF LAWS. The Contractor agrees to
observe all applicable Federal, State and local laws and
regulations, and to procure all necessary licenses and permits.

24. NO WAIVER OF PROVISIONS. The Authority’s
failure to exercise or delay in exercising any right or remedy
under this contract shall not constitute a waiver of such right or
remedy or any other right or remedy set forth therein. No
waiver by the Authority of any right or remedy under this
contract shall be effective unless made in a writing duly
executed by an authorized officer of the Authority, and such
waiver shall be limited to the specific instance so written and
shall not constitute a waiver of such right or remedy in the
future or of any other right or remedy under this contract.

25. ENTIRE AGREEMENT. This contract, together with
this Appendix A and any other appendices, attachments,
schedules or exhibits, constitutes the entire understanding
between the parties and there are no other oral or extrinsic
understandings of any kind between the parties. This contract
may not be changed or modified in any manner except by a
subsequent writing, duly executed by the parties thereto.

26. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT.  Notwithstanding the best evidence rule or any
other legal principle or rule of evidence to the contrary, the
Contractor acknowledges and agrees that it waives any and all
objections to the admissibility into evidence at any court
proceeding or to the use at any examination before trial of an
electronic reproduction of this contract, in the form approved
by the State Comptroller, if such approval was required,
regardless of whether the original of said contract is in
existence.

27. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE TAX
BY CERTAIN STATE CONTRACTORS, AFFILIATES
AND SUBCONTRACTORS.  To the extent this agreement is
a contract as defined by Tax Law § 5-a, if the Contractor fails
to make the certification required by Tax Law § 5-a or if during
the term of the contract, the Department of Taxation and
Finance or the Authority, as defined by Tax Law § 5-a,
discovers that the certification, made under penalty of perjury,
is false, then such failure to file or false certification shall be a

material breach of this contract and this contract may be 
terminated, by providing written notification to the Contractor 
in accordance with the terms of the agreement, if the Authority 
determines that such action is in the best interest of the 
Authority. 

28. CONTRACT INVOLVING STEEL PRODUCTS.
Contracts involving steel products are subject to Public
Authorities Law § 2603-a, and steel products to be provided or
incorporated by Contractor must be produced or made in whole
or substantial part in the United States as set forth therein.
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