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NOTICE 
TO 

BIDDERS 
 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 
 
BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 
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ALBANY DIVISION BRIDGE PAINTING – LOCATIONS: 
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      BIN 5513520  M.P. 136.70            BIN 5515240  M.P. 812.89 
                                                                 BIN 5515250  M.P. 813.28 
                           



Thruway Authority/Canal Corporation  
Designated Contacts  

 
Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts for 
this procurement process: 
 
 Catherine T. Sheridan 

Chief Engineer 
(518) 436-2810 

 
 Michael W. Doyle 

Office of Capital Program and Contracts Management 
(518) 436-2902 

 
 Michael Leo 

Project Designer (For technical questions only) 
(518) 471-4251 
Michael.Leo@thruway.ny.gov 

 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State 
Thruway Authority / Canal Corporation Guidelines for Lobbying included in this Proposal. 

 
 



NEW YORK STATE 
THRUWAY AUTHORITY 

 
NOTICE TO BIDDERS 

 
 
Sealed bids for the following project will be received by the New York State Thruway Authority at the Thruway 
Headquarters Building, 200 Southern Boulevard, Albany, NY 12209, until 11:00 AM, on Wednesday, 
February 17, 2015 and then opened publicly and read aloud. 
 

Contract TAA 16-2BP/D214442 Albany Division Bridge Painting – 13 Bridges in 
Ulster, Greene, Albany and Columbia Counties in accordance with the Plans and 
Specifications. 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit.  A Bid Bond must be in the amount of 25% of 
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal.  A Bid 
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the 
amount of $750,000.00. 
 
Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website at 
www.nysthruway.gov. 
 
 
 
 

SPECIAL NOTE 

 
The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-size 
and half-size plans to Contractors after contract award.  Contractors shall be responsible for their own hard 
copies of plans and proposals at no additional cost to the Authority. 
 
 

 
 
 

 

http://www.nysthruway.gov/


New York State Can Help You Secure Surety Bonding 
 
 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-
Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 



SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

 
 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the contract 
documents, provide notification of a possible error or omission, or request a minor modification due to possible 
unforeseen issues that may occur during construction.  During the period between project advertisement and 
award of contract, the Contractor shall submit all RFIs to the appropriate “Designated Contact” listed in the 
Proposal. The Contractor’s RFI to Engineering Design shall follow the same general format as the Authority’s 
Contractor Request for Information Form (TA-N44136-9) used during construction. The form shall be filled out 
as completely and accurately as possible and numbered sequentially, if needed.  Any supporting information that 
may help describe the issue more clearly, as well as any suggestions or recommendations for possible resolution, 
should be provided. 
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TA·N44136-9 (12/2012) CONTRACTOR REQUEST FOR INFORMATION 
New York State Thruway Authority . New York State Canal Corporation 

Purpose: This form IS completed by a ProJect's Construction Supervisor upon receipt of a COntractor's request for information when further 
information IS needed to respond to the Contractor's reiluest. 

lNSTRUCTIONS: 
• Construction Supervisor: Complete Section I upon receiving the Contractor's written request for information. This form, along with the 

Contractor's request, Is forwarded to the appropriate Thruway Bureau (Design or Maintenance) with a copy being sent to the Office of 
Construction Management's Liaison . 

• Receiving Thruway Bureau: Completes Sectron II, providing the requested Information, and returns the form to the Construction Supervisor 
with a copy being sent to the Office of Construction Management's uaison. 

Section I Request for Information 
Construction Supervisor Phone No. RFl No, 

( 
Project Description Contract T A No. 

TA 
Contract D No. 

D 
Trades (if applicable) Contract Drawing No. Spedfications Section Contractor's Reference No, 

ReQuest Date Requested Response Date Requested By Company 

Detailed Descriplion of Issue (use additional sheets If necessary) 

Proposed Solution (use additional sheets if necessary) 

Section II Request Response 
Receipt Date Response Date Response By Thruway Bureau 

Response (use additional sheets If necessary) 

Attached Document(s) Description 
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TAA 16-2BP ~EWYORK Thruway 
STATE Of 

OPPORTU NITY. Authority 
Canal 
Corporation 

ALBANY DIVISION 
PROPOSAL FOR 

PAINTING OF 13 BRIDGES 
AT 

VARIOUS LOCATIONS 
IN 

ULSTER, GREENE, ALBANY AND COLUMBIA COUNTIES 

TYPE OF CONSTRUCTION: 
BRIDGE PAINTING 

RECOMMENDED BY: ( _ ' 
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All WORK CONTEMPLATED UNDER THIS CONTRACT IS TO BE GOVERNED 
BY AND IN CONFORMANCE WITH THE NEW YORK STATE DEPARTMENT OF 
TRANSPORTATION'S ·STANDARD SPECIFICATIONS - CONSTRUCTION AND 
MATERIALS U.S. CUSTOMARY UNITS· ADOPTED JANUARY 1 2016 EXCEPT 
AS MODIFIED IN THESE PLANS AND BY THE PROPOSAL. 

DATE 

RECOMMENDED BY: 

_c::G 
DIRECTOR. OFFICE OF 
CONSTRUCTION MANAGEMENT 

APPROVED BY: 

CHIEF ENGINEER 
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CONTRACTOR'S NAME: 

AWARD DATE: 

COMPLETION DATE: , .......... . 

FINAL ACCEPTANCE DATE: .................. . 

INSPECTION FIRM'S NAME: 

RESIDENT ENGJEIC: 

FINAL COST TOTAL: 

FISCAL SHARE COST(S) 

I 
AFFIXED ON: e I {oS f zeCIP ALTERED ON: 

SIGNATURE: 
STAMP: 

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING 
UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, 
ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR, TO ALTER AN 
ITEM IN ANYWAY. IF AN ITEM BEARING THE STAMP OF A LICENSED 
PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, 
LANDSCAPE ARCHITECT, OR LAND SURVEYOR SHALL STAMP THE 
DOCUMENT AND INCLUDE HE NOTATION "ALTERED BY" FOLLOWED BY 
THEIR SIGNATURE. THE DATE OF SUCH ALTERATION, AND A SPECIFIC 
DESCRIPTION OF THE ALTERATION. 
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NEW YORK STATE THRUWAY AUTHORITY 
 

DEPARTMENT OF ENGINEERING 
 

PROPOSAL ESTIMATE FOR 
 

ALBANY DIVISION BRIDGE PAINTING OF 13 BRIDGES 
 

BETWEEN 
 

MILEPOSTS 96.56 TO 169.70 AND MILEPOSTS B0.19 TO B13.28 
 

IN THE 
 

ALBANY DIVISION 
 

OF THE 
 

NEW YORK STATE THRUWAY 
 

IN 
 

ULSTER, GREENE, ALBANY AND COLUMBIA COUNTIES 
  
 

TYPE       LIMITS    
  
         
                 Bridge Painting                                                                       For Limits see plans within 
                                                                                                                   this proposal book 

                   Plus Advance Signing 
 

        

 

 
 
 
 
 
 
 
 
 
 

DEPOSIT REQUIRED  $750,000.00  ______ 
 

COMPLETION DATE     November 17, 2017 _____________  
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PRE-AWARD NOTICE 
 
 
A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, notice 
of the date and time will be provided. 
 
To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

 
1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file; 

 
2. A list of current contracts giving the firm or agency for which they are being performed, the name and 

phone number of someone therein familiar with the contractor's work, the contract amount, and percent of 
completion; 

 
3. Pre-Award Project Schedule; 

 
4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization 

goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal; 
 

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or 
Disadvantaged Business Enterprise" (Form TA-1022F); 

 
6. AAPHC-89 Approval to Subcontract. 

 
Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed 
and returned to the Authority within ten (10) days of receipt. 
 
If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 
 

1. Use of subcontractors, including who they will be and what items of work they will perform; 
 

2. Suppliers and manufacturers; 
 

3. Traffic control and safety; 
 

4. Any anticipated problems that could affect the progression of the project. 
 

 
CONTRACT AWARD 

 
 
The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 
 
 
 
 

Rev. 10/12 
 05/09 RBF 
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  09/14  01 

ALL BIDDERS 
 

PRE-BID INSPECTION 
 
The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway/Canal facility. 
 
The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 
 
 New York State Thruway Authority Work Permit Application (TA-W41338) is available at 

http://www.thruway.ny.gov/business/realproperty/index.html.  The application shall be submitted to the 
appropriate Thruway Authority Division Permit Coordinator as indicated on page 2 of the application.  The fee 
is waived for this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 New York  Gail Winters (845) 918-2510 
 Albany Gary Raylinsky (518) 436-2710 
 Syracuse Jay Holbrook (315) 438-2420 
 Buffalo Bill Eagan           (716) 635-6253 
 
 New York State Canal Corporation Canal Permit Application (TA-W99072) is available at 

http://www.canals.ny.gov/business/realproperty/index.html#permits.  The application shall be submitted to the 
appropriate Division Canal Permit Engineer as indicated on page 2 of the application.  The fee is waived for 
this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 Eastern - Albany Office Garret O’Connor (518) 471-5033 
 Western - Syracuse Office Janet Deordio (315) 438-2389 
 Western - Buffalo Office Kevin Kerins           (716) 635-6252 
 
Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   
 
 

PRECONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

 
 

WITHDRAWAL OF BID 
 
A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received by 
the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect until 
such period of written notice has expired provided the contract has not been approved by the Office of the State 
Comptroller in the interim. 
 
The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
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                                                                                PAGE:   1
                                                                                DATE:    01/12/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214442           PROJECT(S): A72137

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        570.01        LEAD EXPOSURE CONTROL PLAN                                      LS          1.000
        ===============================================================================================
        570.02        MEDICAL TESTING                                                 DC       5000.000
        ===============================================================================================
        570.03        PERSONAL EXPOSURE MONITORING SAMPLE ANALYSIS                    DC      15000.000
        ===============================================================================================
        570.04        DECONTAMINATION FACILITIES                                      CW         40.000
        ===============================================================================================
        570.150001    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150002    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150003    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150004    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150005    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150006    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150007    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150008    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150009    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.150010    CLASS A CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.160001    CLASS B CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.160002    CLASS B CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        570.160003    CLASS B CONTAINMENT FOR PAINT REMOVAL                           LS          1.000
        ===============================================================================================
        571.05000125  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1081.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000225  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB        819.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000325  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1387.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000425  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1578.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000525  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       3046.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000625  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB        867.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000725  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB        711.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05000825  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB        911.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
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                                                                                PAGE:   2
                                                                                DATE:    01/12/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214442           PROJECT(S): A72137

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        571.05000925  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       2220.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05001025  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1753.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05001125  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1753.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05001225  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       3955.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        571.05001325  MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH DISPOSAL    LB       1238.000
                      AS HAZARDOUS OR NON-HAZARDOUS WASTE AS DETERMINED BY TESTING

        ===============================================================================================
        573.93010125  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010225  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010325  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010425  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010525  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010625  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010725  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010825  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93010925  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        573.93011025  CLEANING AND COATING SYSTEM FOR EXISTING STRUCTURAL STEEL       LS          1.000
                      (FIELD APPLIED)
        ===============================================================================================
        574.94010125  AREA AND ZONE PAINTING OF STRUCTURAL STEEL                      LS          1.000
        ===============================================================================================
        574.94010225  AREA AND ZONE PAINTING OF STRUCTURAL STEEL                      LS          1.000
        ===============================================================================================
        574.94030125  AREA, ZONE, CRITICAL AREA, AND FULL OVERCOAT PAINTING OF        LS          1.000
                      STRUCTURAL STEEL
        ===============================================================================================
        619.0101      BASIC WORK ZONE TRAFFIC CONTROL (DAILY OPERATIONS)              LS          1.000
        ===============================================================================================
        619.110202    PORTABLE, VARIABLE MESSAGE SIGN (PVMS) (LED) (CELLULAR          EACH        2.000
                      COMMUNICATIONS)
        ===============================================================================================
        619.24        NIGHTTIME OPERATIONS                                            LS          1.000
        ===============================================================================================

8



                                                                                PAGE:   3
                                                                                DATE:    01/12/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214442           PROJECT(S): A72137

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        619.96    25  SPEED DISPLAY TRAILER                                           EACH        2.000
        ===============================================================================================
        637.12    25  ENGINEERS FIELD OFFICE -TYPE 2                                  MNTH       16.000
        ===============================================================================================
        697.0203  25  FIELD CHANGE ORDER (THRUWAY)                                    DC     330000.000
        ===============================================================================================
        699.04    25  MOBILIZATION                                                    LS          1.000
        ===============================================================================================

9
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BRIDGE LOCATION AND DATA

ROAD OVER THE THRUWAY (I-87)

M.P. 96.56, SHEEHAN LANE,

MILEPOST, FEATURE CARRIED B.I.N.
AREA (SF)

EXISTING STEEL

5515550
FACT 50-1

10807

5515610

1018030 13861

5513220 RC 52-116 15776

1053550 30459

5513520

5513561

5513562

5038119 22200

5515222 17530

5515221 17530

5515240 39548

5515250 12374

RATING

PAINTvINSPECTION

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

LOC. NO.

CTRC 48-151

CT 53-1

CT 52-7

4

4

3

3

4

4

CT 52-8P

CT 53-4

CT 53-4

BT 57-1

BT 57-1

BT 57-1

BT 57-1

BT 56-4

OVER THE THRUWAY (I-87)

M.P. 105.34, WEST CAMP ROAD

OVER THE THRUWAY (I-87)

M.P. 110.01, ROUTE 23A

OVER THE THRUWAY (I-87)

M.P. 113.64, CO. ROUTE 23B

OVER THE THRUWAY (I-87)

M.P. 123.69, ROUTE 9W

OVER THE THRUWAY (I-87)

M.P. 136.70, CLAPPER ROAD

23 RAMP AND NOONAN LANE

M.P. 141.92, THRUWAY INT. 

23 RAMP AND NOONAN LANE

M.P. 141.93, THRUWAY INT. 

OVER ROUTE 144

M.P. 800.19, THRUWAY (I-90)

OVER KINDERHOOK CREEK

M.P. 811.34, THRUWAY I-(90)

OVER KINDERHOOK CREEK

M.P. 811.35, THRUWAY I-(90)

OVER THE THRUWAY (I-90)

M.P. 812.89, ALBANY TURNPIKE

OVER THE THRUWAY (I-90)

M.P. 813.28, BRAINARD ROAD

8185

8667

7115

9106

4-5

4-5

3-4

3-4

3-4

3-4

3-4

TAA 93-10B

D253150

TAA 90-8B

TAA 90-14B

CONTRACT

ORIGINAL/REHAB

TAA 85-8B

TAA 85-8B

TAA 13-69B

TABS 98-68B

TABS 96-5B

19



ROAD OVER THE THRUWAY (I-87)

M.P. 96.56, SHEEHAN LANE,

MILEPOST, FEATURE CARRIED

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

LOC. NO.

OVER THE THRUWAY (I-87)

M.P. 105.34, WEST CAMP ROAD

OVER THE THRUWAY (I-87)

M.P. 110.01, ROUTE 23A

OVER THE THRUWAY (I-87)

M.P. 113.64, CO. ROUTE 23B

OVER THE THRUWAY (I-87)

M.P. 123.69, ROUTE 9W

OVER THE THRUWAY (I-87)

M.P. 136.70, CLAPPER ROAD

23 RAMP AND NOONAN LANE

M.P. 141.92, THRUWAY INT. 

23 RAMP AND NOONAN LANE

M.P. 141.93, THRUWAY INT. 

OVER ROUTE 144

M.P. 800.19, THRUWAY (I-90)

OVER KINDERHOOK CREEK

M.P. 811.34, THRUWAY I-(90)

OVER KINDERHOOK CREEK

M.P. 811.35, THRUWAY I-(90)

OVER THE THRUWAY (I-90)

M.P. 812.89, ALBANY TURNPIKE

OVER THE THRUWAY (I-90)

M.P. 813.28, BRAINARD ROAD

TABLE OF ITEMS

CONTAINMENT DISPOSAL
SYSTEM

PAINTING

PAINT COLOR

708-05

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

SAGE GREEN

570.150001

570.150002

570.150003

570.150004

570.150006

570.150007

570.150008

570.150009

570.160001

570.160002

570.150010

570.160003

570.150005

573.93010125

573.93010325

573.93010425

573.93010525

573.93010625

573.93011025

573.93010925

574.94010125

574.94010225

573.93010225

574.94030125

573.93010725

573.93010825

571.05000125

571.05000225

571.05000325

571.05000425

571.05000525

571.05000625

571.05000725

571.05000825

571.05000925

571.05001025

571.05001125

571.05001225

571.05001325
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TO TRAFFIC

IN VEHICLES EXPOSED

WORKERS ON FOOT OR

REQUIRED

FREEWAY

EXPOSURE CONDITION

w45 MPH 35-40 MPH

POSTED SPEED LIMIT)

(PRECONSTRUCTION

NON-FREEWAY

TO TRAFFIC

IN VEHICLES EXPOSED

WORKERS ON FOOT OR

NO WORKERS EXPOSED

EXCAVATION) ONLY

(IE. EQUIPMENT, MATERIALS, 

NON-TRAVERSABLE HAZARD

NO WORKERS EXPOSED

EXCAVATION) ONLY

(IE. EQUIPMENT, MATERIALS, 

NON-TRAVERSABLE HAZARD

CLOSURE TYPE

LANE CLOSURE

SHOULDER CLOSURE

l30 MPH

3

USE REQUIREMENTS 4, 5

OPTIONAL

1

BARRIER VEHICLES ARE NOT REQUIRED FOR FLAGGING OPERATIONS.5.

STANDARD LONGITUDINAL BUFFER SPACE (TABLE 6C-2) SHALL BE PROVIDED. 

BARRIER VEHICLES ARE NOT REQUIRED FOR MILLING AND/OR PAVING OPERATIONS, BUT THE 4.

 

PLACEMENT WOULD BE INEFFECTIVE OR WOULD INTERFERE WITH THE SAFE OPERATION OF TRAFFIC.

REQUIREMENTS MAY BE MADE, AS APPROVED BY THE ENGINEER, WHERE BARRIER VEHICLE 

AND NON-WORKING HOURS UNTIL THE HAZARD NO LONGER EXISTS.  EXCEPTIONS TO THESE 

VEHICLES PROTECTING NON-TRAVERSABLE HAZARDS SHALL REMAIN IN PLACE DURING BOTH WORKING 

THE STATIONARY CLOSURE, THE BARRIER VEHICLE SHALL BE REPOSITIONED ACCORDINGLY.  BARRIER 

AND EACH CLOSED SHOULDER 8 FEET OR GREATER IN WIDTH.  IF THE WORK SPACE MOVES WITHIN 

REQUIREMENTS SHALL INCLUDE PROVIDING A SEPARATE BARRIER VEHICLE FOR EACH CLOSED LANE 3.

 

LONGITUDINAL BUFFER SPACE (TABLE 6C-2) SHALL BE PROVIDED.

WHERE THE REQUIREMENT IS "OPTIONAL", EITHER A BARRIER VEHICLE OR THE STANDARD 2.

PROTECTED BY A TEMPORARY TRAFFIC BARRIER, BARRIER VEHICLES ARE NOT REQUIRED.

PROTECTION (TEMPORARY TRAFFIC BARRIER) PRESENT.  WHERE WORKERS OR HAZARDS ARE 

1. THE EXPOSURE CONDITIONS DESCRIBED IN TABLE NY1-A ASSUMES THERE IS NO POSITIVE  

(LONG TERM, INTERMEDIATE TERM & SHORT TERM STATIONARY CLOSURES)

BARRIER VEHICLE USE REQUIREMENTS

TABLE NY1-A

REQUIRED
3

REQUIRED
3 2

REQUIRED
3

REQUIRED
3

REQUIRED
3

REQUIRED
3

REQUIRED
3

OPTIONAL
2

OPTIONAL
2

OPTIONAL
2

OPTIONAL
2

OPTIONAL
2

OPTIONAL
2

OPTIONAL
2

WORKERS, AS DIRECTED BY THE ENGINEER.

PROMOTE THE SAFE OPERATION OF TRAFFIC AND THE INCREASED PROTECTION OF EXPOSED 

SHOULDER 8 FEET OR GREATER IN WIDTH.  ADDITIONAL SHADOW VEHICLES MAY BE REQUIRED TO 

INCLUDE PROVIDING A SEPARATE SHADOW VEHICLE FOR EACH CLOSED LANE AND EACH CLOSED 

SHALL BE REQUIRED FOR ALL MOBILE CLOSURES.  SHADOW VEHICLE REQUIREMENTS SHALL 

A SHADOW VEHICLE IS USED TO PROTECT EXPOSED WORKERS (ON FOOT OR IN A VEHICLE) AND 4.

ARE NOT REQUIRED TO BE EQUIPPED WITH A REAR MOUNTED ATTENUATOR.

ROADWAYS HAVING A PRE-CONSTRUCTION SPEED LIMIT OF 40 MPH OR LESS, SHADOW VEHICLES 

SPEED LIMIT OF 30 MPH OR LESS AND MOBILE SHOULDER CLOSURES ON NON-FREEWAY 

FOR MOBILE LANE CLOSURES ON NON-FREEWAY ROADWAYS HAVING A PRE-CONSTRUCTION POSTED 3.

OR MORE.

CLOSURES ON NON-FREEWAY ROADWAYS HAVING A PRE-CONSTRUCTION SPEED LIMIT OF 45 MPH 

POSTED SPEED LIMIT OF 35 MPH OR MORE, SHOULDER CLOSURES ON FREEWAYS, AND SHOULDER 

ON FREEWAYS, LANE CLOSURES ON NON-FREEWAY ROADWAYS HAVING A PRE-CONSTRUCTION 

(TRUCK-MOUNTED OR TRAILER MOUNTED) FOR THE FOLLOWING MOBILE CLOSURES: LANE CLOSURES 

SHADOW VEHICLES SHALL BE EQUIPPED WITH AN APPROVED REAR MOUNTED ATTENUATOR 2.

OF TRAFFIC.  CHANNELIZING DEVICES ARE NOT USED FOR MOBILE CLOSURES.

INTERMITTENTLY ALONG THE TRAVELED WAY OR SHOULDER SLOWER THAN THE PREVAILING SPEED 

A MOBILE CLOSURE SHALL BE USED FOR ANY WORK ACTIVITY THAT MOVES CONTINUOUSLY OR 1.

FREEWAY POSTED SPEED LIMIT)

(PRECONSTRUCTION

NON-FREEWAY

EXPOSURE CONDITION

IS EXPOSED TO TRAFFIC

VEHICLES, OR OTHER HAZARD

WHEN ANY WORKERS, 

CLOSURE TYPE

LANE CLOSURE

SHOULDER CLOSURE

REQUIRED
2,4

REQUIRED
2,4

IS EXPOSED TO TRAFFIC

VEHICLES, OR OTHER HAZARD

WHEN ANY WORKERS, 

1

USE REQUIREMENTS

w45 MPH 35-40 MPH l30 MPH

(MOBILE CLOSURES )

SHADOW VEHICLE USE REQUIREMENTS

TABLE NY1-B

REQUIRED
2,4

REQUIRED
2,4

REQUIRED
2,4

REQUIRED
3,4

REQUIRED
3,4

REQUIRED
3,4
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2
40 MPH OR LESS L = WS /60

L = WS

ROAD TYPE

DISTANCE BETWEEN SIGNS

RURAL

EXPRESSWAY/FREEWAY

URBAN (35-40 MPH*)

100

200

350

500

1,000

100

200

350

500

1,500

100

200

350

500

2,640

* PRECONSTRUCTION POSTED SPEED LIMIT

URBAN (l30 MPH*)

URBAN (w45 MPH*)

 

FACILITIES WITH FULL OR PARTIAL CONTROL OF ACCESS. 

LOCAL OR INTERREGIONAL HIGH-SPEED, DIVIDED, HIGH-VOLUME 

: FREEWAY/INTERSTATE

SEPARATIONS AT MAJOR CROSSROADS. 

PARTIAL CONTROL OF ACCESS AND GENERALLY WITH GRADE 

DIVIDED HIGHWAYS FOR THROUGH TRAFFIC WITH FULL OR 

: EXPRESSWAY

 

CHARACTERISTICS.

ANY AREA EXHIBITING NO MORE THAN ONE OF ABOVE 

: RURAL

 

OR LESS.

HIGH DENSITY OF CROSS STREETS, OPERATING SPEEDS OF 45 MPH 

COMMERCIAL DRIVEWAYS, NUMEROUS RIGHT-OF-WAY CONSTRAINTS, 

DENSITIES OF 10 DRIVEWAYS PER MILE OR GREATER, MAJOR 

THAN 24 DRIVEWAYS PER MILE, MINOR COMMERCIAL DRIVEWAY 

CLOSED DRAINAGE SYSTEMS, DRIVEWAY DENSITIES GREATER

CHARACTERISTICS:  SIDEWALKS, BICYCLE USAGE, CURBING,

ANY AREA EXHIBITING AT LEAST TWO OF THE FOLLOWING

: URBAN

TABLE 6H-4 FORMULAS FOR DETERMINING TAPER LENGTHS

FLOW PATH

OF TRAFFIC

LATERAL SHIFT

4 FT

5 FT

6 FT

7 FT

8 FT

9 FT

10 FT

11 FT

12 FT

40 FT

50 FT

65 FT

75 FT

85 FT

95 FT

105 FT

115 FT

125 FT

60 FT

75 FT

90 FT

105 FT

120 FT

135 FT

150 FT

165 FT

180 FT

80 FT

100 FT

125 FT

145 FT

165 FT

185 FT

205 FT

225 FT

245 FT

105 FT

135 FT

160 FT

185 FT

215 FT

240 FT

265 FT

295 FT

320 FT

180 FT

225 FT

270 FT

315 FT

360 FT

405 FT

450 FT

495 FT

540 FT

200 FT

250 FT

300 FT

350 FT

400 FT

450 FT

500 FT

550 FT

600 FT

220 FT

275 FT

330 FT

385 FT

440 FT

495 FT

550 FT

605 FT

660 FT

240 FT

300 FT

360 FT

420 FT

480 FT

540 FT

600 FT

660 FT

720 FT

260 FT

325 FT

390 FT

455 FT

520 FT

585 FT

650 FT

715 FT

780 FT

WORK ZONE PRE-CONSTRUCTION POSTED SPEED LIMIT 

STANDARD TAPER LENGTHS

DISTANCE

25

30

35

40

45

50

55

60

65

155 FT

200 FT

250 FT

305 FT

360 FT

425 FT

495 FT

570 FT

645 FT

SPEED LIMIT (MPH)

POSTED

PRECONSTRUCTION

45 MPH OR MORE

25 MPH 30 MPH 35 MPH 40 MPH 45 MPH 50 MPH 55 MPH 60 MPH 65 MPH

THRUWAY WORK DURATION DEFINITIONS

MINIMUM MAXIMUM MINIMUM MAXIMUM

> 55

45 - 55

< 45

18000 LBS. 24000 LBS.

 PLACEMENT DISTANCE (FT)

100 FT

80 FT

200 FT

160 FT

200 FT

100 FT

80 FT

50 FT

200 FT

160 FT

100 FT

 

230 FT 325 FT 180 FT 280 FT

180 FT 280 FT 150 FT 250 FT

100 FT 200 FT

 

100 FT 200 FT

 

BARRIER VEHICLES

 

DISTANCE FROM MANUFACTURER.

MINIMUM DISTANCE SHOWN REFLECTS THE ACTUAL ROLL AHEAD 

SHORT DURATION WORK OPERATIONS.

VEHICLE USED FOR MOBILE OR                SHADOW VEHICLE:

AS DEFINED IN NYSDOT STANDARD SPECIFICATION 619:

ROLL AHEAD DISTANCE FROM MANUFACTURER.

MINIMUM DISTANCE SHOWN REFLECTS THE ACTUAL 

 

AND OTHER STATIONARY WORK ZONES.              

SHOULDER CLOSURES, LANE CLOSURES              

VEHICLE USED FOR STATIONARY BARRIER VEHICLE:

AS DEFINED IN NYSDOT STANDARD SPECIFICATION 619:

SIGN LEGEND

1000 FT1500 FT

1 MILE 1/2 MILE

XX YY

1000 FT

AHEAD

AHEAD AHEAD

AHEAD

AHEAD

TEMPORARY CONCRETE BARRIER

BOX BEAM OR HEAVY POST CORRUGATED BEAM

8:1 11:1 14:1 16:1 20:1

7:1 9:1 11:1 12:1 15:1

TYPE OF POSITIVE BARRIER

100 FT

PLACEMENT DISTANCE FOR BARRIER VEHICLES

TABLE NY2-A

(MPH)

SPEED LIMIT

POSTED

PRECONSTRUCTION

> 55

45 - 55

< 45

(MPH)

SPEED LIMIT

POSTED

PRECONSTRUCTION

PLACEMENT DISTANCE FOR SHADOW VEHICLES

TABLE NY2-B

PLACEMENT DISTANCE (FT)

SHADOW VEHICLES

18000 LBS. 24000 LBS.

MINIMUM MAXIMUM MINIMUM MAXIMUM

(FT)

A 

(FT)

B 

(FT)

C 

ADVANCE WARNING SIGN SPACING

TABLE NY6H-3

FLARE RATES FOR POSITIVE BARRIER

TABLE 619-4

MPH

30 

MPH

40 

MPH

50 

MPH

55 

MPH

65 

LONGITUDINAL BUFFER SPACE

TABLE 6C-2

(MPH)

SPEED LIMIT (S) 

(FEET)

TAPER LENGTH (L) 

SPEED LIMIT (MPH)

PRE-CONSTRUCTION POSTED S =

WIDTH OF OFFSET (FEET)W =

TAPER LENGTH (FEET)L =

PRECONSTRUCTION POSTED SPEED LIMIT

 IS WORK THAT MOVES INTERMITTENTLY OR CONTINUOUSLY.MOBILE

2 HOURS, OR NIGHTTIME WORK LASTING UP TO 1 HOUR.

 IS DAYTIME WORK THAT OCCUPIES A LOCATION UP TO SHORT DURATION

WITHIN A SINGLE DAYLIGHT PERIOD.

 IS DAYTIME WORK THAT OCCUPIES A LOCATION SHORT-TERM STATIONARY

NIGHTTIME WORK LASTING MORE THAN 1 HOUR.

MORE THAN ONE DAYLIGHT PERIOD UP TO 3 CONSECUTIVE DAYS, OR 

 IS WORK THAT OCCUPIES A LOCATION INTERMEDIATE-TERM STATIONARY

THAN 3 CONSECUTIVE DAYS.

 IS WORK THAT OCCUPIES A LOCATION MORE LONG-TERM STATIONARY
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TYPE OF TAPER TAPER LENGTH (L)

SHIFTING TAPER

SHOULDER TAPER

MERGING TAPER

ONE-LANE, TWO-WAY TRAFFIC TAPER

DOWNSTREAM TAPER 100 FT PER LANE

L

L/2

100 FT MAXIMUM

L/3

SYMBOL DESCRIPTION

FOR A LONG TERM PROJECT

PAVEMENT MARKINGS THAT SHALL BE REMOVED

WORK ZONE TRAFFIC CONTROL LEGEND

LUMINAIRE

FLAG TREE

FLAGGER

DIRECTION OF TRAFFIC

DIRECTION OF TEMPORARY TRAFFIC DETOUR

CRASH CUSHION/TEMPORARY IMPACT ATTENUATOR

CHANNELIZING DEVICE

CHANGEABLE MESSAGE SIGN (PVMS)

ARROW PANEL SUPPORT OR TRAILER

ARROW PANEL, CAUTION MODE

ARROW PANEL

FOR WORK ZONES

TAPER LENGTH CRITERIA

TABLE 6C-3

TEMP/INTERIM PAVEMENT MARKING

WORK VEHICLE W/ TRUCK MOUNTED ATTENUATOR

WORK VEHICLE

WORK SPACE

WARNING LIGHTS

TYPE III BARRICADE

TRAFFIC OR PEDESTRIAN SIGNAL

TEMPORARY BARRIER WITH WARNING LIGHTS

TEMPORARY BARRIER

SIGN, TEMPORARY
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CHANNELIZING DEVICES

N.T.S.
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PLACEMENT DISTANCE).

VEHICLE(S) AND THE ACTIVE WORK AREA (BARRIER VEHICLE 

SAME SHALL ALSO APPLY TO THE SPACE BETWEEN THE BARRIER 

AND/OR MATERIALS LOCATED WITHIN THE BUFFER SPACE.  THE 

 7. THERE SHALL BE NO WORK ACTIVITY, EQUIPMENT, VEHICLES 

FLASHING BAR DISPLAYS SHALL NOT BE PERMITTED.

CAUTION MODE DISPLAY SHALL BE FOUR FLASHING CORNERS.  

SEQUENTIAL ARROW DISPLAYS SHALL NOT BE PERMITTED.  THE 

SHALL BE A FULL FLASHING ARROW ONLY.  CHEVRONS AND 

STANDARD SPECIFICATIONS.  THE ADVANCE WARNING ARROW DISPLAY 

 6. ARROW PANELS SHALL CONFORM TO SECTION 729-15 OF THE 

619 OF THE STANDARD SPECIFICATIONS.

SPACING REQUIREMENTS SHALL BE IN ACCORDANCE WITH SECTION 

SPECIFIED ON THIS DRAWING.  CHANNELIZING DEVICE TYPE AND 

WITH THE EXCEPTION THAT SHEETING REQUIREMENTS SHALL BE AS 

THE MUTCD AND SECTION 729 OF THE STANDARD SPECIFICATIONS 

 5. CHANNELIZING DEVICES SHALL CONFORM TO THE REQUIREMENTS OF 

THE WORK ZONE.

OPERATION, THE SPEED DISPLAY TRAILER SHALL BE REMOVED FROM 

ACCORDANCE WITH THE CONTRACT SPECIFICATIONS.  WHEN NOT IN 

SIGN (G20-5aP/R2-1).  THE UNIT SHALL BE PROVIDED IN 

AS A SUBSTITUTE FOR THE SECOND "WORK ZONE/SPEED LIMIT 45" 

 4. WHEN A SPEED DISPLAY TRAILER IS DEPLOYED, IT MAY BE USED 

SPEED LIMIT SIGNS.

COMPLETELY COVERED TO AVOID CONFLICT WITH THE WORK ZONE 

 3. EXISTING SPEED LIMIT SIGNS WITHIN THE WORK ZONE SHALL BE 

III (CLASS B) REFLECTIVE SHEETING.

CONSTRUCTION SIGN FACES ON RIGID PANELS SHALL BE ASTM TYPE 

RETROREFLECTIVE SHEETING.  ALL OTHER COLORS OF 

SHALL BE FLUORESCENT-ORANGE ASTM TYPE IX (CLASS E) 

CONTROL DEVICES (MUTCD).  ORANGE SIGNS ON RIGID PANELS 

 2. ALL SIGNS SHALL CONFORM TO THE MANUAL ON UNIFORM TRAFFIC 

FOR PRECISE DEVICE POSITIONING PRIOR TO INSTALLATION.

ALSO REVIEW THE PROPOSED WORK ZONE TRAFFIC CONTROL PLAN 

TRAFFIC CONTROL DEVICES PRIOR TO USE.  THE ENGINEER SHALL 

 1. THE ENGINEER SHALL APPROVE THE CONDITION OF ALL TEMPORARY 

GENERAL NOTES:

PLACEMENT DISTANCE).

VEHICLE(S) AND THE ACTIVE WORK AREA (BARRIER VEHICLE 

SAME SHALL ALSO APPLY TO THE SPACE BETWEEN THE BARRIER 

AND/OR MATERIALS LOCATED WITHIN THE BUFFER SPACE.  THE 

 7. THERE SHALL BE NO WORK ACTIVITY, EQUIPMENT, VEHICLES 

FLASHING BAR DISPLAYS SHALL NOT BE PERMITTED.
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NOTES:

COMPLETELY ON THE SHOULDER.

LEGEND" DRAWING.  THE BARRIER VEHICLE SHALL BE LOCATED 

AND NY2-A ON THE "WORK ZONE TRAFFIC CONTROL TABLES AND 

VEHICLE USE AND PLACEMENT REQUIREMENTS, SEE TABLES NY1-A 

SECTION 619 OF THE STANDARD SPECIFICATIONS.  FOR BARRIER 

 4. THE BARRIER VEHICLE SHALL BE PROVIDED IN ACCORDANCE WITH 

1 1/2 INCHES OR GREATER.

SIMILARLY PLACED IN ADVANCE OF ANY TRANSVERSE DROP-OFF OF 

TALL CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE 

MAXIMUM INTERVALS OF 800 FEET.  IN ADDITION, TWO DRUMS, TWO 

PLACED TRANSVERSELY ACROSS THE CLOSED SHOULDER AT 

TWO TALL CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE 

SHOULDERS HAVING A WIDTH OF 8 FEET OR GREATER, TWO DRUMS, 

 3. IN LONG WORK SPACES (1500 FEET AND GREATER) ON PAVED 

2 MILES.

WHEN THE SHOULDER IS CLOSED FOR A DISTANCE GREATER THAN 

 2. THE "NEXT X MILES" SUPPLEMENTAL SIGN (W7-3aP) IS REQUIRED 

IMAGE OF THE PLAN SHOWN.

STATIONARY LEFT SHOULDER CLOSURE PLAN SHALL BE THE MIRROR 

CLOSED" SIGN (W21-5aR).  THE SHORT- OR INTERMEDIATE-TERM 

SHOULDER CLOSED" SIGN (W21-5aL) FOR THE "RIGHT SHOULDER 

THE "RIGHT SHOULDER CLOSED AHEAD" SIGN (W21-5bR) AND "LEFT 

SUBSTITUTE "LEFT SHOULDER CLOSED AHEAD" SIGN (W21-5bL) FOR 

INTERMEDIATE-TERM STATIONARY LEFT SHOULDER CLOSURE, 

STATIONARY RIGHT SHOULDER CLOSURE.  FOR A SHORT- OR 

 1. THE PLAN SHOWN IS FOR A SHORT- OR INTERMEDIATE-TERM 
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COMPLETELY ON THE SHOULDER.

LEGEND" DRAWING.  THE SHADOW VEHICLE SHALL BE LOCATED 

AND NY2-B ON THE "WORK ZONE TRAFFIC CONTROL TABLES AND 

VEHICLE USE AND PLACEMENT REQUIREMENTS, SEE TABLES NY1-B 

SECTION 619 OF THE STANDARD SPECIFICATIONS.  FOR SHADOW 

 4. THE SHADOW VEHICLE SHALL BE PROVIDED IN ACCORDANCE WITH 

WITH THE "ROAD WORK AHEAD" SIGN (W20-1).

"NEXT X MILES" SUPPLEMENTAL SIGN (W7-3aP) SHALL BE USED 

WARNING SIGNS AND THE WORK IS 2 MILES TO 5 MILES, THE 

 3. IN SITUATIONS WHERE THE DISTANCE BETWEEN THE ADVANCE 

SHALL NOT EXCEED 5 MILES.

DISTANCE BETWEEN THE ADVANCE WARNING SIGN AND THE WORK 

DISTANCE MAKE IT PRACTICAL TO PLACE STATIONARY SIGNS, THE 

IN SITUATIONS WHERE MULTIPLE WORK LOCATIONS WITHIN A LIMITED  2.

SHOULDER PLANS SHALL BE THE MIRROR IMAGE OF THOSE SHOWN.

OR MOBILE OPERATIONS ON THE RIGHT SHOULDER.  THE LEFT 

 1. THE PLANS SHOWN ARE FOR SHORT-DURATION STATIONARY WORK 
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NOTES:

SIGNS SHALL NOT BE REQUIRED.

 MEDIAN WIDTH IS LESS THAN 6 FEET, LEFT SIDE TOTALIF THE 

LEFT SIDE SIGNS SHALL BE MOUNTED ON THE MEDIAN BARRIER.  

 LEFT SHOULDER/MEDIAN WIDTH IS LESS THAN 6 FEET, USABLE

FOR A STATIONARY LANE CLOSURE IN AN AREA WHERE THE 4.

INSTALLED ON THE RIGHT SIDE OF THE ROADWAY.

"WORK ZONE/SPEED LIMIT 55" SIGNS (G20-5aP/R2-1) SHALL BE 

IMAGE OF THE PLAN SHOWN WITH THE EXCEPTION THAT THE 

STATIONARY LEFT LANE CLOSURE PLAN SHALL BE THE MIRROR 

(W4-2L) FOR THE RIGHT LANE ENDS SYMBOL SIGN (W4-2R).  THE 

1/2 MILE" SIGN (W20-5R) AND LEFT LANE ENDS SYMBOL SIGN 

CLOSED 1/2 MILE" SIGN (W20-5L) FOR THE "RIGHT LANE CLOSED 

FOR A STATIONARY LEFT LANE CLOSURE, SUBSTITUTE "LEFT LANE 

THE PLAN SHOWN IS FOR A STATIONARY RIGHT LANE CLOSURE.  3.

TAPER OF THE SECOND LANE CLOSURE).

OF THE FIRST LANE CLOSURE TO THE BEGINNING OF THE MERGING 

SUCCESSIVE LANE CLOSURES IS MEASURED FROM THE LAST SIGN 

A SUCCESSIVE LANE CLOSURE.  (THE SEPARATION BETWEEN 

NORMAL LANE CONFIGURATION FOR A MINIMUM 2 MILES PRIOR TO 

OPERATIONS).  ALL TRAFFIC SHALL BE RE-ESTABLISHED TO ITS 

NOT EXCEED 3 MILES (2 MILES FOR MILLING AND PAVING 

THE MAXIMUM LENGTH OF ANY CONTINUOUS WORK SPACE SHALL 2.

SECTIONS.

THIS PLAN APPLIES TO TWO-, THREE-, FOUR-, AND FIVE-LANE 1.

ENGINEER.

THE LOCATION OF THESE SIGNS SHALL BE DETERMINED BY THE 

TERMINATES WITHIN THE WORK ZONE TRAFFIC CONTROL LIMITS.  

SIGNS SHALL BE PLACED ALONG ANY ENTRANCE RAMP THAT 

(W20-1) AND "WORK ZONE/SPEED LIMIT 55" (G20-5aP/R2-1) 

IN ADDITION TO THE SIGNING SHOWN, "ROAD WORK AHEAD" 8.

MILE.  

OPEN TRAVEL LANES, TO MAINTAIN A MAXIMUM SPACING OF 1/2 

SIDE OF THE OPEN TRAVEL LANE, OR BOTH SIDES OF MULTIPLE 

55" SIGN(S) (G20-5aP/R2-1) SHALL BE INSTALLED ON THE RIGHT 

SPACE EXCEEDS 1/2 MILE, ADDITIONAL "WORK ZONE/SPEED LIMIT 

LIMIT 55" SIGN (G20-5aP/R2-1) AND THE END OF THE WORK 

WHEN THE DISTANCE BETWEEN THE SECOND "WORK ZONE/SPEED 7.

INSTALLED ON BOTH SIDES OF THE ROADWAY.

MULTIPLE LANES ARE OPEN TO TRAFFIC, THE SIGNS SHALL BE 

INSTALLED ON THE RIGHT SIDE OF THE ROADWAY ONLY.  IF 

ZONE/SPEED LIMIT 55" SIGNS (G20-5aP/R2-1) SHALL BE 

WHEN TRAFFIC IS REDUCED TO A SINGLE LANE, THE "WORK 6.

PREVIOUSLY INSTALLED SIGNS.

SAME SHALL ALSO APPLY WHEN COVERING AND UNCOVERING 

INSTALL AND REMOVE TEMPORARY TRAFFIC CONTROL DEVICES.  THE 

THAN 8 FEET, A MOBILE LANE CLOSURE PLAN SHALL BE USED TO 

ON ROADWAY SECTIONS WHERE THE USABLE SHOULDER IS LESS 5.

INCHES OR GREATER.

PLACED IN ADVANCE OF ANY TRANSVERSE DROP-OFF OF 1 1/2 

CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE SIMILARLY 

INTERVALS OF 800 FEET.  IN ADDITION, TWO DRUMS, TWO TALL 

SHOULDER IF WIDTH IS 8 FEET OR GREATER) AT MAXIMUM 

PLACED TRANSVERSELY ACROSS EACH CLOSED LANE (AND 

TWO TALL CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE 

IN LONG WORK SPACES (1500 FEET AND GREATER), TWO DRUMS, 12.

CONTRACTOR WITHIN THE WORK ZONE TRAFFIC CONTROL LIMITS.

EXISTING PAVEMENT MARKINGS SHALL BE MAINTAINED BY THE 11.

LEGEND" DRAWING.

AND NY2-A ON THE "WORK ZONE TRAFFIC CONTROL TABLES AND 

VEHICLE USE AND PLACEMENT REQUIREMENTS, SEE TABLES NY1-A 

SECTION 619 OF THE STANDARD SPECIFICATIONS.  FOR BARRIER 

BARRIER VEHICLES SHALL BE PROVIDED IN ACCORDANCE WITH 10.

WITH THE APPROVAL OF THE ENGINEER. 

REDUCTION IN THE BUFFER SPACE LENGTH MAY BE PERMITTED 

IN CASES WHERE RESTRICTIVE FEATURES ARE PRESENT, A 

DISTANCE FOR VEHICLES APPROACHING THE LANE CLOSURE TAPER.  

ORDERED BY THE ENGINEER, TO ENSURE ADEQUATE SIGHT 

THE LENGTH OF THE BUFFER SPACE SHALL BE EXTENDED, AS 9.
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NOTES:

INSTALLED ON THE RIGHT SIDE OF THE ROADWAY.

ZONE/SPEED LIMIT 55" SIGNS (G20-5aP/R2-1) SHALL BE 

THE PLAN SHOWN WITH THE EXCEPTION THAT THE "WORK 

DOUBLE LANE CLOSURE PLAN SHALL BE THE MIRROR IMAGE OF 

LANE ENDS SYMBOL SIGN (W4-2R).  THE STATIONARY LEFT 

AND LEFT LANE ENDS SYMBOL SIGN (W4-2L) FOR THE RIGHT 

FOR THE "RIGHT TWO LANES CLOSED 1/2 MILE" SIGN (W20-5aR) 

SUBSTITUTE "LEFT TWO LANES CLOSED 1/2 MILE" SIGN (W20-5aL) 

CLOSURE.  FOR A STATIONARY LEFT DOUBLE LANE CLOSURE, 

THE PLAN SHOWN IS FOR A STATIONARY RIGHT DOUBLE LANE 3.

TAPER OF THE SECOND LANE CLOSURE).

OF THE FIRST LANE CLOSURE TO THE BEGINNING OF THE MERGING 

SUCCESSIVE LANE CLOSURES IS MEASURED FROM THE LAST SIGN 

A SUCCESSIVE LANE CLOSURE.  (THE SEPARATION BETWEEN 

NORMAL LANE CONFIGURATION FOR A MINIMUM 2 MILES PRIOR TO 

OPERATIONS).  ALL TRAFFIC SHALL BE RE-ESTABLISHED TO ITS 

NOT EXCEED 3 MILES (2 MILES FOR MILLING AND PAVING 

THE MAXIMUM LENGTH OF ANY CONTINUOUS WORK SPACE SHALL 2.

SECTIONS.

THIS PLAN APPLIES TO THREE-, FOUR-, AND FIVE-LANE 1.

INSTALLED ON BOTH SIDES OF THE ROADWAY.

MULTIPLE LANES ARE OPEN TO TRAFFIC, THE SIGNS SHALL BE 

INSTALLED ON THE RIGHT SIDE OF THE ROADWAY ONLY.  IF 

ZONE/SPEED LIMIT 55" SIGNS (G20-5aP/R2-1) SHALL BE 

WHEN TRAFFIC IS REDUCED TO A SINGLE LANE, THE "WORK 6.

PREVIOUSLY INSTALLED SIGNS.

SAME SHALL ALSO APPLY WHEN COVERING AND UNCOVERING 

INSTALL AND REMOVE TEMPORARY TRAFFIC CONTROL DEVICES.  THE 

THAN 8 FEET, A MOBILE LANE CLOSURE PLAN SHALL BE USED TO 

ON ROADWAY SECTIONS WHERE THE USABLE SHOULDER IS LESS 5.

SHALL NOT BE REQUIRED.

THE TOTAL MEDIAN WIDTH IS LESS THAN 6 FEET, LEFT SIDE SIGNS 

LEFT SIDE SIGNS SHALL BE MOUNTED ON THE MEDIAN BARRIER. IF 

THE USABLE LEFT SHOULDER/MEDIAN WIDTH IS LESS THAN 6 FEET, 

FOR A STATIONARY DOUBLE LANE CLOSURE IN AN AREA WHERE 4.

MAY BE PERMITTED WITH THE APPROVAL OF THE ENGINEER.

A REDUCTION IN THE TANGENT AND/OR BUFFER SPACE LENGTH 

TAPER(S).  IN CASES WHERE RESTRICTIVE FEATURES ARE PRESENT, 

SIGHT DISTANCE FOR VEHICLES APPROACHING THE LANE CLOSURE 

EXTENDED, AS ORDERED BY THE ENGINEER, TO ENSURE ADEQUATE 

THE LENGTH OF THE TANGENT AND/OR BUFFER SPACE SHALL BE 9.

ENGINEER.

THE LOCATION OF THESE SIGNS SHALL BE DETERMINED BY THE 

TERMINATES WITHIN THE WORK ZONE TRAFFIC CONTROL LIMITS.  

SIGNS SHALL BE PLACED ALONG ANY ENTRANCE RAMP THAT 

(W20-1) AND "WORK ZONE/SPEED LIMIT 55" (G20-5aP/R2-1) 

IN ADDITION TO THE SIGNING SHOWN, "ROAD WORK AHEAD" 8.

MILE.  

OPEN TRAVEL LANES, TO MAINTAIN A MAXIMUM SPACING OF 1/2 

SIDE OF THE OPEN TRAVEL LANE, OR BOTH SIDES OF MULTIPLE 

55" SIGN(S) (G20-5aP/R2-1) SHALL BE INSTALLED ON THE RIGHT 

SPACE EXCEEDS 1/2 MILE, ADDITIONAL "WORK ZONE/SPEED LIMIT 

LIMIT 55" SIGN (G20-5aP/R2-1) AND THE END OF THE WORK 

WHEN THE DISTANCE BETWEEN THE SECOND "WORK ZONE/SPEED 7.

INCHES OR GREATER.

PLACED IN ADVANCE OF ANY TRANSVERSE DROP-OFF OF 1 1/2 

CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE SIMILARLY 

INTERVALS OF 800 FEET.  IN ADDITION, TWO DRUMS, TWO TALL 

SHOULDER IF WIDTH IS 8 FEET OR GREATER) AT MAXIMUM 

PLACED TRANSVERSELY ACROSS EACH CLOSED LANE (AND 

TWO TALL CONES, OR TWO OVERSIZED VERTICAL PANELS SHALL BE 

IN LONG WORK SPACES (1500 FEET AND GREATER), TWO DRUMS, 12.

CONTRACTOR WITHIN THE WORK ZONE TRAFFIC CONTROL LIMITS.

EXISTING PAVEMENT MARKINGS SHALL BE MAINTAINED BY THE 11.

LEGEND" DRAWING.

AND NY2-A ON THE "WORK ZONE TRAFFIC CONTROL TABLES AND 

VEHICLE USE AND PLACEMENT REQUIREMENTS, SEE TABLES NY1-A 

SECTION 619 OF THE STANDARD SPECIFICATIONS.  FOR BARRIER 

BARRIER VEHICLES SHALL BE PROVIDED IN ACCORDANCE WITH 10.
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NOTES:

HIGH-SPEED FREEWAY-TO-FREEWAY CONNECTION RAMP.

ACCELERATION LANE (ENTRANCE RAMP) IS A 

 PERMITTED IN AREAS WHERE THE NOTSUBSTITUTION IS 

GUIDELINES ESTABLISHED IN THE MUTCD.  THIS 

LANE (ENTRANCE RAMP) IN ACCORDANCE WITH THE 

AHEAD" SIGN SHALL BE PLACED ON THE ACCELERATION 

SIGNS.  THE FLAGGER WITH ACCOMPANYING "FLAGGER 

BE USED IN LIEU OF THE "YIELD" AND "YIELD AHEAD" 

ACCOMPANYING "FLAGGER AHEAD" (W20-7a) SIGN MAY 

A SINGLE THROUGH LANE, A FLAGGER WITH 

ACCELERATION LANE (ENTRANCE RAMP) IS REDUCED TO 

IN AREAS WHERE THE MAINLINE ADJACENT TO AN 

AN ACCELERATION LANE (ENTRANCE RAMP) IS CLOSED.  

REQUIRED WHENEVER A MAINLINE LANE ADJACENT TO 

1. "YIELD" (R1-2) AND "YIELD AHEAD" (W3-2) SIGNS ARE 

FLAGGING STATION.

LEGEND WHENEVER THE FLAGGER IS NOT AT THE 

TRAFFIC, OR CHANGED TO ANOTHER APPROPRIATE 

PROMPTLY REMOVED, COVERED, TURNED AWAY FROM 

STATION.  THE "FLAGGER AHEAD" SIGN SHALL BE 

WHENEVER THE FLAGGER IS ON DUTY AT THE FLAGGING 

3. THE "FLAGGER AHEAD" (W20-7a) SIGN SHALL BE USED 

ENGINEER.

PER THE CONTRACT PLANS OR AS APPROVED BY THE 

ACCELERATION DISTANCE FOR THE YIELD CONDITION AS 

2. THE CONTRACTOR SHALL PROVIDE ADEQUATE 
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100 FT. SPACING

A

A

N.T.S.

DEPTH 2 INCHES TO 4 INCHES

DROP-OFF AT EDGE OF TRAVELED WAY

(SEE NOTE 2)

48" x 48"

W8-9

48" x 48"

W20-1

260 FT.

TAPER

1500 FT.

1000 FT.

48" x 48"

W8-9

ON TAPER

40 FT. SPACING

24" x 18"

W7-3aP

AHEAD

WORK

ROAD

SHOULDER

LOW

SHOULDER

LOW

X MILES

NEXT

B

B

48" x 48"

W20-1

48" x 48"

NYW4-13

40 FT. SPACING260 FT.

TAPER

1500 FT. 1000 FT.

N.T.S.

24" x 18"

W7-3aP

(SEE NOTE 2)

48" x 48"

W8-23

DEPTH GREATER THAN 4 INCHES, BUT LESS THAN OR EQUAL TO 18 INCHES

DROP-OFF AT EDGE OF TRAVELED WAY

ON TAPER

40 FT. SPACING

AHEAD

WORK

ROAD

X MILES

NEXT

SHOULDER

NO

SHOULDER

NO

SECTION A-A

(DEPTH 2" TO 4")

OF TRAVELED WAY 

DROP-OFF AT EDGE

SHOULDER

LANE

OPEN TRAFFIC

N.T.S.

4" BUT LESS THAN 18")

(DEPTH GREATER THAN

OF TRAVELED WAY 

DROP-OFF AT EDGE

SHOULDER

EXCAVATED 

LANE

OPEN TRAFFIC

1

3

NON-WORK HOURS.

MATERIAL DURING

NEW OR EXISTING

RAMP AS SHOWN

SECTION B-B

N.T.S.
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C

C

EDGE OF

SHOULDER

N.T.S.

100 FT. SPACING *

(IN GUIDE RAIL AREAS, USE 40 FT. SPACING)

*

OF 40 FEET.

DRUMS AT A REDUCED SPACING

CONES MAY BE SUBSTITUTED FOR

TUBULAR MARKERS, OR 36 INCH

VERTICAL PANELS (12 x 36"),

AND SHOULDER WIDTH 4 FEET OR GREATER

DEPTH GREATER THAN 4 INCHES, BUT LESS THAN OR EQUAL TO 18 INCHES

DROP-OFF AT OUTSIDE EDGE OF SHOULDER

1’-0"

TRAVEL LANES

4’ WIDE OR GREATER

SHOULDER

EDGE LINE

PERMANENT

COURSE

PAVEMENT

FINAL

SECTION C-C

N.T.S.

LESS THAN OR EQUAL TO 18")

(DEPTH GREATER THAN 4" BUT

EDGE OF SHOULDER 

DROP-OFF AT OUTSIDE

DROP-OFF DELINEATION NOTES:

BARRIER SHALL BE USED TO PROTECT THE CONDITION.

4. IF THE DEPTH OF EXCAVATION EXCEEDS 18 INCHES, THE ADJACENT LANE SHALL BE CLOSED  OR TEMPORARY CONCRETE 

MAINTAINED SUCH THAT AT LEAST TWO-THIRDS OF THEIR HEIGHT IS EXPOSED ABOVE THE PAVEMENT.

3. VERTICAL PANELS (12 x 36 IN.) MAY BE SUBSTITUTED FOR DRUMS.  DRUMS OR  VERTICAL PANELS SHALL BE PLACED AND 

AS SHOWN.  SIGNING SHALL BE REPEATED  EVERY 1/2 MILE WITH "NEXT X MILES" (W7-3aP) SUPPLEMENTAL PLAQUES.

2. THE "LOW SHOULDER" (W8-9) SIGN OR "NO SHOULDER" (W8-23) SIGN SHALL BE PLACED IN ADVANCE OF THE DRUM TAPER 

SHALL BE THE MIRROR IMAGE OF THE SAME DETAILS.

1. SIGNING AND DELINEATION ARE SHOWN ALONG THE RIGHT SHOULDER.  SIGNING AND  DELINEATION FOR THE LEFT SHOULDER 
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PROVIDE CONTINUOUS LANE CLOSURE

THROUGH THE COMBINED WORK SPACES (MAXIMUM LENGTH 3 MILES)

LESS THAN 2 MILES

(IF 2 MILES OR GREATER, USE SEPARATE WORK SPACES)

WORK SPACE

#1

100 FT.

800 FT.

BUFFER

SPACE

WORK SPACE

#2

800 FT.

SUCCESSIVE WORK SPACES OCCUPYING SAME LANE

N.T.S.

CONTROL SHEET)

(SEE APPROPRIATE TRAFFIC

STATIONARY RIGHT LANE CLOSURE

MAX.

500 FT.

48" x 24"

G20-2

SHOULDER AREA SHALL HAVE THE SAME PAVEMENT ELEVATION AS THE ADJACENT OPEN LANE (TYPICAL BOTH DETAILS)

END

ROAD WORK

SUCCESSIVE WORK SPACES OCCUPYING DIFFERENT LANES

N.T.S.

WORK SPACE

#1

BUFFER

SPACE

LESS THAN 2 MILES

(IF 2 MILES OR GREATER, USE SEPARATE WORK SPACES)

WORK SPACE

#2

800 FT.

100 FT.BUFFER

SPACE

780 FT.

TAPER

LANE SHIFT

315 FT. MIN.

DISTANCE

ADVANCE POSTING

(OPTIONAL)

24" x 24"

W13-1P

48" x 48"

W1-4R

48" x 24"

G20-2

CONTROL SHEET)

(SEE APPROPRIATE TRAFFIC

STATIONARY RIGHT LANE CLOSURE

CLOSURE OF FEWER LANES THAN WORK SPACE #1 (MAXIMUM LENGTH 3 MILES)

LANES THROUGH THE COMBINED WORK SPACES UNLESS WORK SPACE #2 REQUIRES

WHEN DISTANCE IS LESS THAN 2 MILES, CONFINE TRAFFIC TO SAME NUMBER OF

MAX.

500 FT.

END

ROAD WORK

XX
MPH
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N.T.S.

NOTES:

LEFT LANE, AND VEHICLE #4 IS IN THE LEFT LANE.

COMPLETELY ON THE LEFT SHOULDER, VEHICLE #3 STRADDLES THE LEFT SHOULDER AND THE 

WHERE THE LEFT LANE IS TO BE CLOSED, VEHICLE #1 AND VEHICLE #2 ARE TO BE LOCATED 5.

THERE IS AN EXIT OR ENTRANCE RAMP.

THESE TEMPORARY TRAFFIC CONTROL PLANS SHALL NOT BE ADVANCED THROUGH AN AREA WHERE 4.

VEHICLE(S) SHALL BE REQUIRED.

TRANSPORT WORKERS, MATERIALS, AND/OR EQUIPMENT TO THE WORK SITE.  A SEPARATE WORK 

DOUBLE LANE CLOSURE AND RIGHT DOUBLE LANE CLOSURE PLANS) SHALL NOT BE USED TO 

VEHICLE #4 (LEFT LANE CLOSURE AND RIGHT LANE CLOSURE PLANS) AND  VEHICLE #5 (LEFT 3.

APPROXIMATELY 15 MINUTES BEFORE MOVING TO A NEW LOCATION.

FOR SHORT PERIODS IN THE ROADWAY.  THE DURATION FOR EACH INTERMITTENT STOP MAY BE 

MOBILE OPERATIONS ARE WORK ACTIVITIES THAT MOVE CONTINUOUSLY OR STOP INTERMITTENTLY 2.

THESE PLANS ARE TO BE UTILIZED ONLY WHEN AUTHORIZED BY THE ENGINEER.1.

TRUCK-MOUNTED ARROW PANEL.

FOR VEHICLE #2, A TRAILER-MOUNTED ARROW PANEL MAY BE SUBSTITUTED FOR THE 9.

IN THE CENTER LANE.

SHOULDER AND THE RIGHT LANE, VEHICLE #4 IS IN THE RIGHT LANE, AND VEHICLE #5 IS 

BE LOCATED COMPLETELY ON THE RIGHT SHOULDER, VEHICLE #3 STRADDLES THE RIGHT 

WHERE THE RIGHT TWO LANES ARE TO BE CLOSED, VEHICLE #1 AND VEHICLE #2 ARE TO 8.

THE CENTER LANE.

SHOULDER AND THE LEFT LANE, VEHICLE #4 IS IN THE LEFT LANE, AND VEHICLE #5 IS IN 

BE LOCATED COMPLETELY ON THE LEFT SHOULDER, VEHICLE #3 STRADDLES THE LEFT 

WHERE THE LEFT TWO LANES ARE TO BE CLOSED, VEHICLE #1 AND VEHICLE #2 ARE TO 7.

SHOULDER AND THE RIGHT LANE, AND VEHICLE #4 IS IN THE RIGHT LANE.

LOCATED COMPLETELY ON THE RIGHT SHOULDER, VEHICLE #3 STRADDLES THE RIGHT 

WHERE THE RIGHT LANE IS TO BE CLOSED, VEHICLE #1 AND VEHICLE #2 ARE TO BE 6.

TIME.  THE MESSAGE DISPLAYED SHALL BE THE SAME AS THAT SHOWN.

ON THE SHOULDER AND SHALL HAVE NO PORTION PROTRUDE OVER THE TRAVEL LANE AT ANY 

(PVMS) MAY BE USED IN LIEU OF THE SIGN SHOWN. THE PVMS UNIT SHALL BE COMPLETELY 

FOR VEHICLE #1, A TRUCK-MOUNTED OR TRAILER-MOUNTED PORTABLE VARIABLE MESSAGE SIGN 11.

BE EQUIPPED WITH AN ATTENUATOR.

OPERATIONS, ALL VEHICLES, INCLUDING VEHICLE #1 AND VEHICLE #2 ON THE SHOULDER, SHALL 

FOR VEHICLE #2, THE ATTENUATOR IS OPTIONAL FOR DAYTIME OPERATIONS. FOR NIGHTTIME 10.
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IN NARROW SHOULDER AREA

MOBILE OPERATION - DOUBLE LANE CLOSURE
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GENERAL NOTES:

SINGLE LANE CLOSURE NOTES:

AND VEHICLE #3 SHALL BE IN THE LEFT LANE.

IN AREAS WHERE THERE IS LITTLE TO NO LEFT SHOULDER/MEDIAN WIDTH, VEHICLE #2 3.

AND VEHICLE #4 IS IN THE LEFT LANE.

CONDITIONS PERMIT, VEHICLE #3 STRADDLES THE LEFT SHOULDER AND THE LEFT LANE, 

ON THE RIGHT SHOULDER, VEHICLE #2 IS AS FAR LEFT ON THE LEFT SHOULDER AS 

WHERE THE LEFT LANE IS TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED COMPLETELY 2.

THAN 8 FEET.

 LEFT SHOULDER/MEDIAN WIDTH IS LESS USABLECLOSURE IN AN AREA WHERE THE 

THE PLAN SHOWN IS FOR A MOBILE OPERATION INVOLVING A LEFT SINGLE LANE 1.

DOUBLE LANE CLOSURE NOTES:

SHALL BE IN THE LEFT LANE.  

IN AREAS WHERE THERE IS LITTLE TO NO LEFT SHOULDER/MEDIAN WIDTH, VEHICLE #2 3.

LEFT LANE AND THE CENTER LANE, AND VEHICLE #5 IS IN THE CENTER LANE.

AND THE LEFT LANE, VEHICLE #3 IS IN THE LEFT LANE, VEHICLE #4 STRADDLES THE 

COMPLETELY ON THE RIGHT SHOULDER, VEHICLE #2 STRADDLES THE LEFT SHOULDER 

WHERE THE LEFT TWO LANES ARE TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED 2.

THAN 8 FEET.

 LEFT SHOULDER/MEDIAN WIDTH IS LESS USABLECLOSURE IN AN AREA WHERE THE 

THE PLAN SHOWN IS FOR A MOBILE OPERATION INVOLVING A LEFT DOUBLE LANE 1.

AS THAT SHOWN.

OVER THE TRAVEL LANE AT ANY TIME.  THE MESSAGE DISPLAYED SHALL BE THE SAME 

SHALL BE COMPLETELY ON THE SHOULDER AND SHALL HAVE NO PORTION PROTRUDE 

MESSAGE SIGN (PVMS) MAY BE USED IN LIEU OF THE SIGN SHOWN. THE PVMS UNIT 

FOR VEHICLE #1, A TRUCK-MOUNTED OR TRAILER-MOUNTED PORTABLEVARIABLE 5.

AREA WHERE THERE IS AN EXIT OR ENTRANCE RAMP.

THESE TEMPORARY TRAFFIC CONTROL PLANS SHALL NOT BE ADVANCED THROUGH AN 4.

TO THE WORK SITE.  A SEPARATE WORK VEHICLE(S) SHALL BE REQUIRED.

PLAN) SHALL NOT BE USED TO TRANSPORT WORKERS, MATERIALS, AND/OR EQUIPMENT 

VEHICLE #4 (SINGLE LANE CLOSURE PLAN) AND VEHICLE #5 (DOUBLE LANECLOSURE 3.

LOCATION.

INTERMITTENT STOP MAY BE APPROXIMATELY 15 MINUTES BEFORE MOVING TO A NEW 

INTERMITTENTLY FOR SHORT PERIODS IN THE ROADWAY.  THE DURATION FOR EACH 

MOBILE OPERATIONS ARE WORK ACTIVITIES THAT MOVE CONTINUOUSLY OR STOP 2.

THESE PLANS ARE TO BE UTILIZED ONLY WHEN AUTHORIZED BY THE ENGINEER.1.
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N.T.S.

SHORT DURATION RIGHT LANE CLOSURE
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GENERAL NOTES:

LEFT LANE CLOSURE NOTES:

RIGHT LANE CLOSURE NOTES:

UPGRADES.

THE LEFT LANE.  FOR THESE SITUTATIONS, CONSULT THE ENGINEER FOR APPROPRIATE TEMPORARY TRAFFIC CONTROL 

AND VEHICLE #2 SHALL BE IN IN AREAS WHERE THERE IS LITTLE TO NO LEFT SHOULDER/MEDIAN WIDTH, VEHICLE #1 4.

SHOULDER AND THE LEFT LANE, AND VEHICLE #3 IS IN THE LEFT LANE.

VEHICLE #1 IS AS FAR LEFT ON THE LEFT SHOULDER AS CONDITIONS PERMIT, VEHICLE #2 STRADDLES THE LEFT 

WIDTH IS LESS THAN 8 FEET,  LEFT SHOULDER/MEDIAN USABLEFOR A LEFT LANE CLOSURE IN AN AREA WHERE THE 3.

BE REQUIRED.

ADVANCE OF THE LANE CLOSURE TAPER AND THE "END ROAD WORK" (G20-2) SIGN SHALL NOT LEFT SIDE SIGNS IN 

 MEDIAN WIDTH IS LESS THAN 6 FEET, TOTALLEFT SIDE SIGNS SHALL BE MOUNTED ON THE MEDIAN BARRIER.  IF THE 

WIDTH IS LESS THAN 6 FEET,  LEFT SHOULDER/MEDIAN USABLEFOR A LEFT LANE CLOSURE IN AN AREA WHERE THE 2.

VEHICLE #2 STRADDLES THE LEFT SHOULDER AND THE LEFT LANE, AND VEHICLE #3 IS IN THE LEFT LANE.

ON THE LEFT SHOULDER, WHERE THE LEFT LANE IS TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED COMPLETELY 1.

NOT BE REQUIRED.LEFT SIDE SIGNS SHALL 

 MEDIAN WIDTH IS LESS THAN 6 FEET, TOTALLEFT SIDE SIGNS SHALL BE MOUNTED ON THE MEDIAN BARRIER.  IF THE 

WIDTH IS LESS THAN 6 FEET,  LEFT SHOULDER/MEDIAN USABLEFOR A RIGHT LANE CLOSURE IN AN AREA WHERE THE 2.

VEHICLE #2 STRADDLES THE RIGHT SHOULDER AND THE RIGHT LANE, AND VEHICLE #3 IS IN THE RIGHT LANE.

ON THE RIGHT SHOULDER, WHERE THE RIGHT LANE IS TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED COMPLETELY 1.

ENSURE ADEQUATE SIGHT DISTANCE FOR VEHICLES APPROACHING THE LANE CLOSURE TAPER.

TABLE NY2-A).  THE LENGTH OF THE BUFFER SPACE SHALL BE EXTENDED, AS DETERMINED BY THE ENGINEER, TO 

THE MINIMUM BUFFER SPACE LENGTH SHALL BE THE PLACEMENT DISTANCE REQUIRED FOR BARRIER VEHICLES (SEE 4.

INCLUDING VEHICLE #1 ON THE SHOULDER, SHALL BE EQUIPPED WITH AN ATTENUATOR.

FOR VEHICLE #1, THE ATTENUATOR IS OPTIONAL FOR DAYTIME OPERATIONS. FOR NIGHTTIME OPERATIONS, ALL VEHICLES, 3.

REMAIN ATTACHED TO TRAILER-MOUNTED ARROW PANELS.

TRAILER-MOUNTED ARROW PANELS MAY BE SUBSTITUTED FOR VEHICLES #1, #2, AND #3.  TOW VEHICLES SHALL NOT 2.

DURATION OF UP TO 2 HOURS, OR NIGHTTIME WORK DURATION UP TO 1 HOUR.

USE OF THESE PLANS SHALL BE LIMITED TO A WORK SPACE LENGTH OF 1/2 MILE OR LESS AND A DAYTIME WORK 1.
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N.T.S.

SHORT DURATION LEFT DOUBLE LANE CLOSURE
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N.T.S.

SHORT DURATION RIGHT DOUBLE LANE CLOSURE
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GENERAL NOTES:

LEFT DOUBLE LANE CLOSURE NOTES:

RIGHT DOUBLE LANE CLOSURE NOTES:

APPROPRIATE TEMPORARY TRAFFIC CONTROL UPGRADES.FOR THESE SITUTATIONS, CONSULT THE ENGINEER FOR 

BE IN THE LEFT LANE.  SHALL IN AREAS WHERE THERE IS LITTLE TO NO LEFT SHOULDER/MEDIAN WIDTH, VEHICLE #1 4.

LOCATED IN THE LEFT LANE ALONGSIDE VEHICLE #4.

#3 STRADDLES THE LEFT LANE AND THE CENTER LANE, AND VEHICLE #4 IS IN THE CENTER LANE.  VEHICLE #5 IS 

SHOULDER AND THE LEFT LANE, VEHICLE #2 IS IN THE LEFT LANE, VEHICLE FEET, VEHICLE #1 STRADDLES THE LEFT 

WIDTH IS LESS THAN 8 SHOULDER/MEDIAN  LEFT USABLEFOR A LEFT DOUBLE LANE CLOSURE IN AN AREA WHERE THE 3.

NOT BE REQUIRED.

SIGN SHALL CLOSURE TAPER AND THE "END ROAD WORK" (G20-2) SIGNS IN ADVANCE OF THE LANE FEET, LEFT SIDE 

 MEDIAN WIDTH IS LESS THAN 6 TOTALTHE MEDIAN BARRIER.  IF THE FEET, LEFT SIDE SIGNS SHALL BE MOUNTED ON 

WIDTH IS LESS THAN 6 SHOULDER/MEDIAN  LEFT USABLEFOR A LEFT DOUBLE LANE CLOSURE IN AN AREA WHERE THE 2.

VEHICLE #4 IS IN THE CENTER LANE.  VEHICLE #5 IS LOCATED IN THE LEFT LANE ALONGSIDE VEHICLE #4.

THE LEFT LANE, VEHICLE #3 IS IN THE LEFT LANE, AND SHOULDER, VEHICLE #2 STRADDLES THE LEFT SHOULDER AND 

ON THE LEFT COMPLETELY WHERE THE LEFT TWO LANES ARE TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED 1.

SIGNS SHALL NOT BE REQUIRED.FEET, LEFT SIDE 

 MEDIAN WIDTH IS LESS THAN 6 TOTALTHE MEDIAN BARRIER.  IF THE FEET, LEFT SIDE SIGNS SHALL BE MOUNTED ON 

WIDTH IS LESS THAN 6 SHOULDER/MEDIAN  LEFT USABLEFOR A RIGHT DOUBLE LANE CLOSURE IN AN AREA WHERE THE 2.

AND VEHICLE #4 IS IN THE CENTER LANE.  VEHICLE #5 IS LOCATED IN THE RIGHT LANE ALONGSIDE VEHICLE #4.

SHOULDER, VEHICLE #2 STRADDLES THE RIGHT SHOULDER AND THE RIGHT LANE, VEHICLE #3 IS IN THE RIGHT LANE, 

COMPLETELY ON THE RIGHT WHERE THE RIGHT TWO LANES ARE TO BE CLOSED, VEHICLE #1 IS TO BE LOCATED 1.

INCLUDING VEHICLE #1 ON THE SHOULDER, SHALL BE EQUIPPED WITH AN ATTENUATOR.

FOR VEHICLE #1, THE ATTENUATOR IS OPTIONAL FOR DAYTIME OPERATIONS. FOR NIGHTTIME OPERATIONS, ALL VEHICLES, 3.

REMAIN ATTACHED TO TRAILER-MOUNTED ARROW PANELS.

TRAILER-MOUNTED ARROW PANELS MAY BE SUBSTITUTED FOR VEHICLES #1, #2, AND #3.  TOW VEHICLES SHALL NOT 2.

DURATION OF UP TO 2 HOURS, OR NIGHTTIME WORK DURATION UP TO 1 HOUR.

USE OF THESE PLANS SHALL BE LIMITED TO A WORK SPACE LENGTH OF 1/2 MILE OR LESS AND A DAYTIME WORK 1.
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SS BE PREPARED TO STOP SIGNING.dw 
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TWO-LANE SECTION 

~ 

o 
o 
L() 

THE "BE PREPARED TO STOP" SIGN (W3-4) SHALL BE USED, 
WHERE CONDITIONS PERMIT, TO INFORM ONCOMING TRAmc 
OF A STOPPED OR VERY SLOW TRAFFIC CONDmON CAUSED 
BY STATIONARY CONSTRUCTION WORK ZONES. THE SIGN 
SHALL BE POsnED APPROXIMATELY 1500 FEET UPSTREAM OF 
THE END OF THE BACK-UP. WHEN THE END OF THE 
BACK-UP MOVES, THE SIGN SHALL ALSO BE MOVED TO 
MAINTAIN TIHAT SPACING. 

IN SECTIONS WITH THREE OR MORE LANES, IF THE 
RESULTING LOCATION PLACES THE SIGN UPSTREAM OF THE 
FIRST WARNING SIGN FOR THE PRO.JECT, A "ROAD WORK 
AHEAD" SIGN (W20-1) SHALL BE PLACED APPROXIMATELY 
1000 FEET IN ADVANCE OF THE "BE PREPARED TO STOP" 
SIGN. 

A BACK-UP SHALL BE DEFINED AS A UNE OF STOPPED OR 
SLOWLY MOVING VEHICLES (25 MPH OR LESS) EXTENDING 
FROM THE BEGINNING OF THE TAPER TO THE FIRST WARNING 
SIGN OF THE WORK ZONE AND INVOLVING A DELAY OF AT 
LEAST 10 MINUTES. 

THE "BE PREPARED TO STOP" SIGN IS NOT REQUIRED WHEN 
TRAFFIC BACK-UPS ARE CREATED UNDER NORMAL OPERATING 
CONDITIONS OUTSIDE THE LIMITS OF A WORK ZONE. 

BI~IB 
DlclD 
~I I~ 
~ I I ~ -+------+------END=--=--=OF BAC~K-UP -----.--

rlr'r 
I I 

THREE-LANE SECTION 

1>1: 10113 WORK VEHICLE 
(ATTENUATOR OPTIONAL) 

WARNING FLAGS 
MINIMUM 1 B x 1 BIN. 

TlTLE OF DRAWING 

o 
o 
L() 

o 
o 
o 

"BE PREPARED TO STOP" SIGNING 
FOR STATIONARY WORK ZONES 

DATE: DRAWING NUMBER: 

1/09 BPS 



 
LIST OF NYSDOT STANDARD SHEETS 

 
 
The following NYSDOT Standard Sheets apply:   
 
  619-04, 619-10, 619-11, 619-12, 619-20, 619-21, 619-51, 619-60 and 619-61. 

 

 

 

 

 

SPECIAL NOTE: 

WORK ZONE TRAFFIC CONTROL PLANS 

Thruway Standard Work Zone Traffic Control Plans have been included in the Contract Documents for work areas along 

the Thruway mainline and interchange ramps. For work areas along state and local highways, the latest revision of the 

Work Zone Traffic Control Standard Sheets maintained by NYSDOT shall apply. 

 

 

NYSDOT Standard Sheets 619-10 Through 619-66, If referenced in the contract documents, are NOT to be used on the 

New York State Thruway Mainline, New England Section, Garden State Parkway Connection, Berkshire Spur and Niagara 

Sections. 
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WORK TO BE DONE 
 
The following is a general description of the work to be done under this Contract.  This list is intended to give the 
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be 
done.  All work shall be done in accordance with the Contract Documents even though not specifically mentioned in 
this list. 
 
 

1. Set up Work Zone Traffic Control Items. 
 

2. Install Containment Enclosures. 
 

3. Remove Existing Paint from Structural Bridge Steel. 
 

4. Paint Cleaned Structural Bridge Steel. 
 

5. Remove Containment Enclosures. 
 

6. Clean up Work Site and Remove Work Zone Traffic Control Items. 
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SCHEDULE AND SUSPENSION OF WORK 
 

1 of 4 

  The New York State Thruway is a limited access, high-speed, high-volume highway.  Traffic shall be 
maintained in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic 
Control Plans, the Standard Specifications Section 619 and the following provisions: 
 
A. Work Zone Traffic Control 

 
1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s) 

included in this Proposal, unless indicated otherwise in the Contract Documents. If more than one table is 
applicable to a work zone location, the most restrictive requirements shall be used.  Traffic management 
tables do not guarantee lane closure availability; the requirements of Section B. Work Restrictions shall 
supersede these tables, when applicable. 

 
2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment, 

and work operations.  Personal vehicles will NOT be allowed to park along the Thruway or within lane 
closures on the Thruway at any time.  During non-working hours, all equipment and materials shall be 
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical 
barrier approved by the Engineer. 

 
3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as 

described in Section B. Work Restrictions, unless indicated otherwise in the Contract Documents. 
 

4. Lane closures will NOT be permitted for the sole convenience of the Contractor.  Lane closures will be 
permitted in order to protect traffic from an actual hazard, as determined by the Engineer. 

 
5. Permanent lane closures will NOT be permitted for the duration of the contract. 

 
6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the 

Contract Documents.  Either right or left shoulder must remain clear and available through all work 
zones.  The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other 
obstructions, or for any work activity. 

 
7. Ramp closures will NOT be permitted, unless indicated otherwise in the Contract Documents.  Access to 

interchanges, service areas and parking areas shall be maintained at all times. 
 

8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the Contract 
Documents. 

 
B. Work Restrictions 
 

1. HOLIDAY PERIODS:  Lane closures will NOT be permitted during holiday periods, unless indicated 
otherwise in the Contract Documents.  The Authority may permit work on Thruway facilities only if 
operations do not inhibit or distract traffic.  Access to work sites from state and local roads will be 
permitted provided the municipality having jurisdiction for the road gives written permission.  Holiday 
periods for this project shall be as follows: 
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SCHEDULE AND SUSPENSION OF WORK 
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***ALBANY DIVISION*** 
 

2016 

HOLIDAY FROM TO 
TIME DAY DATE TIME DAY DATE 

Dr. Martin Luther King, Jr. Day Noon Friday 01/15/2016 Noon Tuesday 01/19/2016 
Presidents’ Day Noon Friday 02/12/2016 Noon Tuesday 02/16/2016 
Easter Noon Thursday 03/24/2016 Noon Monday 03/28/2016 
Victoria Day (Canada) Noon Friday 05/20/2016 Noon Tuesday 05/24/2016 
Memorial Day Noon Thursday 05/26/2016 Noon Tuesday 05/31/2016 
Canada Day/Independence Day Noon Thursday 06/30/2016 Noon Tuesday 07/05/2016 
Labor Day Noon Thursday 09/01/2016 Noon Tuesday 09/06/2016 
Columbus Day/ 
Thanksgiving (Canada) Noon Friday 10/07/2016 Noon Tuesday 10/11/2016 

Veterans Day 6:00 a.m. Thursday 11/10/2016 Noon Saturday 11/12/2016 
Thanksgiving Noon Wednesday 11/23/2016 Noon Monday 11/28/2016 
Christmas/New Year’s Day Noon Friday 12/23/2016 Noon Monday 01/02/2017 

 
 

2017 

HOLIDAY FROM TO 
TIME DAY DATE TIME DAY DATE 

Dr. Martin Luther King, Jr. Day Noon Friday 01/13/2017 Noon Tuesday 01/17/2017 
Presidents’ Day Noon Friday 02/17/2017 Noon Tuesday 02/21/2017 
Easter Noon Thursday 04/13/2017 Noon Monday 04/17/2017 
Victoria Day (Canada) Noon Friday 05/19/2017 Noon Tuesday 05/23/2017 
Memorial Day Noon Thursday 05/25/2017 Noon Tuesday 05/30/2017 
Canada Day/Independence Day Noon Friday 06/30/2017 Noon Wednesday 07/05/2017 
Labor Day Noon Thursday 08/31/2017 Noon Tuesday 09/05/2017 
Columbus Day/ 
Thanksgiving (Canada) Noon Friday 10/06/2017 Noon Tuesday 10/10/2017 

Veterans Day Noon Thursday 11/09/2017 Noon Monday 11/13/2017 
Thanksgiving Noon Wednesday 11/22/2017 Noon Monday 11/27/2017 
Christmas/New Year’s Day Noon Friday 12/22/2017 Noon Tuesday 01/02/2018 

 
 

2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one 
week in advance of the earliest closure. 

 
3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather, 

wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing 
excessive delay to the public.  The Authority reserves the right to alter any lane closure and/or direct the 
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the 
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle 
the Contractor to file a claim for additional compensation. 

 
4. ALBANY DIVISION:  Northbound lane closures between Exit 19 and Exit 24 will NOT be permitted 

between 7:00 a.m. and 6:00 p.m. from Wednesday, July 17, 2016 to Monday, September 12, 2016 during 
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the schedule for the Saratoga Racetrack in 2016. 
 

5. Before commencing work for any full-depth repair areas listed in the Contract Documents, the Contractor 
shall submit a Plan of Operations to the Engineer.  The Plan of Operations shall list all full-depth repairs 
and the estimated duration to complete each location.  The Contractor shall identify any repair he feels 
cannot be completed within the timeframes allowed by the traffic management table(s).  The Contractor 
has the option to request a waiver to complete the repairs of such location(s) identified.  The Authority 
shall review the waiver and deem whether or not the request will be approved.  The Authority also has the 
right to require repair areas be broken into smaller sections if the waiver for lane restrictions is not 
approved. 

 
The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the 
work for this Contract.  Failure to comply with the time frames specified will be considered a substantial 
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic 
Control Item for each calendar day during which STAR’s remain incomplete.  Liquidated Damages will 
also be assessed at rates shown in Table 108-1 of the NYSDOT Standard Specifications. 
 
 
 

 
6. Work restrictions may be modified if: 

 
a. The Contractor has received permission through the Engineer, from the Division Director or designee, 

to progress construction operations contained entirely behind temporary concrete barrier.  There shall 
be no hauling of materials in or out of the work site during restricted periods, and open lane 
availability requirements shall not be violated or compromised. 

 
b. The Contractor has received permission through the Engineer, from the Division Director or designee, 

for temporary modification of the lane availability restrictions for performance of specific 
construction operations for a specific time period. 

 
NOTE:  Such requests must be based on current traffic volumes which would permit the requested 
temporary modification with little probability of causing disruption or delay to the public. 

 
The Contractor shall include full explanation of the benefits to the Public and to the Authority, which 
would accrue in granting a temporary waiver for performance of the specific operations including 
calculations for any credit that may be offered.  A contingency plan for action to be taken, should an 
unexpected traffic backup occur, shall accompany this presentation and will be one prime 
consideration in evaluating the request. 

 
c. The Contractor has received written authorization from the Division Director or designee to perform 

specific construction operations, violating the lane availability restrictions or other work restrictions 
during a specifically prohibited time period. 

 
NOTE:  The Contractor shall submit a written request to the Authority’s Division Director, with copy 
to the Engineer, for permission to perform specific construction operations at specific locations and 
times, including a detailed explanation of why the work cannot be performed in conformance with the 
Contract.  Such requests must be received at the Division Office at least one full week before the date 
of the requested variance, and at least two full weeks should granting the waiver require making 
notice to the public regarding potential disruptions and delays. 

 
If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to 
those operations approved in the authorization.  In making application for a waiver, the Contractor agrees 
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that any waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice.  Also, the 
disapproval of requests for waiver of contract requirements is not subject to administrative review or 
appeal under the contract. 

 
C. General Conditions 
 

The Contract is to be completed on or before the specified completion date.  If, for any reason, the Contractor 
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a 
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or 
days of work and/or impose conditions under which the work shall be performed in order that the traffic may 
not be unduly inconvenienced. 

 
All the required liability and property damage insurance with the limits stated in this Proposal shall be 
effective and shall be continued in force throughout the life of this Contract including the stated periods of the 
suspension of the work. 

 
The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”. 
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Exit 19 to 20 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 211hrouch September 15 

HRIDA MON lUES WEDS THUR FRI' SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

--~ 1 1 1 1 1 1 1 
r---,-" --

2 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 ~- f-- 1 1 1 

5 1 1 1 1 1 1 1 
• 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

_-c'_ 1 1 1 1 1 ' ._ 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 2 1 1 2 2 2 1 

9 1 1 1 1 1 2 1 9 1 1 1 2 2 2 2 

10 1 1 1 1 2 2 1 10 2 1 2 2 2 2 2 

11 2 1 1 1 2 2 2 11 2 2 2 2 2 2 2 

12 2 1 1 1 2 2 2 12 2 2 2 2 2 2 2 

13 2 1 1 1 2 2 2 13 2 2 2 2 2 2 2 

" 
2 1 1 2 2 2 2 ,. 2 2 2 2 2 2 2 

15 2 1 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 1 2 16 2 2 2 2 2 2 2 

17 2 1 1 2 2 1 2 17 2 2 2 2 2 2 2 

18 1 1 1 1 2 1 2 18 1 1 1 2 2 2 2 

19 1 1 1 1 2 1 2 19 1 1 1 2 2 1 2 

20 1 1 1 1 2 1 2 20 1 1 1 2 2 1 2 

21 1 1 1 1 1 1 1 21 1 1 1 1 2 1 1 -22 1 1 1 1 --'- 1 1 - 22 1 1 1 1 2 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 thrOUQh November 30 WINTER SEASON 0 F ecember 1 throu h ebruarv 28 
HRIDAY MON lUES WEDS THUR FRI SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 ..•. 
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 -
2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 --
--"- 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 2 1 

9 1 1 1 1 1 2 1 9 1 1 1 1 1 2 1 

10 1 1 1 2 2 2 2 10 1 1 1 1 2 2 1 

11 2 1 1 2 2 2 2 11 2 1 2 2 2 2 2 

12 2 1 2 2 2 2 2 12 2 1 2 2 2 2 2 

13 2 1 2 2 2 2 2 13 2 1 2 2 2 2 2 

" 
2 2 2 2 2 2 2 1. 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 17 2 1 2 2 2 1 2 

18 1 1 1 1 2 1 2 18 1 1 1 1 2 1 1 

19 1 1 1 1 2 1 2 19 1 1 1 1 2 1 1 - -
20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 2 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 2 1 1 ,_.-
23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 19 to 20 S 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 throuqh May 20 SUM ER SE SON M h h S b M A ay 21 t rouqr e tern er15 
HRIDA MON lUES WEDS THUR FRI SAT SUN HRJDA MON rUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 
2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 - ,.~ 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 2 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 2 2 2 2 2 1 1 

• 1 1 1 1 2 2 1 • 2 1 1 2 2 2 2 

10 2 1 1 1 2 2 2 10 2 2 2 2 2 2 2 

----"'-- 1 1 1 1 2 2 2 11 2 2 2 2 2 2 2 

12 1 1 1 1 2 2 2 

13 1 1 1 1 2 2 2 
12 2 2 f-_2 2 2 2 2 

13 2 2 2 2 2 2 2 

1. 1 1 1 2 2 2 2 ,. 2 2 2 2 2 2 2 

15 1 1 2 2 2 2 2 

16 1 1 2 2 2 2 2 
15 2 ~-1-.,2 2 2 2 2 -
16 2 2 2 2 2 2 2 

17 1 1 1 2 2 2 2 17 2 2 2 2 2 2 2 

18 1 1 1 1 2 1 2 18 2 1 2 2 2 2 2 

19 1 1 1 1 1 1 2 ,. 2 1 1 1 2 2 2 

20 1 1 1 1 1 1 2 20 2 1 1 1 1 1 2 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 2 - -
22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 WINTER SEASON December 1 throu h February 28 

HRIDAY MON lUES WEDS THUR FRI SAT SUN HRJDA MON lUES WEDS THUR FRI SAT SUN 

• 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 -
3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 --~ 1 --'--- --'--- 1 1 1 1 

7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

• 2 1 1 2 1 2 2 • 1 1 1 1 1 2 1 

10 2 1 1 2 2 2 2 10 2 1 2 1 2 2 2 

11 2 1 1 2 2 2 2 11 2 2 2 1 2 2 2 

12 2 1 2 2 2 2 2 12 2 2 2 1 2 2 2 

13 2 1 2 2 2 2 2 13 2 2 2 1 2 2 2 ,. 2 2 2 2 2 2 2 ,. 2 2 2 1 2 2 2 -
15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 2 2 

_ _ '8 2 1 1 1 2 2 2 18 2 1 1 1 2 1 2 

1. 1 1 1 1 2 1 2 
" 

1 1 1 1 1 1 2 

20 1 1 1 1 1 1 2 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 20 to 21 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 thrOUQh May 20 SUMMER SEASON May 21 through September 15 

HRIDAY MON lUES WEDS THUR FRI SAT SUN HR/DAY MON rUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 .-
3 1 1 1 1 1 1 1 3 1 1 "- 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 
~, 

1 1 1 1 1 8 1 1 1 1 2 2 1 

9 1 1 1 1 1 1 1 9 1 1 1 2 2 2 1 -
10 1 1 1 1 1 .~ ---'----
11 1 1 1 1 2 2 1 

10 1 1 1 2 2 2 2 

11 2 1 2 2 2 2 2 

12 2 1 1 1 2 2 2 12 2 1 2 2 2 2 2 

13 2 1 1 1 2 1 2 13 2 2 2 2 2 2 2 ,. 2 1 1 2 2 1 2 ,. 2 2 2 2 2 2 2 

15 2 1 1 2 2 1 2 15 2 2 2 2 2 2 2 

16 2 1 1 2 2 1 2 16 2 2 2 2 2 2 2 

17 2 1 1 2 2 1 2 17 2 1 2 2 2 2 2 

18 1 1 1 1 2 1 2 18 1 1 1 2 2 1 2 

19 1 1 1 1 2 1 2 19 1 1 1 1 2 1 2 

20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 2 I 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 throuqh November 30 WINTER SEASO 0 h N ecember 1 t rou h FebrualY 28 
HRIDAY MON lUES WEDS THUR FRI SAT SUN HRfOAY MON rUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 .. 
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 1 2 .. -..1.-
10 1 1 1 2 2 2 1 

9 1 1 1 1 1 1 1 

10 1 1 1 1 1 2 1 

11 2 1 1 2 2 2 2 11 2 1 1 1 2 2 2 

_ 12 2 1 1 2 2 2 2 12 2 1 2 2 2 2 2 

13 2 1 2 2 2 2 2 

1. 2 1 2 2 2 2 2 r-------ll 2 1 2 2 2 2 2 

" 
2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 1 2 

__ 'L _, 1 2 2 2 2 2 17 1 1 1 2 2 1 1 

18 1 1 1 1 2 1 2 18 1 1 1 1 2 1 1 

19 1 1 1 1 2 1 2 19 1 1 1 1 2 1 1 

20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 -. 
21 1 1 1 1 2 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 20 to 21 S 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through September 15 

HRIDAY MON lUES WEDS THUR FRI SAT SUN HRIDAY MON rUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 , __ 
5 1 1 1 1 1 1 1 

4 1 1 f--' - 1 1 1 1 

5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 9 2 1 1 1 2 2 2 

------'!l 1 1 1 1 2 2 2 

11 1 1 1 1 2 2 2 

10 2 2 1 1 2 2 2 

11 2 2 1 2 2 2 2 

12 1 1 1 1 2 2 2 12 2 2 1 2 2 2 2 

13 1 1 1 1 2 1 2 13 2 2 1 2 2 2 2 

" 
1 1 1 1 2 1 2 14 2 2 1 2 2 2 2 

15 1 1 1 2 2 2 2 15 2 2 2 2 2 2 2 

16 1 1 1 2 2 1 2 16 2 2 2 2 2 2 2 -
17 1 1 1 2 2 1 2 17 2 1 2 2 2 2 2 

18 1 1 1 1 2 1 2 18 2 1 1 1 2 1 2 -
19 1 1 1 1 1 1 2 19 2 1 1 1 1 1 2 

----

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 2 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 2 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON Seotember 16 throuqh November 30 WINTER SEASON December 1 throu h February 28 

HRIDA MON lUES WEDS THUR FRI SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 - -'-- 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 -'--- --'-- r--+ - 1 1 

8 1 1 1 1 1 1 1 
7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 

9 1 1 1 1 1 2 2 9 1 1 1 1 1 1 1 

10 2 1 1 2 2 2 2 10 2 1 1 1 2 2 2 

11 2 1 1 2 2 2 2 11 2 2 2 1 2 2 2 

12 2 1 1 2 2 2 2 12 2 2 2 1 2 2 2 

13 2 1 2 1 2 2 2 13 2 2 2 1 2 2 2 ,. 2 2 2 1 2 2 2 ,. 2 2 2 1 2 2 2 

15 2 2 2 1 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 1 2 

17 2 2 2 1 2 1 2 17 2 1 1 1 2 1 2 

18 1 1 1 1 2 1 2 18 2 1 1 1 2 1 2 

19 1 1 1 1 1 1 2 --~ 1 1 1 1 1 1 2 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 - '-- 1 1 
--~ 

22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
. 
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Exit 21 to 218 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRIN G SEASON March 1 through May 20 SUMMER SEASON May 21 through September 15 

HR/OAY MON TUES WEDS THUR FRI SAT SUN HRIDA MON TUES WEDS THUR FR' SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 , 1 , 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 -"--- 1 1 , 2 1 1 1 1 1 1 1 

3 1 , , 1 , 1 1 3 1 1 1 1 1 1 1 

• 1 , 1 1 1 1 1 • 1 1 , 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 , 1 1 1 1 1 ---
6 1 1 1 1 , 1 1 6 1 1 1 , 1 1 1 

7 1 , 1 1 I 1 , 7 2 1 1 1 1 1 1 

8 1 , 1 , 1 1 , 8 , 1 1 2 2 2 1 

9 1 1 1 1 1 1 1 9 1 1 1 2 2 2 1 

10 1 1 1 1 1 2 1 10 2 1 2 2 2 2 2 

f-- 11 1 1 1 1 , 2 1 

12 2 1 1 1 , 2 2 
11 2 1 2 2 2 2 2 

12 , 2 2 2 , 2 , 
13 2 1 _1 1 2 1 2 13 

, 2 , , , 2 2 ,. 2 1 1 2 , 1 2 " 2 2 2 2 2 , 2 
15 2 1 1 2 , 1 2 15 2 2 2 2 2 2 2 

16 2 1 1 2 2 1 2 16 , , , 2 2 2 , 
17 2 1 1 , , 1 2 17 2 1 2 2 , 2 2 

18 1 1 1 , 2 1 , 
18 1 1 , 2 2 1 , 

19 1 1 1 , 2 1 2 19 1 1 1 1 2 1 2 

20 1 1 1 1 , 1 2 '0 1 1 1 1 , 1 , 
21 , , 1 , , , 1 21 1 1 1 1 2 1 1 

22 , , 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 , 1 , 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN B Y HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 IhrouQh November 30 W NTER SE SON 0 b h h F b I A ecem er 1 t rou e ruary 28 

HR/DAY MON TUES WEDS THUR FRI SAT SUN HRlDA MON TUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 , 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

3 1 1 1 1 1 , 1 

• , 1 1 , , 1 1 

3 , 1 1 1 1 1 I~ • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 6 1 1 1 1 1 1 , 
6 1 1 1 1 , 1 1 6 1 1 1 1 1 1 1 -
7 1 1 , 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 , 1 1 1 1 8 , 1 1 1 1 1 , 
9 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

10 1 1 , 2 , 2 1 10 , 1 1 1 1 2 1 

11 , 1 1 2 2 2 2 11 , 1 1 1 2 , 1 

12 2 1 1 2 2 2 , 12 2 1 2 2 , , , 
13 , , 1 2 2 2 , 13 , 1 2 2 2 2 2 ,. , 1 , 2 2 2 2 ,. 2 1 2 2 2 2 2 

15 2 2 2 2 2 , , 15 2 1 , , 2 2 , 
16 2 2 , 2 2 2 2 16 2 1 , , 2 1 2 
17 , 1 1 2 , 1 2 17 1 1 1 2 2 1 1 

18 1 1 1 1 2 1 , 
18 1 1 1 1 2 1 1 ,. 1 1 1 1 2 1 2 19 1 1 1 1 2 1 1 

20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 2 1 1 

22 1 1 , 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 21 to 21 B S 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 throuah Mav 20 SUMMER SEASON Mav 2l through September 15 

HRJOAY MON lUES WeDS THUR FRI SAT SUN HRIDAY MDN lUES WEDS THUR FRI SAT SUN 
0 , 1 , , , , , 0 , , , 1 1 , , , , , , , , , , 1 , , , , 1 1 , 
2 , 1 , , 1 , , 2 , , 1 , , 1 , 
3 , , 1 , , , 1 3 1 , 1 , 1 1 , 
• , , , 1 1 1 , • , , , , , 1 , 
5 1 1 1 1 1 , , 5 , , 1 , , , , 
6 , , , 1 1 , , 6 , , , 1 , 1 1 

7 1 , , , , , , 7 1 1 , 1 1 1 1 

8 , 1 , 1 , 1 , 6 , 1 , 1 , 2 , 
9 1 1 , 1 , 1 , 9 2 , , , 2 2 2 

10 1 1 , , 2 2 , 10 2 2 , 2 2 2 2 

11 , , , 1 2 2 2 11 2 2 , 2 2 2 2 

12 , , , , 2 2 2 12 2 2 , 2 2 2 2 

13 , , , , 2 2 2 13 2 2 2 2 2 2 2 ,. , , 1 2 2 2 2 ,. 2 2 2 2 2 2 2 

15 , , , 2 2 2 2 15 2 2 2 2 2 2 2 -- .. 
16 2 2 2 2 2 1 2 16 2 2 2 2 2 2 2 

17 , , , 2 2 , 2 17 2 2 2 2 2 2 2 

16 , , , 1 2 , 2 16 2 1 , 2 2 , 2 

'9 
, , , 1 , , 2 19 2 , , , 2 , 2 

20 
, , , , , , 1 20 , , 1 , , , 2 

21 , , 1 , , , , 21 1 , , 1 , 1 , 
22 

, , , , , , , 22 1 , , , , 1 , 
23 1 1 , , , , 1 23 1 , , , , 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 161hrOUQh November 30 WINTER SEASON December 1 throu h February 28 

HRIDAY MON lUES WeDS THUR FR, SAT SUN HRiDAY MON lUES WEDS THUR FRI SAT SUN 
0 , , , , , 1 , 0 , 1 , 1 1 , 1 

1 , 1 , , , , , 1 1 , , 1 1 1 , 
-

2 , , , , , , , 2 , , , , , , , 
3 , 1 1 , , , , 3 , , , , , , , 
• , , , , , 1 1 • , , , , , , , 
5 1 1 , , , 1 , 5 , , , , 1 , , 
6 1 1 , 1 , 1 , 6 , , , , , , , 
7 , 1 , 1 , , , 7 , , , , , , , 
6 1 , 1 1 1 1 1 6 1 1 , 1 , , , 
9 , 1 1 1 1 2 1 9 , , 1 1 1 1 , 

10 2 , 1 2 2 2 2 10 2 1 , , 1 2 , 
11 2 1 , 2 2 2 2 11 2 , 2 , 2 2 2 
12 2 1 , 2 2 2 2 12 2 2 2 , 2 2 2 

13 2 , 2 1 2 2 2 '3 2 2 2 , 2 2 2 ,. 2 2 2 , 2 2 2 ,. 2 2 2 2 2 2 2 

'5 2 2 2 2 2 2 2 '5 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 , 2 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 , 2 

18 , , , , 2 1 2 16 2 , , 1 2 , 2 

19 , 1 1 , 1 1 2 19 1 , , , 1 1 , 
20 , , , - , 1 , 1 20 1 , 1 , , , , 
21 

, , , , , , .;.-
22 , 1 1 , , 1 1 

21 , , , , 1 , 1 

22 1 , 1 1 , , , 
23 , , , , , , , 23 , , , , 1 , , 
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Exit 21A to 22 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through Seplember 15 
HRIDA MaN lUES weDS THUR FRI SAT SUN HRJOA MON lUES WEDS THUR FRI SAT SUN 

a 1 1 1 1 1 1 1 0 1 1 1 , 1 1 , 
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 , 
• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 , 
5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 2 1 

9 2 1 1 2 2 2 1 9 2 2 2 2 2 2 2 ,. 2 1 1 1 2 2 1 10 2 2 2 2 2 2 2 

11 2 2 1 2 2 2 2 11 2 2 2 2 2 2 2 

12 2 2 2 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 

I. 2 2 2 2 2 2 2 " 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 2 2 
18 2 1 1 2 2 1 2 18 2 1 2 2 2 2 2 

" 1 1 1 1 2 1 2 19 1 1 1 2 2 2 2 

2. 1 1 1 1 2 1 2 2. 1 1 1 1 2 1 2 

21 I 1 1 1 1 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 2 1 1 

23 1 1 1 1 1 1 1 23 1 , , 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON ~€1161hl ,cqh 1 3. 

MaN TUES .DS THUR FRI SAT SUN 
---P . l 1 -,- 1 1 1 1 

TE SE SO WIN R A N December 1 throu h February 28 

HR/OA MON lUES WEDS THUR FRI SAT SUN 

a 1 1 1 1 , 1 1 

1 1 1 1 1 1 1 1 1 , , 1 -
2 1 1 1 1 2 1 1 1 1 1 1 1 

~ ~ -' 1 1 1 1 1 1 

1 1 1 1 
3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 
5 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 2 2 2 
. . ~ 2 1 1 

8 2 2 2 2 1 1 
7 2 2 2 2 2 1 1 

2 2 2 
. . 

8 2 2 1 1 

9 2 . 1 2 2 2 2 1 9 1 1 2 1 2 2 1 I. 2 2 2 2 2 2 I. 2 1 2 1 2 2 1 

11 2 2 2 2 2 2 2 11 2 2 2 2 2 2 2 

12 2 2 2 2 2 . 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 
I . 2 2 2 2 2 2 2 I. 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 2 2 

18 2 2 2 2 2 2 18 1 1 1 2 2 1 2 

" 1 1 1 2 1 2 19 1 1 1 1 2 1 1 

20 1 1 1 1 2 -' 2 20 1 1 1 1 2 1 1 

21 1 1 1 2 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 , 1 1 1 1 
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Exit 21A to 22 S 1300 Vphpl 

LANES REQ UIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES RECUIRED TO BE OPEN BY HOUR ANO TIME OF DAY 
SPRING 5 SO 20 EA N March 1 throooh May; SUMMER SEASON May 21 IhrOl1Qh September l S 

HRIDAY MON l UES WeDS THUR FRI SAT SUN HRJOA MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 I 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 I 1 I 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 2 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 • 2 1 1 2 2 2 2 

9 1 1 1 1 2 2 1 9 2 2 2 2 2 2 2 

10 2 1 1 1 2 2 2 10 2 2 2 2 2 2 2 

11 2 1 1 2 2 2 2 11 2 2 2 2 2 2 2 

12 2 1 1 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 1 2 2 2 2 2 13 2 2 2 2 2 2 2 ". -, . - . 
14 - 2 2 2 2 2 2 2 " 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 11 2 2 2 2 2 2 2 

18 1 1 1 2 2 1 2 18 2 2 2 2 2 2 2 

19 1 1 1 1 1 1 2 19 2 1 1 1 2 2 2 

20 1 1 1 1 1 1 1 20 2 1 1 1 1 1 2 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 2 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 WINTER SEASON December 1 through February 28 
HRiDA MON lUES WeDS THUR FRI SAT SUN HRJDAY MON lUES WeDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

9 2 1 1 2 2 2 2 9 1 1 1 1 1 2 1 

10 2 1 2 2 2 2 2 10 2 1 2 1 2 2 2 

11 2 2 2 2 2 2 2 11 2 2 2 2 2 2 2 

12 2 2 2 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 

_ 14 2 2 2 2 2 2 2 14 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 1L 2 2 2 2 2 1 2 

I. 2 2 2 2 2 1 2 18 2 1 1 1 2 1 2 ,. 1 2 1 1 2 I 2 19 1 1 1 1 1 1 2 

20 1 1 1 1 1 1 ~ 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 - 21 1 1 1 1 1 1 1 

_ 22 1 1 1 1 1 1 1 22 . 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 21A to 81 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through September 15 

HRIDAY MON TUES WEDS THUR FRI SAT SUN HRfDA MON TUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 i 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 I 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 1 1 1 

12 1 1 1 1 I 1 1 12 1 1 1 1 1 1 1 

13 1 1 1 1 1 1 1 13 1 1 1 1 1 1 1 

14 1 1 1 1 1 1 1 14 1 1 1 1 1 1 1 

15 1 1 -~ 1 1 1 1 

16 1 1 1 1 1 
., 

1 

15 1 1 1 1 1 1 1 

16 1 1 1 1 1 1 1 

17 1 1 1 1 1 1 1 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 
23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL S SO S EA N eo\ember 16 throuQh November 30 WINTER SEASON December 1 throu h February 28 

HR/DAY MON TUES WEDS THUR FRI SAT SUN HRJDAY MON TUES WEDS THUR FRI SAT SUN 
0 1 1 I 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 I 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 I 3 1 1 1 1 1 1 1 

4 1 1 I 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 I 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 
--~ -- -1 1 I 1 1 1 ._.1._ 

9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 1 1 1 

12 1 1 1 1 1 1 1 12 1 1 1 1 1 1 1 

13 1 1 1 1 1 1 1 13 1 1 1 1 1 1 1 

14 1 1 1 1 1 1 1 14 1 1 1 1 1 1 1 

15 1 1 1 1 1 1 1 15 1 1 1 1 1 1 1 

16 1 1 1 1 1 1 1 16 1 1 1 1 1 1 1 

17 1 1 1 1 1 1 1 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 -~ 19 1 1 1 1 1 1 1 

20 I 1 1 -'--- 1 ---i - 1 
1 1 1 1 1----;--

21 1 1 1 
20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 21A to B1 W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING 5 0 EAS N March 1 throuqh Mav 20 SUMMER SEASON May 21 throuah Se tember 15 

HRJDAY MON rUES WEDS THUR FRI SAT SUN HRJDAY MON TUES WEDS THUR FRI SAT SUN 
0 '1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 --.. -
2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 - -- -
6 1 1 1 1 1 1 " 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 
~--~- -

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 f--'- - 1 1 1 1 1 

12 1 1 1 1 1 1 1 
11 1 1 1 1 1 1 1 

12 1 1 1 1 1 1 1 

13 1 1 1 1 1 1 1 13 1 1 1 1 1 1 1 

1. 1 1 1 1 1 1 1 14 1 1 1 1 1 1 1 

15 1 1 1 1 1 1 1 15 1 1 1 1 1 1 1 

16 1 1 1 1 1 1 1 16 1 1 1 1 1 1 1 

17 1 1 1 1 1 1 1 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 .. 
20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 WINTER SEASON December 1 throu h February 28 

HRJDAY MON rUES WEDS THUR FRI SAT SUN HRfDAY MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 -.-
3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

--~ -'- 1 1 1 1 1 1 --. 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 
--2. ----' .. f-'- 1 1 1 1 1 

8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 1 1 1 

12 1 1 1 1 1 1 1 12 1 1 1 1 1 1 1 

13 1 1 1 1 1 1 1 13 1 1 1 1 1 1 1 

14 1 1 1 1 1 1 1 1. 1 1 1 1 1 1 1 

15 1 1 1 1 1 1 1 15 1 1 1 1 1 1 1 

16 1 1 1 1 1 1 1 16 1 1 1 1 1 1 1 

17 1 1 1 1 1 1 1 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 
-

20 1 1 1 1 1 1 1 ~ 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 218 to 21A N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 throuQh May 20 S ER SE SO M S UMM A N ay 21 through eptember 15 

HRJDA MON rUES WEDS THUR FRI SAT SUN HRJDA MON rUES WEDS THUR fRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 , 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 , 1 , 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

l- • 1 1 1 , 1 , 1 

7 2 2 2 2 2 1 1 
• 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 

8 2 1 1 1 1 1 1 8 2 1 2 2 2 1 1 

• 1 1 1 1 1 1 1 • 2 1 1 2 2 2 1 

10 1 1 1 1 , 2 1 10 2 1 1 2 2 2 2 

11 1 1 1 1 2 2 1 11 2 1 2 2 2 2 2 

12 2 1 1 1 2 2 2 12 2 2 2 2 2 2 2 

13 2 1 1 1 2 2 2 13 2 2 2 2 2 2 2 

" 
2 1 1 2 2 1 2 I. 2 2 2 2 2 2 2 

15 2 1 2 2 2 1 2 15 2 2 2 2 2 2 2 ,. 2 1 1 2 2 1 2 ,. 2 2 2 2 2 2 2 

17 2 1 1 2 2 1 2 17 2 1 2 2 2 2 2 

18 1 1 1 1 2 1 2 18 1 1 1 2 2 1 2 

" 
1 1 1 1 2 1 2 

" 
1 1 1 1 2 1 2 

20 1 1 1 1 1 1 2 20 1 1 1 1 2 1 1 

21 , 1 1 , 1 1 1 21 1 1 1 , 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 , 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FAll SEASON September 16 through November 30 WINTER SEASON December 1 (,rou h february 28 

HRIDAY MON rUES WEDS THUR FRI SAT SUN HRJDA MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 I 1 1 1 

1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 I 1 1 1 

• 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 , 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

7 2 2 1 2 1 1 1 7 2 2 2 2 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 , • 1 1 1 1 1 1 1 

10 1 1 1 1 1 2 1 10 1 1 1 1 1 1 1 

11 1 1 1 2 2 2 2 11 1 1 1 1 2 2 1 

12 2 1 1 2 2 2 2 12 2 1 1 1 2 2 2 

13 2 1 2 2 2 2 2 __ 11- ., 2 1 2 2 2 2 2 ,. 2 1 2 2 2 2 2 1. 2 1 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 ,. 2 2 2 2 2 I 2 1. 2 2 2 2 2 1 2 

17 1 1 2 2 2 1 2 17 1 1 1 2 2 1 1 

18 1 1 1 1 2 1 2 18 1 1 1 1 2 1 1 

19 1 1 1 1 2 1 2 " 1 1 1 1 2 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 , 1 1 1 22 1 1 1 , 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 218 to 21A S 1300 Vphp' 

LANES REQUIREO TO BE OPEN BY HOUR AND TIME OF DAY LA NES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through September 15 

HR/OA MON TUES WEDS THUR FR' SAT SUN HRIDA MON TUES WEDS THUR FR. SAT SUN 
a 1 1 1 1 1 1 1 a 1 1 1 1 1 1 1 
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 --
--~ I-

1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 
• 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 2 1 

9 1 1 1 1 2 2 1 9 2 1 1 1 2 2 2 

10 1 1 1 1 2 2 2 10 2 2 1 2 2 2 2 

11 1 1 1 1 2 2 2 11 2 2 2 2 2 2 2 

12 1 1 1 1 2 2 2 12 2 2 2 2 2 2 2 

13 1 1 1 1 2 2 2 13 2 2 2 2 2 2 2 ,. 1 1 1 2 2 2 2 

" 
2 2 2 2 2 2 2 

15 1 2 2 2 2 2 2 15 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 

17 2 2 2 2 2 1 2 17 2 2 2 2 2 2 2 
18 1 1 1 1 2 1 2 18 2 1 1 2 2 1 2 

19 1 1 1 1 1 1 2 19 2 1 1 1 2 1 2 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 2 

21 1 1 1 1 1 , 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON Seotember 16 throuah November 30 WINTER SEASON December 1 throu h February 28 

HRJOA MON TUES WEDS THUR FR' SAT SUN HRiDAV MON TUES WEDS THUR FR' SAT SUN 
a 1 1 , 1 1 1 1 a 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 ", 1 1 .1-
9 1 1 1 1 1 2 2 

8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 

10 2 1 1 2 2 2 2 10 2 1 1 1 1 2 1 

11 2 1 1 2 2 2 2 11 2 1 2 1 2 2 2 --
12 2 2 2 2 2 2 2 12 2 2 2 1 2 2 2 

13 2 2 2 1 2 2 2 13 2 2 2 2 2 2 2 
14 2 2 2 1 2 2 2 14 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 ,. 2 2 2 2 2 1 2 
17 2 2 2 2 2 2 2 17 2 2 2 2 2 1 2 

18 1 2 1 1 2 1 2 18 2 1 1 1 2 1 2 

19 1 1 1 1 1 1 2 19 1 1 1 1 1 1 1 -
20 1 1 1 1 1 1 1 20 1 1 1 1 , 1 1 

21 1 1 1 1 1 1 1 21 1 , , 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 , 
23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 22 to 23 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 Ihrou~h May 20 SUMMER SEASON May 21 Ihrouqh September 15 

HRJDAY MON rUES WEDS THUR FRI SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 , 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 2 1 

9 2 2 1 2 2 2 1 9 2 1 1 2 2 2 1 

10 2 1 1 1 2 2 1 10 2 1 1 2 2 2 2 

11 2 2 1 2 2 2 2 11 2 2 1 2 2 2 2 

12 2 2 2 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 2 2 2 .2 2 2 17 2 1 2 2 2 2 2 

18 1 1 1 2 2 1 2 18 1 1 1 2 2 1 2 

19 1 1 1 1 2 1 2 19 1 1 1 1 2 1 2 

20 1 1 1 1 2 1 2 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 , 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 Ihmugh November 30 WINTER SEASON December 1 Ihrou h February 28 

HRfDAY MON lUES WEDS THUR FRI SAT SUN HRJDAY MON rUES WEDS THUR FR! SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 , 1 1 1 1 1 1 , 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 +-• 1 1 1 1 1 1 1 
3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 1 1 

9 2 1 2 2 2 2 1 9 1 1 1 1 1 1 1 

10 2 1 2 2 2 2 2 10 1 1 1 1 1 2 1 

11 2 2 2 2 2 2 2 11 1 1 1 1 1 2 1 

12 2 2 2 2 2 2 2 12 1 1 1 1 2 2 2 

13 2 2 2 2 2 2 2 13 1 1 1 1 2 2 2 ,. 2 2 2 2 2 2 2 ,. 1 1 1 2 2 2 2 

15 2 2 2 2 2 2 2 15 2 1 2 2 2 1 2 .-
16 2 2 2 2 2 2 2 16 1 1 1 2 2 1 2 

17 2 2 2 2 2 2 2 17 , 1 1 2 2 1 2 

18 2 1 2 2 2 2 2 18 1 1 1 1 2 1 1 

19 1 1 2 , 2 1 2 19 1 1 1 1 2 1 1 

20 1 1 1 1 2 1 2 20 1 1 1 1 2 1 1 

21 1 1 1 1 2 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 ! 1 1 23 1 1 1 1 1 1 1 
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Exit 22 to 23 S 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON Febru~ 1 through April 20 SUMMER SEASON April 2 1 through September 15 
HR/OA MON TUES WEDS THUR FRI SAT SUN HRIDA MON TUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

I- 5 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 
5 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 ,,_ 7 2 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 
, 2 1 2 2 , 2 -, , 1 1 1 , , 1 , 2 2 2 2 2 , 2 

10 
, 1 1 1 , , , 10 2 , 2 2 , 2 2 

11 , 1 1 , , , , 11 2 2 2 2 2 2 2 

12 , 1 1 , , , , 12 , 2 2 , , 2 2 

13 
, , , , , , 2 13 2 , 2 2 , 2 2 

" 
2 , 2 2 2 2 2 " 2 2 , 2 2 2 , 

15 2 2 2 , 2 2 , 
15 , 2 2 , 2 2 2 ,. , , 2 , , 2 , I. 2 2 2 2 2 , , 

r 17 , , , 2 2 , , 
18 2 1 1 , 2 1 , 17 2 , , 2 2 2 , 

18 2 2 , 2 2 , 2 

19 1 1 1 1 , 1 , 
19 2 1 1 , 2 , , 

20 1 1 1 1 1 1 1 20 2 1 1 1 1 1 , 
21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 , 
" 1 1 1 1 1 1 1 " 1 1 1 1 1 1 1 
23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

FALL S"ASON ~'.r 16 (hr )uQ" NO'~3C 
MON TUES THUR FRI IT SUN 

o 1 1 1 1 ' ! 1 

WINTEF ~ r 1 throeqh JanuH" 31 
IHRlDAY MON UES DS rHUR FRI SA' SUN 

0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 2 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 4 , 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 

• 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 , 1 1 7 1 1 1 

8 ; 1 1 1 1 , 1 , 1 , 2 2 
, ' , 8 1 1 1 1 1 1 

9 1 1 , 1 2 2 1 

10 
, , 2 2 , 2 , 10 , , 2 , , , 2 

11 ' .. , , 2 , , 2 11 2 , 2 2 , 2 2 

12 
, 2 2 2 2 , 12 , 2 , 2 , 2 

1 , , 2 , , , , 13 2 2 2 2 , 2 2 

" 2 , , 2 , , 2 " 2 2 , 2 2 2 , 
15 2 2 2 , 2 , , 

15 2 2 , , , 2 2 2 ,. , 2 , , , 2 , I. 2 2 2 , 2 2 2 

17 , 2 2 2 , 2 , 
17 2 , 2 , , , , 

18 , 2 , 2 , 2 2 18 2 , 1 2 2 1 , 
19 1 1 1 2 , 

19 1 1 1 , 
20 1 1 1 1 1 1 2 20 1 1 1 1 1 1 1 

21 1 1 21 1 1 , I 1 1 

" 1 1 1 1 1 1 1 22 1 

23 1 1 1 1 1 1 1 23 1 1 -'- 1 1 1 1 

Approved for Official Use Printed 2015 



89

Exit 23 to 24 N 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES ReQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 th rov~h May 20 

HRJDAY MON TUES WEDS THUR FRI SAT SUN 
, SEAS' >N ~' wooh I , 15 

IHRIDAY MON TUES OS THUR FRI SAl SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 --
7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 2 

9 1 1 1 1 2 2 1 9 2 2 _2 2 2 2 2 

10 2 1 1 1 2 2 1 10 2 2 2 2 2 2 2 

11 2 1 1 2 2 2 2 11 2 2 2 2 2 3 2 

12 2 2 2 2 1 2 2 12 2 2 2 2 2 3 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 3 2 2 

I. 2 2 2 2 2 2 2 I. 2 2 2 2 3 2 2 

15 2 2 2 2 3 2 2 15 2 2 2 2 3 2 2 

16 2 3 2 3 3 2 2 16 3 2 3 3 2 2 

17 2 2 2 3 3 2 2 17 2 2 2 3 3 2 2 

18 2 2 2 2 2 1 2 18 2 2 2 2 2 2 - -
19 1 1 1 1 2 1 2 19 1 1 2 2 2 

20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 2 1 

2J 1 1 1 1 1 1 1 23 1 1 1 1 1 '- 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR ANO TIME OF DAY 
FALL SEASON Se ptember 16 Ihrough November 30 WINTER SEASON December 1 through February 28 
HRlDAY MON Tues WeDS THUR FRI SAT SUN HR/OA MON TUES WeDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 ---~-
7 2 2 2 2 2 1 1 

6 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 1 1 

9 1 1 1 1 2 2 1 9 1 1 1 1 1 1 1 

10 2 1 1 2 2 2 1 10 1 1 1 1 1 2 1 

11 2 2 2 2 2 2 2 11 1 1 2 2 2 2 2 

12 2 2 2 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 

I. 2 2 2 2 2 2 2 14 2 2 2 2 2 2 2 

--~ 2 2 2 2 3 2 2 

"2 
-

16 3 3 3 3 2 2 
15 2 2 2 2 2 2 2 

16 2 3 3 3 3 2 2 

17 2 2 2 3 3 2 2 17 2 2 2 2 3 1 2 

18 2 2 2 2 2 1 2 18 1 2 2 2 2 1 1 

19 1 1 1 1 2 1 2 19 1 1 1 1 2 1 1 

20 1 1 1 1 2 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 2 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 
2J 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 23 to 24 S 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 throuah Mav 20 SUMMER SEASON May 21 through September 15 

HRIDAY MON rUES WEDS THUR FRI SAT SUN HRfDAY MON rUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 ~-
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

6 , , , 2 2 1 1 6 2 2 2 2 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 
, , 2 2 2 1 1 8 2 2 2 2 2 2 1 

9 2 2 , 2 2 1 1 9 2 2 2 , 2 2 , 
10 2 2 2 2 2 2 2 10 2 2 2 2 2 2 2 

11 
, 2 2 2 2 2 2 11 2 2 2 2 2 2 J 

12 
, , 2 2 , 2 , 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 J 

14 2 2 2 2 2 2 2 14 2 2 2 2 2 2 J ,. , , 2 2 2 , , 
15 

, 2 2 2 2 2 J 

16 2 2 2 2 2 2 2 16 2 2 2 2 2 2 J 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 2 J 

18 , 1 1 2 2 1 2 18 
, 2 2 2 2 2 2 

19 1 1 1 1 2 1 2 19 , 1 1 2 2 2 2 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 2 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 2 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 lhrouQh November 30 WJNTER SEASON December 1 Ihrou h FebrualY 28 

HRlDAY MON rUES WEDS THUR FRI SAT SUN HRJDAY MON rUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 J 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

6 
, 2 2 2 1 1 1 6 2 2 2 2 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 1 1 

9 
, 2 2 2 , 2 1 9 2 2 2 2 2 1 1 

10 2 2 2 2 2 2 2 10 2 2 1 1 2 2 1 

11 2 2 2 2 2 2 2 11 2 2 1 2 2 2 2 

12 
, 2 2 2 2 2 , 12 2 2 2 2 , 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 

14 2 2 2 2 2 2 2 14 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 

16 
, 2 2 2 2 2 2 -

15 
, 2 ~- 2 , 2 2 

16 2 2 2 2 , 2 2 

17 2 2 2 2 2 2 2 17 2 2 2 2 2 1 2 

18 2 2 1 2 2 1 2 18 2 1 2 2 2 1 2 

19 1 1 1 1 2 1 2 19 1 1 1 1 1 1 2 

20 1 1 1 1 1 1 2 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 -23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 24 to 25 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQurRED TO BE OPEN BY HOUR ANO TIME OF DAY 
SPRING SEASON March 1 thrOuoh Mav 20 SUMMER SEASON May 21 thlO\lQh $e lember 15 
HRJOAY MON lUES WEDS THUR FRI SAT SUN HR/OAY MON TUES WEDS THUR FRI SAT SUN 

0 , , , , 1 , 1 • 1 1 1 , 1 1 1 

1 1 1 1 1 1 1 1 1 , 1 1 1 1 1 1 

2 1 1 , , 1 1 1 2 1 1 1 1 1 , 1 -
3 1 1 1 1 1 1 1 3 , 1 , 1 1 1 , 
• 1 1 1 1 1 1 1 , , , , 1 1 1 1 

c---5 1 1 1 , , , , 
6 3 3 3 3 3 , , 5 2 1 1 1 1 1 1 

6 3 3 3 3 3 1 1 
7 3 3 3 3 3 2 , 7 3 3 3 3 3 2 1 

B 3 3 3 3 3 2 , 8 3 3 3 3 3 2 1 

9 3 3 2 3 3 2 2 9 3 2 3 3 3 2 2 

10 2 2 2 2 2 2 2 10 2 2 2 2 2 2 2 

l- II 2 2 2 2 2 2 2 

12 2 2 2 2 3 2 2 
11 2 2 2 2 3 2 3 

12 3 2 2 2 3 2 3 

13 2 2 2 2 3 2 2 13 3 2 2 2 3 2 3 ,. 2 2 2 2 3 2 2 14 3 2 2 2 3 2 3 
15 3 2 3 3 3 2 3 15 3 2 3 3 3 2 3 

16 3 3 3 3 3 2 3 16 3 3 3 3 3 2 3 

17 3 3 3 3 3 2 3 17 3 3 3 3 3 2 3 

18 2 2 2 2 2 2 2 18 2 2 2 2 2 2 3 

19 , 1 2 2 2 2 2 19 2 2 2 2 2 2 2 

2. 1 , , , 2 , 2 20 2 1 2 2 2 2 2 

21 
, , , , , 1 , 21 1 1 1 1 1 1 2 

22 , 1 1 , 1 , 1 22 1 1 1 1 1 1 1 

23 1 , 1 1 1 , 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DA Y LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 
HR/DAY MON lUES WEDS THUR FR' SAT SUN 

WINTE' ~'" 'hcol oh Feb",,, 2. 
IHRfDAY MON TUES THUR FRI SA' SUN 

• , 1 1 1 , , 1 • , 1 -'- 1 1 , 1 

1 , 1 I , , , , 1 

2 1 1 1 1 , , , 2 1 1 1 , 1 

3 , 1 1 1 1 , 1 3 1 1 1 1 ,_ 1 1 

• , 1 1 , , 1 1 • 1 

5 1 1 1 , 1 , , 5 1 1 1 1 , 1 1 

6 3 3 3 3 3 1 , 6 3 3 3 3 1 , 
7 3 3 3 3 3 2 1 7 3 3 3 3 , 

--
8 3 3 3 3 3 2 1 • 3 3 3 3 3 2 1 
9 3 3 3 3 3 2 2 9 3 3 3 3 2 _2 

10 2 2 2 2 3 2 2 10 2 2 2 2 2 2 2 

11 2 2 2 2 3 3 3 11 2 2 2 2 2 2 2 

12 2 2 2 2 3 3 3 12 2 2 2 2 2 2 

13 2 2 2 2 3 3 3 " 2 2 2 2 2 2 3 

" 
3 2 3 3 3 3 3 14 2 2 2 2 3 2 2 

15 3 3 3 3 3 2 3 15 3 2 3 3 3 2 2 
16 3 3 3 3 3 2 3 16 3 3 3 3 2 2 

17 3 3 3 3 3 2 3 17 2 3 3 3 3 2 2 

18 2 2 2 2 3 2 2 18 2 2 2 2 2 2 
19 2 2 2 2 2 2 2 19 1 1 1 2 2 2 

20 , , I 2 2 1 2 20 1 1 , 1 , 1 1 
21 1 1 1 1 1 1 , 21 , 1 

22 1 1 1 1 , 1 1 22 1 1 1 1 , 
23 1 1 1 , 1 1 1 23 1 1 1 1 1 , '-
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Exit 24 to 25 W 1300 Vphpl 

LANES RE QUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
S G S ON M h M 20 PRIN EAS arc 1 through av. SUMME S SO h S R EA N May 21 t rouqh eptember 15 
HRJOAY MON l UES WeDS THUR FRI SAT SUN HRIDAY MON lUES weDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 , - I 1 1 1 1 1 • 1 1 1 1 1 1 1 .. 
5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 
6 2 2 1 2 1 1 1 6 

, 2 2 2 2 1 1 

7 2 2 2 2 2 1 1 7 , , 2 , , 1 1 

8 2 2 2 2 2 2 1 8 , , 2 , , , 1 

• 2 2 2 2 2 2 1 • , , 2 2 2 2 , 
10 2 2 2 2 2 2 2 10 

, 2 2 2 2 2 , 
11 2 2 2 2 2 2 2 11 2 2 , 2 3 3 2 

12 2 2 2 2 3 2 2 12 2 2 , 2 J 3 , 
13 2 2 2 2 3 2 2 13 2 2 2 3 J 2 2 
I. 3 2 2 3 3 2 2 ,. J 3 J J J 2 2 

_ ,5 . 3 3 3 3 3 2 2 15 J J 3 3 3 2 2 
16 J 3 3 3 3 2 2 16 J 3 3 3 J 2 2 
17 3 3 3 3 3 2 2 17 3 3 3 3 3 2 2 

18 2 2 2 2 3 2 2 18 2 2 2 3 3 2 2 ,. 2 2 2 2 2 2 2 " 2 2 2 2 , 2 2 

20 1 2 2 2 2 1 2 20 2 2 2 2 2 2 2 . 
21 1 1 1 2 2 1 1 21 1 1 2 2 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 2 1 1 

23 1 1 1 1 1 1 1 2J 1 1 1 1 1 1 1 

LANES RE QUIRED TO BE OPEN 6 Y HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FAll SEASON September 16 thrO!!9h November 30 WINTER SEASON December 1 throu h February 28 
HRIOA MON TUES WEDS THUR FRI SAT SUN HRlDA MON TUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 2 2 2 2 2 1 1 6 1 2 2 2 1 1 1 

7 2 2 2 3 2 1 1 7 2 2 2 2 2 1 1 

8 2 2 2 2 2 2 1 8 2 2 2 2 2 1 1 

• 2 2 2 2 2 2 2 • 2 2 2 , 2 2 1 

10 2 2 2 2 2 2 2 10 2 2 , 2 2 2 2 
11 2 2 2 2 , , , 11 2 2 , 2 2 2 , 

r--J' 
2 , 2 2 3 2 , 

13 2 , , 2 3 2 3 
12 , , , , 2 , , 
13 2 2 2 , , 2 2 

I. 3 3 3 3 3 2 3 ,. 2 2 3 2 3 2 2 
15 3 3 3 3 3 2 3 15 3 3 3 3 J 2 2 
16 3 3 3 3 3 2 3 16 3 3 3 3 3 2 2 
17 3 3 3 3 3 2 2 17 3 3 3 3 3 2 2 

18 2 3 3 3 3 2 , 18 2 2 2 2 3 2 2 

" 
, , 2 2 2 2 , ,. 2 2 2 2 2 2 2 

20 2 , 2 , 2 1 1 20 1 2 2 2 2 1 1 

21 1 1 1 1 , 1 1 21 1 1 1 1 2 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 25 to 25A E 1300 Vphp l 

LANE S REQUIRED TO BE OPEN BY HOUR AN D TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 Ih r~ Se (ember 15 

HRfDAY MON TUES WeDS THUR FRI SAT SUN HR/OAY MaN TUES weDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 , , 1 1 , I 1 

1 1 1 1 1 1 1 1 1 1 1 , , , , 1 , 1 1 1 1 1 1 1 2 1 I 1 1 1 1 1 

r- 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 
3 , 1 1 1 1 1 1 

4 , , 1 1 1 1 1 

• 1 1 1 1 1 1 1 5 1 1 1 , 1 1 1 

5 2 2 2 2 2 1 1 S 2 2 2 2 2 , 1 

7 3 3 3 3 2 1 1 7 3 3 3 3 2 1 1 

8 2 2 2 2 2 1 1 8 2 2 2 2 2 , , 
9 2 2 2 2 2 1 1 9 2 2 2 2 2 2 1 

10 2 1 1 1 2 2 1 10 2 2 2 2 2 2 2 

11 2 1 1 2 2 2 2 11 2 2 2 2 2 2 2 
12 2 1 1 2 2 2 2 12 2 2 2 2 2 2 2 
13 2 1 1 2 2 2 2 13 2 2 2 2 2 2 2 
14 2 1 2 2 2 2 2 14 2 2 2 2 2 2 2 

I. 2 2 2 2 2 2 2 15 2 2 2 2 2 2 2 

15 2 2 2 2 2 2 2 16 2 2 2 2 2 2 2 

17 2 1 2 2 2 1 2 17 2 2 2 2 2 2 2 
18 1 1 1 1 2 1 2 18 2 1 1 2 2 2 2 
19 1 1 1 1 1 1 2 19 2 1 1 1 2 1 2 
20 1 1 1 1 1 1 1 20 1 1 , 1 1 1 2 
21 1 1 1 1 1 1 1 21 1 1 , 1 1 1 , 
22 1 1 1 1 1 1 1 22 1 1 1 I 1 1 1 

23 1 1 1 1 1 1 1 23 1 , , 1 1 1 1 

LANE S REQ UIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
S 30 FALL SEASON eotember 16 thrOUQh November 

HR/OAY MaN TUES weDS THUR FRI SAT SU N 
WINTEf ~" 1 Ihroeoh Febru,,,, 2. 

MaN UES OS THUR FRI SA' SUN 

0 1 1 1 1 1 , 1 0 1 1 I 1 1 1 1 

1 , 1 1 1 1 1 1 1 1 1 1 

2 , 1 1 1 1 1 1 2 I 1 1 

J 1 1 , , , , I 3 , 1 1 1 .' 1 1 

4 1 I , , , 1 1 4 1 1 

• 1 1 1 , 1 1 1 5 1 1 1 1 

5 2 2 2 2 2 1 1 5 2 2 2 2 . 2 1 1 

7 3 3 3 3 3 1 , 7 3 3 2 1 

8 2 2 2 2 2 1 , 8 2 2 2 2 2 1 

9 2 2 2 2 2 , 1 9 2 '- 2 2 2 , 1 

10 2 2 2 2 2 2 2 10 2 1 2 2 2 1 

11 2 2 2 2 2 2 2 11 2 2 2 2 2 2 
12 2 2 2 2 2 2 2 ." 2 -'- 2 2 -'. 2 
13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 
14 2 2 2 2 2 2 2 14 2 2 2 2 2 2 2 
15 2 2 2 2 2 2 2 -.15 2 2 2 2 2 2 2 
15 2 2 2 2 2 2 2 15 2 2 2 2 2 2 

17 2 2 2 2 2 2 2 17 2 1 1 2 2 1 2 

18 , 2 1 , 2 , 2 18 1 1 1 2 , 1 
~. 

19 1 , , 1 1 1 2 19 1 1 

20 1 1 , , 1 1 , 20 1 1 , 1 , 1 1 

21 1 , 1 1 1 1 1 21 1 1 1 '-
22 1 1 1 1 1 1 , 22 1 1 

23 , , 1 1 , 1 , .'t , 1 -'- 1 -'- 1 '-
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Exit 25 to 25A W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

SPRING SEASON March 1 through May 20 SUMMER SEASON May 211hrouch September 15 

HRlDA MON TUES WEDS THUR FRI SAT SUN HRiDAY MON TUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 - - "- 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

S 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 2 2 2 1 

9 1 1 1 1 __ 1 1 1 9 2 1 1 2 2 2 1 

10 1 1 1 1 2 2 1 10 2 2 2 2 2 2 2 

11 2 1 1 1 2 2 1 11 2 2 2 2 2 2 2 

12 2 1 1 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 1 2 2 2 2 2 13 2 2 2 2 2 2 2 ,. 2 2 2 2 2 1 2 ,. 2 2 2 2 3 2 2 

1S 2 2 2 2 3 1 -- -~ 
16 2 2 2 2 3 1 2 

15 2 2 2 2 3 2 2 

16 3 3 3 3 3 2 2 

17 2 2 2 2 3 1 2 17 3 2 2 3 3 2 2 

18 2 2 2 2 2 1 ---:-19 1 1 1 1 1 1 1 
18 2 2 2 2 2 1 2 

19 1 1 1 2 2 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 2 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

FALL SEASON S eDtember 16 thrOUQh November 30 WINTER SEASON December 1 throu h February 28 

HRJDA MON TUES WEDS THUR FRI SAT SUN HR/DAY MON TUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 
0 1 1 1 1 1 1 .. ~ 
1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 -• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 2 2 2 1 9 1 1 1 1 1 1 1 -
10 2 1 1 2 2 2 2 10 1 1 1 1 1 2 1 

11 2 1 2 2 2 2 2 11 1 1 2 1 2 2 1 

12 2 2 2 2 2 2 2 12 2 2 2 2 2 2 2 

13 2 2 2 2 2 2 2 13 2 2 2 2 2 2 2 ,. 2 2 2 2 2 2 2 1. 2 2 2 2 2 2 2 

15 2 2 2 2 3 2 2 15 2 2 2 2 2 1 2 

16 2 3 3 3 3 2 2 16 2 2 2 2 3 1 2 

17 2 2 2 3 3 1 2 17 2 2 2 2 2 1 1 

18 2 2 2 2 2 1 2 18 1 1 2 2 2 1 1 

19 1 1 1 1 2 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 25A to 26 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through September 15 

HR!DAY MON lUES WEDS THUR FRI SAT SUN HRIDA MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 

7 2 2 1 2 1 1 1 
6 

, __ 
f--'- 1 1 1 1 1 

7 2 2 1 2 1 1 1 

8 1 1 1 1 1 1 1 8 2 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

-""- 1 -
_, -~ 1 r-_' 1 1 -

11 1 1 1 1 1 1 1 
10 1 1 1 1 1 1 1 

11 2 1 1 1 2 2 2 

12 1 1 1 1 1 1 1 12 2 1 1 1 2 1 2 

- 1) ~1 ___ _ , 1 ~- 1 1 1 

" 
1 1 1 1 1 1 1 

13 2 1 1 1 2 1 2 ,. 2 1 1 1 2 1 2 

15 1 1 1 1 1 1 2 15 2 1 1 1 2 1 2 -
16 1 1 1 1 1 1 2 16 2 1 1 1 2 1 2 

17 1 1 1 __ 1 1 1 2 17 2 1 1 1 1 1 2 

18 1 1 1 1 1 I 1 
1 1 1 1 1 r - 1 19 1 r-----'-~ 1 1 1 1 1 1 2 

19 1 1 1 1 1 1 2 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

" 1 1 1 1 1 1 1 " 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

FALL SEASON September 16 throuQh November 30 WI NTESSO 0 F R EA N ecember 1 throu h ebruarv 28 
HRfDAY MON lUES WEDS THUR FRI SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 
f---' 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 2 2 2 2 2 1 1 7 2 2 2 2 2 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 2 11 1 1 1 1 1 1 1 

12 1 1 1 1 1 1 2 12 1 1 1 1 1 1 1 -
13 1 1 1 1 1 1 2 13 1 1 1 1 1 1 1 

" 
2 1 1 1 2 1 2 ,. 1 1 1 1 1 1 1 

15 2 1 1 1 2 1 2 15 1 1 1 1 1 1 1 

16 1 1 1 1 2 1 2 16 1 1 1 1 1 1 1 

17 1 1 1 1 1 1 2 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 ,_ 1 1 - 21 1 1 1 1 1 1 1 

" 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 25A to 26 W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANE S REQUIRED TO BE OPEN BY HOUR ANO TIME OF DAY 

SPRING SEASON March 1 through May 20 SUMMER SEASON May 21 through September 1$ 

HRIDA MON rUES WEDS THUR FRI SAT SUN HRIOA MON lUES WEDS THUR FRI SAT SUN 
a 1 1 1 1 1 1 1 a , 1 1 1 , , , 
1 1 1 1 1 1 1 1 1 1 , , 1 1 , 1 

2 1 1 1 1 1 1 1 2 1 1 , 1 , 1 1 

3 1 1 1 1 1 1 1 3 , 1 1 , , 1 1 

4 1 1 1 1 1 1 1 4 1 , 1 , 1 1 1 

5 1 1 1 , , 1 , 5 , 1 , , , 1 , 
6 , 1 1 1 , 1 1 

7 , 1 1 1 , , 1 r 6 1 1 1 1 1 1 , 
7 1 1 1 1 1 1 , 

B 1 , , , , , , 8 , 1 , , , 1 1 

• 1 , 1 , , , , • , , 1 , , 1 1 

10 , , 1 1 1 , 1 ' 0 1 , 1 , 2 2 , 
11 1 1 1 1 , 1 , 11 , 1 1 1 2 2 2 

12 1 1 , 1 2 , , 12 1 , 1 1 2 2 2 

13 1 1 , 1 2 1 1 13 1 1 1 2 2 2 2 

14 1 1 , , 2 1 1 " 1 1 2 2 2 2 2 

15 2 1 1 2 2 1 , 15 2 2 2 2 2 1 2 

16 2 2 2 2 2 1 , 16 2 2 2 2 2 1 , 
17 2 2 2 2 2 1 1 17 2 2 2 2 2 1 1 

18 1 1 1 , 2 , , 18 , 1 1 1 2 1 1 

19 , 1 , , 1 1 1 

" 
1 1 1 1 1 1 1 

20 , 1 , 1 1 1 , 20 1 1 1 1 1 1 1 

21 , 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 , 1 1 1 1 1 , 22 1 1 1 1 1 1 1 

23 , 1 , , , 1 , 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN B Y HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FAll SEASON 5 eptember 16 throuah November 30 WINTER SEA SO F N December 1 throu h ebruarv 26 
HRIDAY MON lUES weDS THUR FRI SAT SUN HRfDAY MON lUES WeDS THUR FRI SAT SUN 

a 1 1 , 1 1 , 1 0 1 1 1 1 1 1 1 , 1 1 , 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 , 1 , 1 1 ,- 2 1 1 1 1 1 1 1 

3 1 , , , 1 1 1 3 1 1 1 1 1 1 1 -
4 1 1 1 , 1 , 1 4 1 1 1 1 1 1 , 
5 1 1 1 1 1 , 1 5 , 1 , 1 1 , , 
6 1 1 1 , , 1 , 6 1 , 1 1 1 , , 
7 1 1 1 1 1 1 , 7 , , 1 , 1 , , 

--
8 , 1 1 1 1 1 , 8 1 , 1 1 , , , 
• 1 , 1 , 1 , 1 • 1 , , , , 1 1 

10 1 , 1 1 , , , 10 , 1 , , , 1 , 
11 I , 1 , , 1 1 11 , 1 1 1 , , 1 

12 1 , 1 , 2 1 2 12 , , 1 , , 1 , 
13 , 1 1 , 2 1 2 13 , , , , 1 , , 

- -
'4 

, 1 2 1 2 1 2 14 1 1 , 1 2 , 1 

15 2 2 2 2 2 , 2 15 , 2 2 2 2 , , ,. 2 2 2 2 2 , 2 16 2 2 2 2 2 1 , 
17 2 2 2 2 2 , , 17 2 2 , 2 2 , , 

_ 1~ 1 , , , 2 1 1 18 1 1 , 1 1 1 , 
" 1 1 1 , 1 1 1 19 1 , 1 , , 1 1 

20 , 1 1 , 1 1 1 20 1 1 1 1 , , , 
21 1 1 1 , 1 , 1 21 , 1 1 , , , , 
22 , 1 , , , 1 1 22 , , , , , , 1 

23 1 , , 1 1 1 1 23 1 1 1 , 1 1 1 
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Exit 26 to 27 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF OA Y 
SPRING SEASON March 1 throUQh May 20 SUMMER SEASON M§!Y 21 through September 15 

HR/DA MaN TUES weDS THUR FRI SAT SUN HR/DA MaN rUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 2 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 B 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 -
11 1 1 1 1 1 1 1 11 2 1 1 1 2 2 2 

12 1 1 1 1 1 1 1 12 2 1 1 1 2 2 2 

13 1 1 1 1 1 1 1 13 2 1 1 1 2 1 2 

14 1 1 1 1 1 1 2 I . 2 1 1 1 2 1 2 

15 1 1 1 1 2 1 2 15 2 1 1 1 2 1 2 

16 1 1 1 1 2 1 2 
" 

2 1 1 1 2 1 2 

17 I 1 1 1 1 1 2 17 2 1 1 1 2 1 2 

18 1 1 1 1 1 1 2 18 1 1 1 1 1 1 2 

" 1 1 1 1 1 1 1 19 1 1 1 1 1 1 2 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 WINTER SEASON December 1 throu h February 28 

HR/DAY MaN rUES weDS THUR FRI SAT SUN HR/OA MaN rUES WEOS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

7 1 1 1 2 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 2 11 1 1 1 1 1 1 1 

12 2 1 1 1 2 1 2 12 1 1 1 1 1 1 1 

13 2 1 1 1 2 1 2 13 1 1 1 1 1 1 1 

I. 2 1 1 1 2 1 2 I. 1 1 1 1 1 1 1 

15 2 1 1 1 2 1 2 15 1 1 1 1 1 1 1 

16 2 1 1 1 2 1 2 

" 
1 1 1 1 1 1 1 

17 1 1 1 1 2 1 2 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 2 1B 1 1 1 1 I 1 1 

19 1 1 1 1 1 1 1 - 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 , 1 1 1 1 
23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 
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Exit 26 to 27 W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 thro!,!Qh May 20 SUMMER SEASON May 21 throuoh Se lember 15 

HR/OA MON rUES weDS THUR FR' SAT SUN HRJDA MON lUES weDS THUR FR' SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 , 1 1 

1 1 1 1 1 1 1 1 1 1 1 , , 1 1 1 

2 1 1 1 1 1 1 , 2 1 1 1 , 1 , 1 

3 1 1 1 1 1 1 , 3 1 1 , 1 1 1 1 

• 1 1 1 1 1 1 1 4 1 , 1 1 1 , 1 

5 1 1 1 1 1 1 , 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 , , 
7 1 1 1 1 , 1 1 7 1 1 1 1 1 , 1 

8 1 1 1 1 1 1 1 8 , , 1 1 1 1 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 , 2 1 

10 1 1 1 1 1 1 I 10 1 1 1 1 2 2 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 2 2 2 

12 1 1 1 1 2 1 1 12 , 1 1 2 2 2 2 

13 1 1 1 I 2 1 1 13 1 1 1 2 2 2 2 

" 1 1 1 1 2 1 1 " 2 1 1 2 2 2 2 

15 1 1 1 2 2 1 1 15 2 2 2 2 2 1 2 

16 2 2 2 2 2 1 1 16 2 2 2 2 2 1 2 

17 1 1 1 2 2 1 1 17 2 2 2 2 2 1 1 

18 1 1 1 1 1 1 1 18 , , , , 2 1 1 

19 1 1 1 1 1 1 1 19 1 1 1 1 2 1 1 

20 1 1 1 1 1 1 1 20 , 1 , 1 1 1 1 

21 1 1 1 1 I I 1 21 1 1 1 , 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

FALL SEAS o S 6 h N 30 N eptember 1 thrOUQr ovember WINTER SEASON December 1 throu h February 2a 

HR/DAY MON TUES weDS THUR FR' SAT SUN HRIDAY MON TUES WEDS THUR FR' SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 I 1 1 1 1 1 1 1 I ' 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 , 1 1 1 1 1 1 

4 1 1 , 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 , 1 1 1 1 1 , 
6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 I 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 , 1 1 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 2 11 , 1 1 1 1 1 1 

12 , 1 1 1 2 1 2 12 1 1 1 1 1 1 1 

13 I 1 1 1 2 1 2 13 1 1 1 1 1 1 , 
14 I 1 2 1 2 1 2 14 1 1 1 1 2 1 1 

15 2 2 2 2 2 1 2 15 1 1 1 1 2 1 1 

16 2 2 2 2 2 1 2 16 1 2 2 2 2 1 1 

17 2 2 2 2 2 1 1 17 1 1 1 2 2 1 1 

18 1 1 1 1 2 1 1 18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 

20 I 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 -
22 1 1 1 1 1 1 1 22 1 1 , 1 1 1 1 

23 1 1 1 1 1 1 , 23 1 1 1 1 1 1 1 
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Exit 27 to 28 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING Ma cch , ,hrouoh, <aV 20 SUMMER SEASON May 21 throuQh September 15 

IHR/CAY MaN UES WEDS THUR FRI SAl SUN HRlDA MON lUES WeDS THUR FRI SAT SUN 
0 , , , , , , , 

0 , , I I I , 1 

1 , 1 , 1 , , I I I , I 

2 1 1 1 1 1 1 1 2 , , I I I , 1 

3 , , 1 1 3 , I I I I , \ 

4 I 1 1 1 , • , 1 I 1 1 , 1 

5 1 1 , I 1 I 1 5 , I I \ , , 1 -
6 , , _ _ 6 , , I 1 I , I 

1 1 , , , , 7 , I I \ I , I 

8 I 1 1 , 1 , 1 8 , I I 1 I , I 

• 1 1 • , 1 I 1 I I I 

10 1 1 1 , , , I 10 1 1 I I I , I 

11 I 1 I , I , , 11 , 1 I I 2 2 2 
12 I 12 I I I I 2 I 2 

13 , , I , , , , 13 , I , I 2 I 2 

I. 1 , 1 , I , , 1. , I I I 2 , 2 

15 , 2 15 , I I I 2 I 2 

16 , , , , , , 2 16 , 1 1 I 2 I 2 

17 , , , , I , 2 17 , I , 1 2 \ 2 

~ '-~ -: -H- I : 2 
I , I 

18 , I I I 1 , 2 
19 , I I 1 1 I 2 

20 I I 1 1 I , '- 20 1 I , 1 1 , I 

21 1 21 I 1 , 1 I I I 

22 I , I , I I 22 1 1 I I I 1 I 

23 I I 1 I 1 1 I 23 1 I I I 1 1 I 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON Seclember 16 Ihrouoh November 30 WINTER SEASO N December 1 throu h February 28 
HRIDAY MaN lUES WEDS THUR FRI SAT SUN HRJDAY MaN lUES weDS THUR FRI SAT SUN 

0 I I , I , I I 0 1 I I I 1 1 I 

I , , \ \ \ \ I 1 1 I I 1 1 I 1 

2 I , \ I 1 I I 2 1 I I I I 1 I 

3 \ I \ \ 1 I 1 3 1 I I 1 1 I 1 

4 I 1 \ \ I I 1 4 I , I 1 1 1 1 

5 I I \ \ I I I 5 1 1 1 I 1 1 I 

6 I 1 , \ I , I 6 , I , I I I 1 

7 I \ \ \ , I I 7 1 1 , I I I 1 

8 , I , , , , , 8 1 1 I I 1 1 I 

• , , , , , , , 9 1 I , I 1 1 1 

'0 
, , , , , , , 10 1 I 1 1 I 1 1 

11 , , , , , , 1 11 1 1 1 I 1 1 I 

12 1 , 1 , , , 2 12 1 , 1 I 1 I 1 

13 , , , , , , 2 13 I 1 1 I I I 1 ,. , , , , 2 , 2 14 1 1 1 I 1 1 , 
15 , , , -- ' 2 , 2 15 , 1 1 I 1 1 1 

16 , , , , 2 , 2 16 , 1 1 , , 1 1 

17 , , , , 2 , 2 17 1 1 I 1 1 I I 

~ 
, , , I , , 2 

" 
, , 1 I , , I 

18 , 1 , , , 1 , 
" 

, 1 , , , , , 
20 , 1 , 1 I 1 , 20 , 1 , , , I , 
21 I I I , I I I 21 , , , , , , , 
22 , , , , , , , 22 , , , , , , , 
23 I 1 , , I , 1 23 , 1 , , , , , 
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Exit 27 to 28 W 1300 Vphpl 

LANE S REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AN.D TIME OF DAY 
SPRING SEASON March 1 throuah Mav 20 SUMMER SEASON May 21 through September 15 
HRIDA MON TUES WEDS THUR FRI SAT SUN HRJDAY MON TUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 a 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 .--• 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 2 2 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 2 2 2 

12 1 1 1 1 , 1 1 12 1 1 1 1 2 2 2 

13 1 1 , 1 2 1 1 13 1 1 1 1 2 2 2 ,. 1 1 1 1 2 1 1 14 2 1 1 1 2 1 2 

" 1 1 1 1 2 1 1 15 1 1 1 2 2 1 2 

16 1 1 1 1 2 1 1 16 1 1 1 2 2 1 2 

17 1 1 1 1 2 1 1 17 1 1 1 1 2 1 1 ,. 1 1 1 1 1 1 1 ,. 1 1 1 1 2 1 1 

" 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 , 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 I 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED 10 BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 

FALL ~,er 16 !hl luoh, . 3( 

IHRIDAY MON TUES OS rHUR FRI SAT SUN 

WINTEF o SEASO 

~ 
er 1 !h'o.oh Feb .. "'I 28 

MON UES THUR FRI SAl SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 

2 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 • 1 1 , 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

• 1 1 1 . 1 1 1 1 ., 1 1 1 1 1 1 1 

7 1 1 1 

• 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 .. 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

10 1 

11 1 1 1 1 1 1 2 

,. 1 ,-~ 1 

11 1 1 1 1 1 

12 1 1 2 12 1 1 1 1 -' 1 

13 1 2 2 13 1 1 ,. 1 1 2 1 2 1 2 14 1 1 1 1 1 1 1 

" 
1 2 1 2 2 15 1 1 1 1 2 1 

16 2 1 2 1 2 ,. 1 2 1 

11 1 1 .'- -'- 2 1 1 11 1 1 1 1 1 1 1 

18 1 1 I. 18 1 1 1 1 1 

" 
1 1 1 1 1 1 ,. 1 1 1 

20 1 1 1 -' 1 1 1 2. 1 1 1 1 1 1 1 

21 1 1 21 1 1 1 1 

22 1 1 1 1 1 22 1 1 1 1 1 

2J 1 1 1 1 1 1 1 2J 1 1 1 1 1 1 1 

Approved for Official Use Printed 2015 
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Exit 28 to 29 E 1300 Vphpl 

LANES REQUIRED TO 8E OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASOI ~' Ihmuoh 'ay 20 

IHR/OA' MON JES OS THUR FRI SA" SUN 
ER S ASO S SUMM E N Mav 211hrouah ePlember 15 

HRfOA MON rUES weDS THUR FR' SAT SUN 

a 1 1 1 1 1 1 1 0 1 , 1 1 1 1 1 

1 1 1 1 , , 1 1 1 1 , 1 

2 1 1 1 1 2 , 1 1 1 , , , 
3 1 '- . 1 1 1 1 1 3 , 1 1 1 1 , , 
4 1 4 , 1 1 1 1 1 , 
5 1 1 1 1 1 5 , , 1 1 1 1 , 
6 1 . 1 1 1 1 1 1 6 , 1 1 , , , , 
7 1 1 1 7 , , 1 1 1 1 , 
8 1 1 1 1 1 1 1 a , 1 1 1 1 1 1 

9 1 1 1 -'- 1 1 9 1 , 1 1 , 1 1 

10 1 1 '0 
, , 1 1 1 1 , 

11 1 1 1 1 1 1 1 11 1 1 1 1 2 1 2 

12 1 1 1 1 1 -'- 12 2 1 1 1 1 1 2 

13 1 1 1 13 2 , 1 1 , 1 2 

14 1 1 1 1 1 1 1 14 2 1 1 1 2 1 2 

15 1 , 1 1 1 1 15 1 1 1 1 2 1 2 

16 1 1 2 16 1 1 1 1 2 1 2 

17 1 1 1 1 1 1 2 17 1 1 1 1 1 , 2 

18 1 , 1 1 1 1 1 18 1 1 1 1 1 1 2 

19 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 L 1 -'- 20 1 1 1 1 1 1 1 

21 1 -: 1 

22 1 
21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 

23 -'- --'- 1 1 1 1 23 1 1 1 , 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16 through November 30 WINTER SEASON December 1 thrQ h February 28 
HR/OA MON rUES weDS THUR FRI SAT SUN HRlOAY MON lUES WeDS THUR FR. SAT SUN 

a 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 , I 1 1 1 1 1 1 , 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 , 1 1 1 1 , 
3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

4 1 1 1 1 , 1 1 4 1 , 1 1 1 1 1 

5 1 1 1 1 - 1 1 , 5 , , 1 1 1 1 1 

6 1 , , 1 , , 1 6 , 1 1 1 1 1 , 
7 1 1 1 , 1 , , 7 1 1 1 1 1 1 , 
8 , 1 1 , , , 1 8 1 1 1 1 1 1 , 
9 1 1 1 1 , 1 1 9 1 1 , , , , 1 

'0 
, 1 1 1 1 1 1 10 1 , , , 1 , 1 

11 1 1 1 1 , , 2 11 1 1 1 , 1 1 , 
12 1 1 1 1 1 1 2 12 1 , 1 , 1 1 1 

13 1 1 1 1 1 1 2 13 1 1 1 1 1 1 1 

14 1 1 1 1 1 1 2 14 1 , 1 1 1 1 1 

15 1 1 1 1 1 1 2 15 1 1 1 , 1 1 1 

16 1 , 1 1 1 1 2 16 1 1 1 , 1 1 1 

17 , , 1 1 1 1 2 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 1 18 1 , 1 1 1 1 1 

19 , 
• 1 , 1 1 1 19 1 1 , 1 1 1 1 

20 1 1 , 
• 1 1 1 20 1 1 1 1 1 1 1 

21 1 , 1 1 1 1 1 -
22 1 1 1 1 1 1 1 

21 1 1 1 1 , 1 ~ 22 1 1 1 1 , 1 1 
23 1 1 1 1 1 1 1 23 1 1 1 1 , 1 1 

Approved for Official Use P ri nted 2015 
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Exit 28 to 29 W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN B Y HOUR AND TIME OF DAY 
SPRING SEASON March 1 throuoh Mav 20 SUMMER SEASON Mav 21 throua h Seotember i 5 
HRIDAY MON lUES WEDS THUR FRI SAT SUN HRlOAY MON lUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 _ __ 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 I 

f- 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 
6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 ,. 1 1 1 1 1 2 1 

11 1 1 1 1 1 1 1 11 1 1 1 1 2 2 2 

12 1 1 1 1 1 1 1 12 1 1 1 1 2 2 2 

13 1 1 1 1 1 1 1 13 1 1 1 1 2 2 2 ,. 1 1 1 1 2 1 1 14 1 1 1 1 2 1 2 

15 1 1 1 1 2 1 1 15 1 1 1 1 2 1 2 

16 1 1 1 1 2 1 1 16 1 1 1 1 2 1 2 

17 1 1 1 1 2 1 1 17 1 1 1 1 2 1 1 . 
18 1 1 1 1 1 1 1 18 1 1 1 1 2 1 1 

" 1 1 1 1 1 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 I 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 I 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON Sen\ember 13 throuqh November 30 WINTER SEASON December 1 throu h Febru arv 26 
HR/OAY MON lUES WEDS THUR FRI SAT SUN HRIDA MON lUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 I ,- 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 

• 1 1 1 1 I 1 1 
3 1 1 1 1 1 1 ~ 
4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 , 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 • 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 1 1 2 11 1 1 1 1 1 1 1 

12 1 1 1 1 1 1 2 12 1 1 1 1 1 1 1 

13 1 1 1 1 2 1 2 13 1 1 1 1 1 1 1 

14 1 1 1 1 2 1 2 14 1 1 1 1 1 1 1 

15 1 1 2 1 2 1 2 15 1 1 1 1 2 1 1 

16 1 1 2 1 2 I 2 16 1 1 1 1 2 1 1 

17 1 1 1 1 2 1 2 17 1 1 1 1 1 1 1 

f------'1 1 1 1 1 1 1 1 -,. 1 1 1 1 1 1 1 
18 1 1 1 1 1 1 1 

19 1 1 1 1 1 1 1 
20 1 1 I 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 I 1 1 1 22 1 1 1 1 1 1 1 

23 1 1 1 1 1 1 1 23 1 1 1 1 1 1 1 

Approved for OHicial Use Printed 2015 
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Exit B1 to B2 E 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR ANO TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEASON March 1 thrOlKlh Mav 20 S S UMMER SEASON Mav 21 throuqh e lember 15 

HRfDAV MON lUES WEDS THUR FRI SAT SUN HRIDA MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 , 
1 I 1 1 1 1 1 1 1 1 1 , 1 , 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 , 1 1 
-- - -

3 1 1 1 1 1 1 1 3 1 1 1 1 1 1 1 

• 1 1 1 1 1 1 1 • 1 , 1 1 1 , 1 

5 1 1 r-!- 1- ' 1 1 1 --
6 1 1 1 I 1 1 I 

5 1 1 1 1 , 1 1 

6 1 1 1 1 1 , 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 , 1 

8 1 1 1 1 1 1 1 8 , , 1 1 1 , 1 

9 1 1 1 1 1 I 1 9 1 1 1 1 1 2 1 

,-to 1 1 1 1 1 1 1 '0 2 , 1 1 2 2 2 

11 1 I 1 1 1 1 1 11 2 1 1 , 2 2 2 

12 1 1 1 1 1 1 I 12 2 1 1 1 2 2 2 

13 1 1 1 1 2 1 2 13 2 1 1 1 2 2 2 

" 
1 1 1 1 2 1 2 ,. 2 1 1 1 2 2 2 

15 1 1 1 1 2 1 2 15 2 , 1 1 2 1 2 

16 1 1 1 1 2 1 2 ,. 2 1 , 1 2 1 2 

17 1 1 1 1 1 1 2 17 2 1 1 1 2 , 2 

18 1 1 _I-_ 1 1 1 1 2 
19 1 1 1 1 I 1 1 

18 2 1 1 1 2 , 2 

19 , , 1 1 1 1 2 

20 1 1 1 1 1 1 1 20 1 , 1 1 1 1 , 
21 1 1 1 , , , 1 21 1 1 , 1 1 1 1 

22 1 1 1 1 1 , 1 22 , 1 , 1 , 1 , 
23 1 , 1 1 , 1 , 23 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FAll SEAS ON September 161hrough NOllember 30 WINTER SEASON December 1 throu h February 28 

HRlDAY MON rUES WEDS THUR FRI SAT SUN HRJDA MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 , 0 , , 1 1 1 1 , 
1 1 1 1 1 1 1 1 , 1 , 1 1 1 1 1 

2 1 1 1 1 1 , 1 2 1 1 1 1 1 1 1 

3 , , 1 , , , I 3 1 1 1 1 1 1 1 

• , , 1 1 , , 1 • 1 1 1 , 1 1 , 
5 , , , 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 , , , 1 1 1 • 1 1 1 1 1 1 1 

7 1 1 , , 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 I 1 1 8 1 1 1 1 1 , 1 

9 1 1 1 1 1 1 1 9 1 1 1 1 1 1 1 

10 1 , 1 1 , 2 2 
l-

II 1 , , 1 , 2 2 
10 1 1 1 1 1 1 , 
11 1 1 1 1 1 1 1 

12 1 1 , 1 2 2 2 12 1 , 1 1 1 1 1 

13 2 , , 1 2 2 2 13 1 1 , 1 1 1 2 

I. 2 1 1 1 2 2 2 ,. 1 1 1 1 1 1 2 

15 2 1 1 1 2 1 2 15 1 1 1 1 1 1 1 

16 2 1 1 1 2 1 2 ,. 1 1 1 , 1 1 1 

17 , 1 1 1 2 1 2 17 1 1 1 1 1 1 1 

18 1 1 1 1 1 1 2 18 1 1 1 1 1 1 1 

" 1 1 1 1 1 1 -:- 19 1 1 1 1 1 1 1 

20 1 1 1 1 , 1 , 20 1 1 1 1 1 1 1 

21 1 1 1 1 , 1 , 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 , 1 , 
23 , 1 1 1 1 1 , 23 1 , , 1 1 1 1 

Approved for Official Use Printed 2015 
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Exit 81 to 82 W 1300 Vphpl 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
SPRING SEAS o N March 1 throuqh Mav 20 SUMMER SEASON May 21 through September 15 
HR/OA MON rUES WEDS THUR FR' SAT SUN HRIDA MON lUES WEDS THUR FRI SAT SUN 

0 1 1 1 1 1 1 1 0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

J 1 1 1 1 1 1 1 J 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 4 1 1 1 1 1 1 1 

5 1 1 , __ 
f----'--- 1 1 1 

6 1 1 1 1 1 1 1 
5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 8 1 1 1 1 1 1 1 
9 , 1 , 1 , 1 , 9 1 1 1 1 1 2 1 

'0 1 1 , , , 1 , 10 1 1 1 1 2 2 2 

1-- 11 , 1 , 1 1 1 1 

12 , , 1 1 1 1 1 
11 2 1 1 2 2 2 2 

12 2 1 1 2 2 2 2 

13 , , , , 2 1 , 13 2 1 1 2 2 2 2 
14 1 1 1 1 2 1 1 14 2 1 1 2 2 2 2 

15 , 1 1 1 2 1 2 15 2 1 1 2 2 2 2 

16 , , , 1 2 , 2 16 1 1 1 2 2 2 2 
17 1 1 1 1 2 1 2 17 1 1 1 2 2 1 2 

18 , 1 1 1 1 , 1 18 1 1 1 1 2 1 2 

19 , 1 1 1 1 , 1 19 1 1 1 1 2 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 2 1 1 

21 1 , 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

2J 1 1 1 1 1 1 1 2J 1 1 1 1 1 1 1 

LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY LANES REQUIRED TO BE OPEN BY HOUR AND TIME OF DAY 
FALL SEASON September 16throuQh November 30 WINTER SEASON December 1 throu h February 28 

HRJDAY MON lUES WEDS THUR FR' SAT SUN HRIDAY MON lUES WEDS THUR FRI SAT SUN 
0 1 1 1 1 1 1 1 

1 1 1 1 f 1 1 1 
0 1 1 1 1 1 1 1 

1 1 1 1 1 1 1 
1-----:--

1 

2 1 1 1 1 1 1 1 2 1 1 1 1 1 1 1 

3 1 1 1 1 1 1 1 

4 1 1 1 1 1 1 1 
J 1 1 1 1 1 1 I--C:-
4 1 1 1 1 1 1 1 

5 1 1 1 1 1 1 1 5 1 1 1 1 1 1 1 

6 1 1 1 1 1 1 1 6 1 1 1 1 1 1 1 

7 1 1 1 1 1 1 1 7 1 1 1 1 1 1 1 

~ --+- 1 1 1 1 1 1 -
9 1 1 1 1 1 1 1 

8 1 1 1 1 1 1 1 

9 1 1 1 1 1 1 1 

10 1 1 1 1 1 1 1 10 1 1 1 1 1 1 1 

11 1 1 1 1 2 2 2 11 1 1 1 1 1 1 1 

12 1 1 1 1 2 1 2 12 1 1 1 1 1 1 1 

13 1 1 1 1 2 1 2 13 1 1 1 1 1 1 1 

14 1 1 1 1 2 1 2 14 1 1 1 1 1 1 1 

15 1 1 1 1 2 1 2 15 1 1 1 1 2 1 1 

16 1 1 1 1 2 1 2 16 1 1 1 1 2 1 1 

17 1 1 1 1 2 1 2 17 1 1 1 1 1 1 1 

18 1 1 1 1 2 1 2 18 1 1 1 1 1 1 1 

19 1 1 1 1 2 1 1 19 1 1 1 1 1 1 1 

20 1 1 1 1 1 1 1 20 1 1 1 1 1 1 1 

21 1 1 1 1 1 1 1 21 1 1 1 1 1 1 1 

22 1 1 1 1 1 1 1 22 1 1 1 1 1 1 1 

2J 1 1 1 1 1 1 1 2J 1 1 1 1 1 1 1 

Approved for Official Use Printed 2015 



  
ADDITIONAL INSURED PARTIES 

 
The following is a list of additional insured parties:  
 
 New York State Department of Transportation. 
             Ulster County, Greene County, Albany County and Columbia County. 
 
 NON-REVENUE PASS PLATES 
 
Non-revenue pass plates will be furnished to the Contractor for use between: 
 
 Thruway Mainline from  Exit 19 Kingston Route 28 M.P. 91.37 and  
               Exit 23 Albany (Downtown) I-787 and Route 9W M.P. 141.92 and 
              Berkshire Spur Exit 21A M.P 133.60 and Exit B2 Taconic Parkway & Route 295 M.P. B15.09   
 
 OTHER CONTRACTS 
 
The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 
 
CONTRACT NO.   DESCRIPTION   COMPLETION DATE 
 
TAA 15-29                                      Miscellaneous Pavement Repairs                            August 19, 2016 
                                                        And Resurfacing. 
 
TABS 15-43                               1R Mill and Inlay and Miscellaneous Work              October 21, 2016 
                                             of the Berkshire Section (I-90) of the Thruway 
                                              between M.P. B0.0 and M.P. B5.7  and  
                                              I-87 Interchange 21A 
 
The following contracts are anticipated to be let and may have work in progress during the duration of this 
contract:   
 
DESCRIPTION 
Mill and Inlay M.P. 161.3 to M.P. 170.0  
 
TAA 16-8/D214456 - 2R Pavement Rehabilitation M.P. 148.1 to M.P. 154.4  
 

 
U-TURNS/CROSSOVERS 

 
The Contractor will not be permitted to make U-turns or crossovers at any location on the Thruway system.  All 
vehicles must exit the Thruway system and re-enter for all direction changes.  All applicable traffic laws must be 
followed. 
 
 

ENGINEER'S OFFICE AND CONTRACTOR'S FIELD OFFICE 
 
 
The location of the Engineer's Office and Contractor's Field Office shall be determined during the Pre-Construction 
Meeting.  The site shall be approved by the Engineer prior to placing the offices and the area shall be kept in a neat, 
clean condition at all times.  The area shall not be used as a staging, storage, equipment or employee parking area. 
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PERMIT CONTACT INFORMATION 

M.P. 96.56 – Town of ulster 

M.P. 105.34 - Town of Saugerties 

M.P. 110.01 and M.P. 123.69 – NYSDOT Region 1 

M.P. 113.64 – Green County 

M.P. 136.70 – Town of Bethlehem 

M.P. 812.89 – Town of Chatham 

M.P. 813.28 – Columbia County 

 

Point of Contacts: 

M.P. 96.56  

Frank Petramale – Highway Superintendent Town of Ulster 
Town of  Ulster Highway Complex 
584 East Chester Street By-Pass 
Kingston, N.Y. 12401  
Phone: (845) 338-0193 
 
 
M.P. 105.34 

Doug Myer - Highway Superintendent Town of  Saugerties 
25 Churchland Road 
Saugerties, N.Y. 12477 
Phone: (845) 246-2800 
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M.P. 110.01 and M.P. 123.69 

NYS Department of Transportation Region 1 
Pat Barnes – Resident Albany County 
50 Wolf Road 
Albany. N.Y. 12232 
Phone: (518) 765-2841 
 
 
M.P. 113.64 

Gary Harvey - Highway Superintendent Greene County 
240 West Main Street 
P.O. Box 485 
Catskill, N.Y. 12414 
Phone: (518) 9434600 
 
 
M.P. 136.70 

Brent Meredith - Highway Superintendent Town of Bethlehem 
74 Elm Avenue East 
Selkirk, N.Y. 12158 
Phone: (518) 439-4955  Ext. 1501 
 
 
M.P. 812.89 

Joseph Rickert - Highway Superintendent Town of Chatham 
865 County Route 13 
Old Chatham, N.Y. 12136 
Phone: 794-7281 
 
 
M.P. 813.28 
Bernie Kelleher - Highway Superintendent Columbia County 
P.O. Box 324 Route 23B 
Hudson, N.Y. 12534 
Phone: (518) 828-7011 
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LOCATION LENGTH* WIDTH RESTRICTIONS SITE DISTANCE - COMMENTS
76.85 130 Feet 27 Feet None Limited - NB curve 900 feet away - North of X18 
78.80 154 Feet 19 Feet None Limited - SB Hillcrest 600 feet away
80.72 143 Feet 49 Feet None Limited - SB Hillcrest and Curve 600 feet away
81.85 44 Feet 55 Feet Under 10,000 lbs only Limited - No Trucks 
83.60 44 Feet 20 Feet Under 10,000 lbs only Limited - No Trucks 
84.42 44 Feet 22 Feet None Good
86.12 45 Feet 54 Feet Under 10,000 lbs only Limited - No Trucks 
89.00 55 Feet 28 Feet None Good
90.87 45 Feet 49 Feet Under 10,000 lbs only Limited - No Trucks - South of X 19 Interchange ramps 
91.80 69 Feet 28 Feet None Limited - SB Hillcrest 600 feet away- North of X 19
93.70 45 Feet 44 Feet None Good - Spoil area on NB side
95.40 74 Feet 25 Feet None Limited - NB Hillrest 500 feet away - South of Ulster SA
97.20 57 Feet 18 Feet None Good - North of Ulster SA
98.00 50 Feet 24 Feet Under 10,000 lbs only Poor - No Trucks - NB Hillcrest 500 feet away -
100.75 60 Feet 24 Feet None Good - North of X 20
101.70 44 Feet 31 Feet Under 10,000 lbs only limited - No trucks SB X 20 D ramp
103.12 44 Feet 23 Feet None Limited - near SB parking area and NB S.A.
103.78 44 Feet 30 Feet None Good - North of Malden SA
105.80 44 Feet 30 Feet None Good
107.78 44 Feet 29 Feet None Good
109.52 43 Feet 41 Feet Under 10,000 lbs only Poor - NB -SB Hillcrest 300 feet away spoil area NB
112.70 55 Feet 41 Feet None Limited - NB Curve 600 feet away - South of X 21
114.50 54 Feet 60 Feet None Good - Paved Median - North of  X21
115.15 170 Feet 25 Feet None Limited - SB Hillcrest 600 feet away
116.80 N/A N/A Unmarked Unmarked U-turn used for storage by maintenance
118.15 44 Feet 25 Feet None Good
119.40 45 Feet 25 Feet None Good
120.07 425 Feet 20 Feet None Limited - Maintenace Dump and storage area
122.39 46 Feet 36 feet None Good
123.80 55 Feet 36 Feet None Good - South of X 21B
124.92 54 Feet 39 Feet None Good - North of X 21B
126.80 82 Feet 26 Feet None Limited - South of the New Baltimore S.A. Ramp
127.50 47 Feet 31Feet None Limited - North of the  New Baltimore S.A. Ramp
130.40 54 Feet 48 Feet None Good- Paved Median - 0.2 miles South of 130.6 Crash gate
132.74 80 Feet 28 Feet None Good - South of X 22
135.35 64 Feet 30 Feet None Good - North of X 22
137.03 54 Feet 33 Feet None Good
138.93 81 Feet 32 Feet None Good - South of SB Parking area and NB Storage area
141.18 45 Feet 51 Feet None Limited - Paved Median - NB Hillcrest 500 feet away
142.30 56 Feet 25 Feet None Limited - NB Curve 600 feet away
145.00 55 Feet 45 Feet None Good - Paved Median  
146.63 55 Feet 34 Feet None Good - South of X 24
148.48 127 Feet 34 Feet None Good - Between X 24 ramps

NOTE: U-turn restrictions do not apply during snowplowing operations, for at the scene of or when responding
to an emergency

*Length is measured from yellow fog line to yellow fog line
Revised 3/20/2010

New York State Thruway Authority
Albany Division 

U-Turns 
I - 87
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LOCATION LENGTH* WIDTH RESTRICTIONS SITE DISTANCE - COMMENTS
149.90 84 Feet 25 Feet None Good - West of X 24
151.43 146 Feet 27 Feet None Good 
153.15 72 Feet 32 Feet Under 10,000 lbs only Limited - WB Guilderland SA Ramp 500 feet away
154.30 10 Feet 10 Feet Emergency Use Only No median - three lane section - West of X 25
158.00 10 Feet 10 Feet Emergency Use Only No median - three lane section - East of X 25A
159.78 47 Feet 35 Feet None Limited - WB Hillcrest 600 feet away - West of X 25A
161.48 42 Feet 32 Feet None Limited - WB Curve 500 Feet away - East of X 26
162.85 44 Feet 27 Feet None Good - West of X 26
165.55 44 Feet 49 Feet None Limited - WB Hillcrest 600 feet away
167.10 45 Feet 25 Feet None Good - WB Crash Gate
167.95 44 Feet 25 Feet None Good - WB Pattersonville SA 500 feet away
168.87 44 Feet 25 Feet None Limited - East of Pattersonville SA
171.48 44 Feet 30 Feet None Good - East of Mohawk SA
172.00 45 Feet 28 Feet None Good - West of Mohawk SA Ramp
173.12 45 Feet 34 Feet None Good - East of X 27
174.75 45 Feet 25 Feet None Good - West of X 27
176.00 45 Feet 35 Feet None Good
178.47 44 Feet 51 Feet None Limited - EB Hillcrest 500 feet away - Paved Median
180.05 45 Feet 35 Feet None Limited - EB Hillcrest 500 feet away - Paved Median
181.82 45 Feet 26 Feet None Good - East of X 28
182.80 44 Feet 42 Feet None Good - West of X 28
184.90 85 Feet 27 Feet None Good
187.10 80 Feet 36 Feet None Good - Lock 13 Entrance WB - West of salt shed
187.20 80 Feet 36 Feet None Good
190.22 44 Feet 28 Feet None Good
190.80 45 Feet 32 Feet None Good
193.57 94 Feet 24 Feet None Good - East of X 29
194.75 44 Feet 42 Feet None Limited - EB Hillcrest 600 feet away - West of X 29
197.37 45 Feet 36 Feet None Good
197.70 44 Feet 49 Feet None Limited - WB Hillcrest 800 feet away - Paved Median

NOTE: U-turn restrictions do not apply during snowplowing operations, or at the scene of or when responding
to an emergency

*Length is measured from yellow fog line to yellow fog line
Revised 01/05/2011

New York State Thruway Authority
Albany Division 

U-Turns 
I - 90
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LOCATION LENGTH* WIDTH RESTRICTIONS SITE DISTANCE - COMMENTS
B 0.1 136 Feet 23 Feet None Good - Southbound A ramp from Mainline
B 1.92 149 Feet 25 Feet None Good - Castleton Bridge EB
B 2.87 250 Feet 75 Feet None Limited - WB Hillcrest 400 feet away - Salt shed
B 6.24 290 Feet 25 Feet None Limited - EB Hillcrest 300 feet away -Cell tower- West of X B1
B 7.12 273 Feet 20 Feet None Limited - WB Hillcrest 300 feet away -East of X B1
B 8.75 163 Feet 23 Feet None Good - EB Crash gate
B 9.95 145 Feet 22 Feet None Good
B 13.80 75 Feet 27 Feet None Good - West of X B2
B 15.70 65 Feet 27 Feet None Good - East of X B2
B 20.30 110 Feet 20 Feet None Good
B 21.65 192 Feet 24 Feet None Limited - WB curve 500 feet away
B 23.10 65 Feet 27 Feet Under 10,000 lbs only Limited - West of X B3 Ramps, WB curve 400 feet away
B 24.20 47 Feet 66 Feet None Good - East of X B3
State Line N/A N/A Emergency Use only Unpaved - Emergency Use only

NOTE: U-turn restrictions do not apply during snowplowing operations, for at the scene of or when responding
to an emergency

*Length is measured from yellow fog line to yellow fog line
Revised 3/20/2010

Berkshire Spur

New York State Thruway Authority
Albany Division 

U-Turns 
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SUPPLEMENTAL INFORMATION FOR BIDDERS 
 
 
Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 
 
The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 
  

INFORMATION NOT 
AVAILABLE 

AVAILABLE 
ON 

THRUWAY 
AUTHORITY 

WEBSITE 

AVAILABLE 
UPON 

REQUEST 
ON CD 

Utility Estimate Sheets with Names of Utility Officials X   
Earthwork Cross Section Sheets X   
Earthwork Sheets X   
Drainage Estimate Sheets X   
Sign Face Layouts X   
Logs of Subsurface Exploration X   
Tabulated Results of Probings X   
Tabulated Depth of Bed Rock X   
Logs Showing Laboratory Description of Soil Samples X   
Laboratory Test Data from Soil Samples X   
Rock Outcrop Maps X   
Granular Materials Resources Survey Reports X   
Terrain Reconnaissance Reports X   
Subsurface Data  X   
Granular Material Sources Report X   
Pavement/Rock Cores (available for inspection only) X   
Record Plans X   
Applicable Asbestos Blanket Variances X   
Storm Water Pollution Prevention Plan X   
Shop Drawings X   
Water Level Records (Canal Projects) X   
Residency Sheets (Canal Projects) X   
Foundation Reports X   
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped) X   

Special Reports or Other Information  X   
 
Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible 
for their own hard copies of this information at no additional cost to the Authority. 
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NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 
TO THE STANDARD SPECIFICATIONS OF JANUARY 1, 2016 

 
The Standard Specifications of January 1, 2016 by the New York State Department of Transportation are to be 
considered as, and shall form a part of, the agreement. All work contemplated under this contract is to be covered 
by, and be in conformance with, the Standard Specifications of January 1, 2016 as modified by this Addendum, 
the contract proposal or the contract plans. Also, the bidder’s attention is directed to the fact that the New York 
State Thruway Authority, acting through its duly authorized officers, is the contracting party herein and the 
specifications referenced above shall be read accordingly. 
 
All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth in the 
New York State Department of Transportation’s Standard Specifications of January 1, 2016, those in the proposal 
shall govern. 
 
Make the following changes to the Standard Specifications of January 1, 2016: 
 

TABLE OF CONTENTS 
 

Substitute or Add the following sections: 
 

102-01   LOCATION OF THRUWAY DIVISION OFFICES 
102-08 STANDARD CLAUSES FOR ALL NEW YORK STATE THRUWAY AUTHORITY AND 

NEW YORK STATE CANAL CORPORATION CONSTRUCTION CONTRACTS AND 
FEDERALLY-FUNDED PROCUREMENT CONTRACTS (APPENDIX A), 
SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) (APPENDIX A-1), 
AND SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) (APPENDIX A-2) 

104-11  REMOVAL AND REPLACEMENT OF BRIDGE IDENTIFICATION SIGNS 
105-22 NON-REVENUE PASS PLATES 
108-01  START AND PROGRESS OF WORK 
108-07  OFFICIAL SHUTDOWN PERIOD 
108-08  WORK DURING OFFICIAL SHUTDOWN PERIODS 
109-11 RECOVERY OF MONIES BY THE AUTHORITY 

 
 

Section 100 
GENERAL PROVISIONS 
 
SECTION 101 – ABBREVIATIONS AND DEFINITION OF TERMS 
 
101-01  ABBREVIATIONS OF TERMS. 

 

Delete the abbreviations DCEC, DCED, DCES, and DCETS and their respective expressions. Wherever 
these abbreviations are used in the specifications, Substitute as follows: 

 
DCEC –  Director of Construction Management 
DCED  –  Director of Design 
DCES – Director of Structures Design 
DCETS –  Director of Structures Design 
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101-02  DEFINITIONS OF TERMS. 
 

Add “Acceptance Testing. Testing, conducted by the Engineer, to measure the degree of compliance to 
the Contract Documents.” 
 

Addenda; Delete the definition and Substitute “This TA Addendum and any supplemental additions, 
deletions and modifications to the provisions of the Standard Specifications published by NYSDOT, adopted 
by the New York State Thruway Authority, and listed on the front cover of this Contract Proposal.” 
 
Approved List; the “Materials Bureau” referenced shall be the New York State Department of 
Transportation Materials Bureau. 

 
Add “Assistant Division Director Engineering. An employee of the New York State Thruway 
Authority, under the direction of the Division Director, who has been delegated the responsibility for 
supervision of the Division Construction Management staff.” 
 
Add “Authority. The New York State Thruway Authority, its employees and its designated 
representatives.” 
 
Add “By Others. The term “by others” refers to a person, firm, or corporation other than the Contractor or 
its surety, or persons, firms or corporations in a contractual relationship with the Contractor or the surety, 
such as a Subcontractor, supplier, fabricator or consultant at any tier. “By others” shall include the Authority 
or other public body.” 

 

Chief Engineer; Delete the definition and Substitute “The Chief Engineer of the New York State 
Thruway Authority or his/her designated representative.” 
 
Commissioner; Delete the definition and Substitute “The Chairman of the New York State Thruway 
Authority or his/her designated representative. The designated representative of the Chairman of the New 
York State Thruway Authority is the Chief Engineer of the New York State Thruway Authority.” 
 
Contract Agreement; Delete the last sentence and Substitute “A sample of the standard contract 
agreement is found elsewhere in this proposal.” 

 
Add “Corporation. The New York State Canal Corporation, its employees and its designated 
representatives.” 
 
Department; Delete the definition and Substitute “The New York State Thruway Authority/Canal 
Corporation”. The Authority maintains a website at www.thruway.ny.gov.” 

 
Departmental Geotechnical Engineer; Delete the definition and Substitute “A Geotechnical 
Engineer in the employ of the New York State Thruway Authority or its designated inspection agency, acting 
at the request of the Chief Engineer, authorized to perform the duties required under these specifications.” 
 

Departmental Engineering Geologist; Delete the definition and Substitute “An Engineering 
Geologist in the employ of the New York State Thruway Authority or its designated inspection agency, acting 
at the request of the Chief Engineer authorized to perform the duties required under these specifications.” 
 
Add “Department of Engineering. The New York State Thruway Authority Department of 
Engineering.” 

 

Engineer OR Engineer-In-Charge; Delete the definition and Substitute “The Project Engineer 
representing the New York State Thruway Authority having direct supervision of the execution of the contract 
under the direction of the Thruway Division Director.” 
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Field Change Payment (FCP); Delete the term “Field Change Payment (FCP)” and Substitute “Field 
Change Order (FCO)”.   
 

Final Agreement; Delete the definition and Substitute “Agreement between the New York State 
Thruway Authority and the Contractor, stating the total cost of the work done by the Contractor.  This 
document, which may also be referred to as a “Final Supplemental Agreement”, provides a final tabulation of 
the net increases or decreases in the Contract.” 
  
Geotechnical Engineering Bureau; Delete the definition and Substitute “The New York State 
Thruway Authority employee, or its designated inspection agency or representative, having responsibility for 
providing Geotechnical Engineering Services including laboratory testing of earthwork materials.” 

 
Major Item; Delete the bid price ranges and Substitute the following: 

 
 Total Contract Bid Price Minimum Major Item Value 
 ≤$1,000,000 $20,000 
 >$1,000,000 - $5,000,000 $50,000 
 >$5,000,000 - $20,000,000 $200,000 
 >$20,000,000 $500,000 

 
Materials Bureau; Delete the definition and Substitute “The New York State Thruway Authority 
employee, or its designated inspection agency or representative, with responsibility for the quality assurance 
program for materials to be used on the contract, directed to secure samples, conduct tests and maintain 
records as prescribed for this contract.” 
 
Add “Median. That portion of a divided highway separating the traveled way. The median includes the 
median shoulders.” 
 
Add “Milepost. Location marker/delineators on the Mainline Thruway and Spurs (New England Thruway, 
Cross Westchester Expressway, Garden State Parkway Connection, Berkshire Spur, and the Niagara 
Thruway) and/or at overhead bridge sites. Milepost locations are approximate, having been initially 
referenced to centerline mileage, and shall not be utilized for measurement.  Interchange ramps and roadways 
do not have location markers.” 

 
Add “Monthly Contract Payments. The Authority shall, once in each month and on such days as it may 
fix, make an estimate of the quantity of work done and of material which has actually been put in place in 
accordance with the terms and conditions of the contract, during the preceding month, and compute the value 
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law Section 2880, as 
detailed in 21 NYCRR Part 109 (Prompt Payment).” 
 
Add “Notice to Proceed. Written notice to the Contractor to begin Work.” 
 
Office; Delete the definition and Substitute “Any of the subdivisions within the Department of 
Engineering of the New York State Thruway Authority.” 

 
Professional Service; Delete the term and definition and Substitute the following: 

 
“Service. A service is specialized work consisting of less than an entire contract pay item provided to the 
Contractor for a fee or other basis not generally accounted for through labor (prevailing wage rates), 
materials (invoices), and equipment billing (Blue Book rates). Services include, but are not limited to, 
professional engineering and surveying fees, dumping fees, utility charges, vehicle towing called out for 
the public, concrete pumping, hired trucking, owner-operator trucking and crane lifting operations. 
Pavement striping, guide rail removal and installation, scuba diving, welding, and drilling and grouting 
operations are recognized as subcontractor activities, not services.” 
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Region; Delete the term and definition. 
 
Regional Director; Delete the definition and Substitute “The Division Director of one of the four 
NYSTA Divisions, or a designated representative.” 
 
Add “Regional Materials Engineer (RME)” and Substitute “The Engineer or Engineer-In-Charge” 
wherever this title appears. 

 
Standard Sheets; Delete the last sentence and Substitute “Unless otherwise stated, the standard sheets 
shall be those current on the advertised letting date.”  
 
State; Delete the definition and Substitute “When used, means the New York State Thruway Authority.” 
 
Subcontractor; Delete the definition and Substitute “Any individual, firm, or corporation to whom the 
Contractor sublets any part of the contract. Written consent from the Authority is required for subcontractors 
except for subcontractors that perform on-site work consisting of less than an entire contract pay item, and 
conduct work for an aggregate of less than 10 work days per calendar year. All subcontractors, whether or not 
they require approval, are responsible to pay employees prevailing wage rates and submit certified payrolls as 
required by the NYS Department of Labor, and shall comply with the provision for Extra Work as specified 
in Sections 109-05A. and 109-05B.” 

 

Add “Thruway Authority Director of Construction Management. The Director of Construction 
Management, Department of Engineering of the New York State Thruway Authority, or a designated 
representative, assists the Chief Engineer with Programmatic Quality Assurance and development of Policy.” 
 

Add “Thruway Division. A geographic section of the Thruway and Canal system used to designate or 
identify the location of the proposed work. There are four (4) such Thruway Divisions and their limits are 
generally described as follows: 

 
A. New York Division. The portion of the Thruway south of Milepost 76.5 in Ulster County, including 
the entire Garden State Parkway connection, the New England Thruway (I-95) from Milepost NE 0.17 to 
Milepost NE 15.01, and the entire Cross Westchester Expressway (I-287).   
 
B. Albany Division. The portion of the Thruway between Milepost 76.5 in Ulster County and 
Milepost 197.9 in Montgomery County, including the Berkshire Spur from Milepost B 0.00 to 
Milepost B 24.28. Also, the Champlain Canal between Waterford (intersection with the Erie Canal) and 
Whitehall (north end of Lock C-12), the Erie Canal between Waterford (intersection with the Champlain 
Canal) and east end of Lock E-10, and the Erie Canal from east end of Lock E-10 to west end of 
Lock E-16. 

 
C. Syracuse Division. The portion of the Thruway between Milepost 197.9 in Montgomery County 
and Milepost 350.6 in Ontario County. Also, the Erie Canal from west end of Lock E-16 to Sylvan Beach 
(Oneida Lake), the Erie Canal from Sylvan Beach (Oneida Lake) to the Cayuga/Seneca County line at 
Montezuma, the entire Oswego Canal from Three Rivers Point to Lake Ontario, the Erie Canal from the 
Cayuga/Seneca County line to the Wayne/Monroe County line, and the Cayuga/Seneca Canal from the 
south end of Cayuga Lake and Seneca Lake to the intersection with the Erie Canal at Montezuma. 

 
D. Buffalo Division. The portion of the Thruway west of Milepost 350.6 in Ontario County, including 
the Niagara Thruway (I-190) Milepost N 0.00 to Milepost N 21.1. Also, the Erie Canal from the 
Wayne/Monroe County line to Tonawanda (500 feet west of the Webster Street Bridge).” 
 

Add “Thruway Division Construction Supervisor. An employee of the New York State Thruway 
Authority, under the direction of the Assistant Division Director Engineering, who has been delegated the 
responsibility for supervision of the Engineer.” 
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Add “Thruway Division Director. The ranking staff employee of the Thruway Authority in a Thruway 
Division.” 
 

Add “Thruway Division Traffic Supervisor. An employee of the New York State Thruway Authority, 
under the direction of the Division Director, who has the responsibility for safety and control of all vehicular 
traffic on the Thruway.” 

 
Work Service; Delete the term and definition. 

 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS 
 
102-01  LOCATION OF REGIONAL OFFICES. 
 

Delete this section in its entirety and Substitute the following:   
 

“102-01  LOCATION OF THRUWAY DIVISION OFFICES. Buffalo Division - 455 Cayuga Road, 
Suite 800, Cheektowaga, New York 14225-0121; Syracuse Division - Suite 250, 2nd Floor, 290 Elwood 
Davis Road, Liverpool, New York 13088-0308; New York Division - 4 Executive Blvd., Suffern, New 
York 10901; Albany Division and Thruway Headquarters- 200 Southern Boulevard, Albany, New York 
12209-2098.” 

 
102-02  EXAMINING THE CONTRACT DOCUMENTS AND THE WORK SITE. 
 

Delete the first paragraph and Substitute the following: 
 

 “Information on letting schedules, contract documents, detailed plans of the work, contract proposals, 
supplemental information for bidders, amendments, and other information are available on the 
Authority’s website at: www.thruway.ny.gov/business. Standard sheets are available on the Engineering > 
CADD Info > Drawings page of the Department of Transportation’s Business Center website at: 
www.dot.ny.gov/business.” 

 
Delete the third paragraph and Substitute the following: 
 

 “Inquiries prior to the receipt of bids regarding any discrepancy, error, omission, intent or meaning of 
the Contract Documents shall be directed to an Authority designated contact named in the Proposal.  Only 
amendments shall be considered binding. Oral responses shall not be used to modify the Contract 
Documents.” 

 
C. Subsurface Information. 
 

Add the following to the end of the third paragraph: 
 

“If no Quality Designations are given, Quality Level D shall be assumed.” 
 
102-04  PROPOSAL CONTENT. 

 

Delete “three (3) decimal positions” in the first paragraph and Substitute “two (2) decimal positions”. 
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102-05  PROPOSAL SUBMISSION. 
 

Delete the first sentence of the second paragraph and Substitute “Amendments will be provided via 
electronic means on the Authority’s website. 

 
Delete the last two paragraphs of this section. 

 
102-06  BID DEPOSIT. 
 

Delete all the information in this section and Substitute the following:   
 

 “Bids must be secured with either a bid bond or a bid deposit. A bid bond must be in the amount of 
25% of the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the 
Proposal.  A bid deposit must be a certified check or cashier’s check made payable to the New York State 
Thruway Authority or the New York State Canal Corporation in the amount specified in the bid proposal.  
(Bidders must also submit a Statement of Surety’s Consent with the bid.) The retention and disposition of 
such bid bond or certified check or bank cashier's check by the Authority shall be pursuant to and in 
conformity with Section 38(2) of the Highway Law, as amended.   
 Bidders are advised that the Thruway Authority has determined, in the exercise of its discretion, that 
if the apparent low bidder has submitted a certified check or cashier's check with their bid, they will not 
be permitted to bond their bid. The second low bidder, if they have submitted a certified check or 
cashier's check will be permitted to bond their bid as a matter of right; the Thruway Authority form 
TA-4426 is to be used for this purpose and may be obtained from the Contracts Unit at Authority 
Administrative Headquarters only.” 

 

102-08 SAMPLE APPENDIX A - STANDARD CLAUSES FOR ALL NEW YORK STATE 
CONTRACTS. 
 

Delete this section in its entirety and Substitute the following: 
 

“102-08  STANDARD CLAUSES FOR ALL NEW YORK STATE THRUWAY AUTHORITY 
AND NEW YORK STATE CANAL CORPORATION CONSTRUCTION CONTRACTS AND 
FEDERALLY-FUNDED PROCUREMENT CONTRACTS (APPENDIX A). 
 The parties to the attached contract, license, lease, amendment or other agreement of any kind (“the 
contract” or “this contract”) agree to be bound by the following clauses which are hereby made a part of 
the contract (the word “Contractor” herein refers to any party and its agents, successors and assigns, other 
than the Thruway Authority (“Authority”) or Canal Corporation (“Corporation”), whether a contractor, 
licensor, licensee, lessor, lessee or any other party): 

 
1. NON-ASSIGNMENT CLAUSE. This contract may not be assigned by the Contractor nor may its 
right, title or interest therein be assigned, transferred, conveyed, subcontracted, sublet or otherwise 
disposed of without the previous consent, in writing, of the Authority/Corporation and any attempts to 
assign the contract without the Authority’s/Corporation’s written consent are null and void. 

 
2. COMPTROLLER APPROVAL. Unless otherwise provided by resolution of the Authority or 
Corporation Board, if this contract involves the expenditure of funds for goods or services in excess of 
$50,000, or the expenditure of funds for any other purpose in excess of $15,000, or if, by this contract, the 
Authority/Corporation agrees to give something other than money when the value or reasonably estimated 
value of such consideration exceeds $10,000, this contract shall not be valid, effective or binding upon the 
Authority/Corporation until it has been approved by the State Comptroller and filed in his office. 
 
 
 
 

117



7 of 60 10/15 

3. WORKERS’ COMPENSATION AND DISABILITY BENEFITS. This contract shall be void and 
of no force and effect unless the Contractor shall provide and maintain coverage during the life of this 
contract for the benefit of such employees as are required to be covered by the provisions of the State 
Workers’ Compensation Law. If employees will be working on, near or over navigable waters, a U.S. 
Longshore and Harbor Workers’ Compensation Act endorsement must be included. 
 
4. NON-DISCRIMINATION REQUIREMENTS. To the extent required by Article 15 of the State 
Executive Law (also known as the Human Rights Law) and all other State and Federal statutory and 
constitutional non-discrimination provisions, the Contractor will not discriminate against any employee or 
applicant for employment because of race, creed, color, sex, national origin, sexual orientation, military 
status, age, disability, genetic predisposition or carrier status, or marital status. Furthermore, in 
accordance with State Labor Law §220-e, if this is a contract for the construction, alteration or repair of 
any public building or public work or for the manufacture, sale or distribution of materials, equipment or 
supplies, and to the extent that this contract shall be performed within the State of New York, Contractor 
agrees that neither it nor its subcontractors shall by reason of race, creed, color, disability, sex or national 
origin: (a) discriminate in hiring against any New York State citizen who is qualified and available to 
perform the work; or (b) discriminate against or intimidate any employee hired for the performance of 
work under this contract. If this is a building service contract as defined in State Labor Law §230, then, in 
accordance with §239 thereof, the Contractor agrees that neither it nor its subcontractors shall, by reason 
of race, creed, color, national origin, age, sex or disability: (a) discriminate in hiring against any New 
York State citizen who is qualified and available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work under this contract. The Contractor is subject 
to fines of $50 per person per day for any violation of State Labor Law §§220-e or 239 as well as possible 
termination of this contract and forfeiture of all moneys due hereunder for a second or subsequent 
violation. 

 
5. WAGE AND HOURS PROVISIONS. If this is a public work contract covered by Article 8 of the 
State Labor Law or a building service contract covered by Article 9 thereof, neither the Contractor’s 
employees nor the employees of its subcontractors may be required or permitted to work more than the 
number of hours or days stated in said statutes, except as otherwise provided in the State Labor Law and 
as set forth in prevailing wage and supplement schedules issued by the State Labor Department. 
Furthermore, the Contractor and its subcontractors must pay at least the prevailing wage rate and pay or 
provide the prevailing supplements, including the premium rates for overtime pay, as determined by the 
State Labor Department in accordance with the State Labor Law. Additionally, effective April 28, 2008, 
if this is a public work contract covered by Article 8 of the New York State Labor Law, the Contractor 
understands and agrees that the filing of payrolls in a manner consistent with subdivision 3-a of Section 
220 of the New York State Labor Law shall be a condition precedent to payment by the 
Authority/Corporation of any Authority/Corporation approved sums due and owing for work done on the 
project. 
 
6. NON-COLLUSIVE BIDDING CERTIFICATION. In accordance with State Public Authorities Law 
§2878, if this contract was awarded based upon the submission of bids, the Contractor warrants, under 
penalty of perjury, that its bid was arrived at independently and without collusion aimed at restricting 
competition. The Contractor further warrants that, at the time the Contractor submitted its bid, an 
authorized and responsible person executed and delivered to the Authority/Corporation a non-collusive 
bidding certification on the Contractor’s behalf. 
 
7. INTERNATIONAL BOYCOTT PROHIBITION. In accordance with State Labor Law §220-f, if this 
contract exceeds $5,000, the Contractor agrees, as a material condition of this contract, that neither the 
Contractor nor any substantially owned or affiliated person, firm, partnership, or corporation has 
participated, is participating, or shall participate in an international boycott in violation of the Federal 
Export Administration Act of 1979 (50 USC App. §§2401 et seq.) or regulations thereunder. If such 
Contractor, or any of the aforesaid affiliates of the Contractor, is convicted or is otherwise found to have 
violated said laws or regulations upon the final determination of the United States Commerce Department 
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or any other appropriate agency of the United States subsequent to the contract’s execution, such contract, 
amendment or modification thereto shall be rendered forfeit and void. The Contractor shall so notify the 
Authority/Corporation within five (5) business days of such conviction, determination or disposition of 
appeal. 
 
8. SET-OFF RIGHTS. The Authority/Corporation shall have rights of set-off. These rights shall 
include, but not be limited to, the Authority’s/Corporation’s option to withhold for the purposes of set-off 
any moneys due to the Contractor under this contract up to any amounts due and owing by the Contractor 
to the Authority/Corporation with regard to this contract, or any other contract with the 
Authority/Corporation, including any contract for a term commencing prior to the term of this contract, 
plus any amounts due and owing to the Authority/Corporation for any other reason including, without 
limitation, monetary penalties, adjustments, fees, or claims for damages by the Authority/Corporation and 
third parties in connection therewith. 

 
9. RECORDS. The Contractor shall establish and maintain complete and accurate books, records, 
documents, accounts and other evidence directly pertinent to performance under this contract 
(collectively, “Records”) for a period of six (6) years (or any other longer period required by law) 
following final payment or the termination of this contract, whichever is later, and any extensions thereto. 
The Authority/Corporation, State Comptroller, State Attorney General and any other person or entity 
authorized to conduct an examination shall have access to the Records during normal business hours at an 
office of the Contractor within New York State, or, if no such office is available, at a mutually agreeable 
and reasonable venue within the State, during the contract term, any extensions thereof and said six (6) 
year period thereafter, for purposes of inspection, auditing and copying. As used in this clause, 
“termination of this contract” shall mean the later of completion of the work of the contract or the end 
date of the term stated in the contract. The Authority/Corporation will take reasonable steps to protect 
from public disclosure those Records which are exempt from disclosure under State Public Officers Law 
§87 (“Statute”) provided that: (i) the Contractor shall timely inform an appropriate Authority/Corporation 
official, in writing, that said records should not be disclosed; (ii) said records shall be sufficiently 
identified; and (iii) designation of said records as exempt under the Statute is reasonable. Nothing 
contained herein shall diminish, or in any way adversely affect, the Authority’s/Corporation’s right to 
discovery in any pending or future litigation. 

 
10. IDENTIFYING INFORMATION AND PRIVACY NOTIFICATION. All invoices or New York 
State standard vouchers submitted for payment for the sale of goods or services or the lease of real or 
personal property to the Authority/Corporation must include the payee’s identification number, i.e., the 
seller’s or lessor’s identification number. The number is either the payee’s Federal employer 
identification number or Federal social security number, or both such numbers when the payee has both 
such numbers. Failure to include this number or numbers may delay payment. Where the payee does not 
have such number or numbers, the payee, on its invoice or New York State standard voucher, must give 
the reason or reasons why the payee does not have such number or numbers. 
 The authority to request the above personal information from a seller of goods or services or a lessor 
of real or personal property, and the authority to maintain such information, is found in State Tax Law §5. 
Disclosure of this information by the seller or lessor to the Authority/Corporation is mandatory. The 
principal purpose for which the information is collected is to enable the State to identify individuals, 
businesses and others who have been delinquent in filing tax returns or may have understated their tax 
liabilities and to generally identify persons affected by the taxes administered by the State Commissioner 
of Taxation and Finance. The information will be used for tax administration purposes and for any other 
purpose authorized by law. 
 The above personal information is maintained at the New York State Thruway Authority/Canal 
Corporation, Department of Finance and Accounts, P.O. Box 189, Albany, New York 12201. 
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11. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND WOMEN. In accordance 
with State Executive Law §312, if this contract is: (i) a written agreement or purchase order instrument, 
providing for a total expenditure in excess of $25,000, whereby the Authority/Corporation is committed 
to expend or does expend funds in return for labor, services, supplies, equipment, materials or any 
combination of the foregoing, to be performed for, or rendered or furnished to the Authority/Corporation; 
or (ii) a written agreement in excess of $100,000 whereby the Authority/Corporation is committed to 
expend or does expend funds for the acquisition, construction, demolition, replacement, major repair or 
renovation of real property and improvements thereon; or (iii) a written agreement in excess of $100,000 
whereby the owner of a State assisted housing project is committed to expend or does expend funds for 
the acquisition, construction, demolition, replacement, or major repair or renovation of real property and 
improvements thereon for such project, then the following shall apply and by signing this contract the 
Contractor certifies and affirms that it is Contractor’s equal employment opportunity policy that: 

 
(a) The Contractor will not discriminate against employees or applicants for employment because of 
race, creed, color, national origin, sex, age, disability, or marital status, and shall make and document 
its conscientious and active efforts to employ and utilize minority group members and women in its 
work force on Authority/Corporation contracts and will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded equal employment 
opportunities without discrimination. As used in this clause, “affirmative action” shall mean 
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, lay-off or 
termination, and rates of pay or other forms of compensation. 

 
(b) At the request of the Authority/Corporation, the Contractor shall request each employment 
agency, labor union, or authorized representative of workers with which it has a collective bargaining 
or other agreement or understanding, to furnish a written statement that such employment agency, 
labor union or representative will not discriminate on the basis of race, creed, color, national origin, 
sex, age, disability or marital status, and that such union or representative will affirmatively cooperate 
in the implementation of the Contractor’s obligations herein. 

 
(c) The Contractor shall state, in all solicitations or advertisements for employees, that in the 
performance of this contract all qualified applicants will be afforded equal employment opportunities 
without discrimination because of race, creed, color, national origin, sex, age, disability or marital 
status. 

 
 The Contractor shall include the provisions of (a), (b) and (c) above in every subcontract over 
$25,000 for the construction, demolition, replacement, major repair, renovation, planning or design of real 
property and improvements thereon except where such work is for the beneficial use of the Contractor. 
Section 312 does not apply to: (i) work, goods or services unrelated to this contract; or (ii) employment 
outside New York State. The Authority/Corporation will consider compliance by a Contractor or its 
subcontractor with the requirements of any Federal law concerning equal employment opportunity which 
effectuates the purpose of this section. The Authority/Corporation shall determine whether the imposition 
of the requirements of the provisions hereof duplicate or conflict with any such Federal law, and if such 
duplication or conflict exists, the Authority/Corporation may waive the applicability of Section 312 of the 
Executive Law to the extent of such duplication or conflict. The Contractor shall comply with all duly 
promulgated and lawful rules and regulations of the Department of Economic Development’s Division of 
Minority and Women’s Business Development pertaining thereto. 

 
12. CONFLICTING TERMS. In the event of a conflict between the terms of the contract (including any 
and all attachments thereto and amendments thereof) and the terms of this Appendix A, the terms of this 
Appendix A shall control. 

 
13. GOVERNING LAW. This contract shall be governed by the laws of the State of New York except 
where the Federal supremacy clause requires otherwise. 
 

120



10 of 60 10/15 

14. LATE PAYMENT. Timeliness of payment and any interest to be paid to the Contractor for late 
payment shall be governed by State Public Authorities Law §2880 and 21 NYCRR Part 109. 
 
15. NO ARBITRATION. Disputes involving this contract, including the breach or alleged breach thereof, 
may not be submitted to binding arbitration (except where statutorily authorized) but must, instead, be 
heard in a court of competent jurisdiction of the State of New York. 
 
16. SERVICE OF PROCESS. In addition to the methods of service allowed by the State Civil Practice 
Law & Rules, the Contractor hereby consents to service of process upon it by registered or certified mail, 
return receipt requested. Service hereunder shall be complete upon the Contractor’s actual receipt of 
process or upon the Authority’s/Corporation’s receipt of the return thereof by the United States Postal 
Service as refused or undeliverable. The Contractor must promptly notify the Authority/Corporation, in 
writing, of each and every change of address to which service of process can be made. Service by the 
Authority/Corporation to the last known address shall be sufficient. The Contractor will have thirty (30) 
calendar days after service hereunder is complete in which to respond. 

 
17. PROHIBITION ON PURCHASE OF TROPICAL HARDWOODS. The Contractor certifies and 
warrants that all wood products to be used under this contract will be in accordance with, but not limited 
to, the specifications and provisions of State Finance Law §165 (Use of Tropical Hardwoods) which 
prohibits purchase and use of tropical hardwoods, unless specifically exempted, by the State or any 
governmental agency or political subdivision or public benefit corporation. Qualification for an 
exemption under this law will be the responsibility of the Contractor to establish to meet with the 
approval of the Authority/Corporation. 
 In addition, when any portion of this contract involving the use of woods, whether supply or 
installation, is to be performed by any subcontractor, the prime Contractor will indicate and certify in the 
submitted bid proposal that the subcontractor has been informed and is in compliance with specifications 
and provisions regarding use of tropical hardwoods as detailed in State Finance Law §165. Any such use 
must meet with the approval of the Authority/Corporation; otherwise, the bid may not be considered 
responsive. Under bidder certifications, proof of qualification for exemption will be the responsibility of 
the Contractor to meet with the approval of the Authority/Corporation. 
 
18. NON-PUBLIC PERSONAL INFORMATION. The Contractor shall comply with the provisions of 
the New York State Information Security Breach and Notification Act (General Business Law Section 
899-aa; State Technology Law Section 208). In addition to any relief or damages that may be imposed 
pursuant to the provisions of this Act, the Contractor shall be liable for the costs imposed upon the 
Authority which are associated with breach of the Act if caused by Contractor's negligent or willful acts 
or omissions, or the negligent or willful acts or omissions of the Contractor's agents, officers, employees 
or subcontractors. 

 
19. OBSERVANCE OF LAWS. The Contractor agrees to observe all applicable Federal, State and local 
laws and regulations, and to procure all necessary licenses and permits. 
 
20. NO WAIVER OF PROVISIONS. The Authority’s/ Corporation’s failure to exercise or delay in 
exercising any right or remedy under this contract shall not constitute a waiver of such right or remedy or 
any other right or remedy set forth therein. No waiver by the Authority/Corporation of any right or 
remedy under this contract shall be effective unless made in a writing duly executed by an authorized 
officer of the Authority/Corporation, and such waiver shall be limited to the specific instance so written 
and shall not constitute a waiver of such right or remedy in the future or of any other right or remedy 
under this contract. 
 
21. ENTIRE AGREEMENT. This contract, together with this Appendix A and any other appendices, 
attachments, schedules or exhibits, constitutes the entire understanding between the parties and there are 
no other oral or extrinsic understandings of any kind between the parties. This contract may not be 
changed or modified in any manner except by a subsequent writing, duly executed by the parties thereto. 
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SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) 
(APPENDIX A-1) 

 
 During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

 
1. COMPLIANCE WITH REGULATIONS. The contractor shall comply with the Regulation relative 
to nondiscrimination in Federally assisted programs of the Department of Transportation of the United 
States, Title 49, Code of Federal Regulations, Part 21, and the Federal Highway Administration 
(hereinafter “FHWA”) Title 23, Code of Federal Regulations, Part 200 as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and 
made a part of this contract. 

 
2. NONDISCRIMINATION. The Contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, religion, age, color, sex or national origin, sex, 
age, and disability/handicap in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The contractor shall not participate either directly or indirectly in the 
discrimination prohibited by 49 CFR, section 21.5 of the Regulations, including employment practices 
when the contract covers a program set forth in Appendix B of the Regulations. 

 
3. SOLICITATIONS FOR SUBCONTRACTORS, INCLUDING PROCUREMENTS OF 
MATERIALS AND EQUIPMENT. In all solicitations either by competitive bidding or negotiation made 
by the contractor for work to be performed under a subcontract, including procurements of materials or 
leases of equipment, each potential subcontractor or supplier shall be notified by the contractor of the 
contractor's obligations under this contract and the Regulations relative to nondiscrimination on the 
grounds of race, color, or national origin, sex, age, and disability/handicap. 
 
4. INFORMATION AND REPORTS. The contractor shall provide all information and reports required 
by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information and its facilities as may be determined by NYSDOT or the FHWA 
to be pertinent to ascertain compliance with such Regulations, orders and instructions. Where any 
information required of a contractor is in the exclusive possession of another who fails or refuses to 
furnish this information the contractor shall so certify to NYSDOT’s Office of Civil Rights or FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

 
5. SANCTIONS FOR NONCOMPLIANCE. In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, NYSDOT shall impose such contract sanctions as it or the 
FHWA may determine to be appropriate, including, but not limited to: 

 
(a) Withholding of payments to the contractor under the contract until the contractor complies; and/or 

 
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

 
6. INCORPORATION OF PROVISIONS. The contractor shall include the provisions of paragraphs 
(1) through (6) in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives issued pursuant thereto. 
 The contractor shall take such action with respect to any subcontractor procurement as NYSDOT or 
the FHWA may direct as a means of enforcing such provisions including sanctions for non-compliance: 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or supplier as a result of such direction, the contractor may request NYSDOT to 
enter into such litigation to protect the interests of NYSDOT, and, in addition, the contractor may request 
the United States to enter into such litigation to protect the interests of the United States. 
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SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) 
(APPENDIX A-2) 

 
 The New York State Thruway Authority, in accordance with Title VI of the Civil Rights Act of 
1964, 78 Stat. 252, 42 U.S.0 2000d to 2000d-4 and Title 49, Code of Federal Regulations, 
Department of Transportation, Subtitle A, Office the Secretary, Part 21, Nondiscrimination in 
Federally-assisted programs of the Department of Transportation and Title 23 Code of Federal 
Regulations, Part 200, Title VI Program and Related Statutes, as amended, issued pursuant to such Act, 
hereby notifies all who respond to a written Department solicitation, request for proposal or 
invitation for bid that it will affirmatively insure that in any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, national 
origin, sex, age, disability/handicap and income status in consideration for an award.” 

 
Add the following: 
 

“102-09  STANDARD CLAUSES FOR NON FEDERAL-AID NEW YORK STATE CONTRACTS. 
 

A. MacBride Act Fair Employment Principles. In accordance with the MacBride Fair Employment 
Principles (Chapter 807 of the Laws of 1992), the Contractor hereby stipulates that the Contractor either 
(a) has no business operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct 
any business operations in Northern Ireland in accordance with the MacBride Fair Employment Principles 
(as described in Section 165 of the New York State Finance Law), and shall permit independent 
monitoring of compliance with such principles. 
 The MacBride Fair Employment Principles, found elsewhere in this Proposal, shall be completed and 
returned with the Contractor’s bid. 

 
B. Omnibus Procurement Act of 1992. It is the policy of New York State to maximize opportunities 
for the participation of New York State business enterprises, including minority and women-owned 
business enterprises as bidders, subcontractors and suppliers on its procurement contracts. 
 Additional information and Thruway Authority requirements regarding the Omnibus Procurement 
Act can be found elsewhere in the proposal.” 

 
102-12  D/M/WBE UTILIZATION. 
 

C. Eligibility. 
 
2. M/WBE Eligibility. 

 
Delete the last sentence of the first paragraph and Substitute “An M/WBE directory is available on 
the New York State Contract System website at https://ny.newnycontracts.com/.”  

 
Delete “(716) 846-8200” in the second paragraph and Substitute “(855) 373-4692”. 

 
F. Requests For Waiver. 
 

Delete “Office of Construction Civil Rights Unit” and Substitute “Authority’s Compliance Unit”. 
 
H. D/M/WBE Pre-Award Utilization Package. 
 

Delete the first and second paragraphs and Substitute the following: 
 

“Within 10 calendar days after bid letting, the Apparent Low Bidder shall submit a complete 
D/M/WBE Pre-Award Utilization Package, as outlined below, to the Authority’s Compliance Unit.” 

123

https://ny.newnycontracts.com/


13 of 60 10/15 

____________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 

I. Bidder’s Failure to Comply. 
 

Delete all the information in this section and Substitute the following: 
 

“By signing this bid proposal and any resulting agreement or contract, the parties recognize and agree 
that Contractor failure to carry out the requirements of the Authority's M/WBE program, or non-
compliance with the M/WBE participation goals established for this contract (absent a showing of 
good faith efforts as set out elsewhere in this Section and the obtaining of a waiver granted by the 
Authority) constitutes:   

 
1.  A breach of contract upon which the Authority may assess liquidated damages as a separate 
remedy; further liquidated damages may accrue if the Authority determines that future efforts to 
achieve compliance will not fully remedy the breach.  

 
2.  A specific and determinable harm or damage to the Authority and its Construction Program 
and, as such, constitutes a basis for the imposition of any or all of the contractual remedies stated 
in this document, whether in this section or elsewhere. Upon such non-compliance or breach, and 
after notification to the Contractor, the Authority may initiate contractual remedies, which it may 
deem appropriate, as well as calculate a monetary reduction in the final contract payment, as a 
stipulated assessment to be deducted from the final payment.  

 
 This assessment, which may be in addition to, and not as a substitute for any other penalty or 
monetary assessment under this contract deducted from the final payment as a penalty for 
non-compliance with Contract D/M/WBE Specifications. This will be computed by multiplying the 
AAP-19, (TA-1022), contract value by the approved program percentage(s), (but not more than the 
goal percentage) and subtracting from that amount the dollar payments for those functions actually 
performed by certified D/M/WBEs as set forth in the approved form AAP-19, (TA-1022). 
 In instances where a Contractor can adequately document or substantiate its good faith effort 
made to meet the specified goal percentage(s), to the satisfaction of the Authority, no reduction in 
payment will be imposed or liquidated damages assessed.  The standards listed in 102-12.G Good 
Faith Efforts will be used as a guide to determining whether or not a good faith effort has been 
made.” 

___________________________________________________________________________________________ 
 

102-14  FORM OF CONTRACT AND BID BOND. 
 

Delete the first sentence and Substitute “The form of contract and bid bond, if given, shall be those found 
in this proposal.” 

 
102-15  SAMPLE FORM OF BID BOND. 
 

Delete all the information in this section and Substitute “The Bid Bond (TA-44117) contained in this 
Proposal shall apply.” 

 
102-17  SAMPLE FORM OF ITEMIZED PROPOSAL/JURAT. 
 

Delete all the information in this section and Substitute “The Itemized Proposal contained within this 
Proposal shall apply.” 
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SECTION 103 – CONTRACT AWARD AND EXECUTION 
 
103-01  CONTRACT AWARD. 
 

Add the following after the second paragraph:  
 

 “The following are examples of reasons that are considered sufficient for the disqualification of a 
Bidder and the rejection of its Proposal: 

 
1. Submission of more than one Proposal for the same work from an individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Reasonable grounds for 
believing that any individual, firm, partnership, corporation, or combination thereof, is interested in 
more than one Proposal for the work contemplated may cause the rejection of all Proposals in which 
such individual, firm, partnership, corporation, or combination thereof, is interested. 

 
2. Evidence of collusion among Bidders. Participants in such collusion will not be permitted to 
submit bids for future work of the Authority until reinstatement as a qualified Bidder by the Chief 
Engineer. 

 
3. Uncompleted work which, in the judgment of the Authority, might hinder or prevent the prompt 
completion of this Contract, if awarded.” 

 
Delete the fourth paragraph and Substitute: 
 

 “A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a 
date sixty (60) days after bid opening or thirty (30) days after the properly executed contract documents 
have all been received by the Authority, whichever is later. The bid bond, bid deposit, and/or performance 
bond shall remain in effect until such period of written notice has expired provided the contract has not 
been approved by the Office of the State Comptroller in the interim. The Contractor and the Authority 
may agree in writing to extend the date upon which the bid may be withdrawn if the contract has not been 
approved by the Office of the State Comptroller.” 

 
Delete the sixth paragraph and Substitute: 

 
 “Contract award on a joint venture proposal will place upon the joint participants complete liability, 
jointly and individually, for contract performance. 
 Contracting corporations, which are chartered in a state other than New York, as well as individuals 
or firms doing business under fictitious names, are required to register with the NYS Department of State 
authorizing them to do business in New York, before they can be awarded a contract.” 

 

103-02  EXECUTION OF CONTRACT. 
 

Add the following after the second paragraph: 
 

 “When a joint bidder returns a signed contract for a joint venture proposal to the Chief Engineer, a 
certified copy of a resolution of the board of directors of each participating corporation must be included 
that clearly indicates the work to be performed by both parties. The resolution must authorize the joint 
venture with the other party participant(s) for the specific contract. Each corporation must also submit a 
copy of its corporate powers. The participants in any joint venture must make the designation in writing, 
addressed to the Chief Engineer. 

 
The designations are as follows: 

 
1. The name of the person who will be in charge of the project for the joint Contractors.  This 
person must have complete authority to speak for and bind the joint Contractors in all matters 
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relating to the contract. It is this person to whom all notices, orders, directions, and 
determinations concerning the project may be given by the Chief Engineer. Notices orders, 
directions, or determinations given to this designated person, or to one of the joint Contractors, 
will be considered to have been given to all parties. 
 No change in the person designated to be in charge of the project will be recognized by or be 
binding upon the New York State Thruway Authority, until the participants in the joint venture 
give written notice of such change.  In the event of the inability or unwillingness to serve, death 
or disability of the person in charge of the project, it is the responsibility of the joint Contractors 
to advise Chief Engineer, in writing, over their joint signatures, of such inability or unwillingness 
to serve, death or disability within 24 hours after the occurrence, and then to designate a 
successor. 

 
2. A mailing address for the receipt of all estimates, acceptance and final settlement certificates, 
payments, notices, orders, directions, and determinations for the performance of the work. The 
mailing address will be considered the joint Contractors' address and any communications 
directed to such address will be considered to have been received by the joint Contractors. 
 All checks for the payment of estimates and the final settlement certificate will be made to 
the order of the joint Contractors in the same form in which they have signed the contract and will 
be mailed to the designated mailing address. 
 Change of the mailing address will not be recognized by or be binding upon the New York 
State Thruway Authority, until written notice, signed by the joint Contractors, has been received 
by the Chief Engineer. 
 If the contract, together with the Surety Bonds and the Insurance Certificate(s) providing 
adequate insurance coverage, as provided in Section 107-06, is not properly executed and 
returned, the proposal guarantee will be forfeited to the New York State Thruway Authority as 
liquidated damages.” 

 

103-06  SAMPLE FORM OF CONTRACT AGREEMENT. 
 

Delete all the information in this section and Substitute “A Sample New York State Thruway 
Authority/Canal Corporation Agreement is included elsewhere in this Proposal.” 

 
103-07  SAMPLE FORM OF FAITHFUL PERFORMANCE BOND. 
 

Add the following: 
 

“New York State Thruway Authority forms will be supplied to the apparent low bidder. These forms are 
materially the same as the NYSDOT form.” 

 
103-08  SAMPLE FORM OF LABOR AND MATERIAL BOND. 
 

Add the following: 
 

“New York State Thruway Authority forms will be supplied to the apparent low bidder. These forms are 
materially the same as the NYSDOT form.” 

 
 

SECTION 104 - SCOPE OF WORK 
 
104-02  CHANGES, CONTINGENCIES, EXTRA WORK AND DEDUCTIONS. 
 

Delete the second and third sentences of the first paragraph and Substitute the following: 
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“Whenever the Authority determines that from any unforeseen cause the terms of any contract should be 
altered to provide for changes, contingencies, extra work, or the deletion of work, an order-on-contract or 
field change order may be issued to the Contractor who shall promptly proceed with the performance of 
the work and the furnishing of the materials and equipment necessary for its accomplishment in 
accordance with the pertinent specifications.” 

 
Delete “Section 697 Field Change Payment” in the second paragraph and Substitute “the Field Change 
Order item”. 

 
104-08  MAINTAINING TRAFFIC. 
 

A. Closing of Highway. 
 

Add the following: 
 

 “According to §107.01 of the Thruway Regulations, the Thruway Authority’s Executive Director, 
or his designee, may order that the Thruway system, or any portions thereof, be closed to all or part of 
the public for such time as in his judgment may be necessary.” 

 

B. Use of Restricted Highway. 
 

Delete this section in its entirety and Substitute the following:   
 

“B. Restricted Highway. The Thruway, during periods of construction, cannot be designated a 
“Restricted Highway” pursuant to Section 104A of the Highway Law and Section 1625 of the Vehicle 
and Traffic Law. The Contractor is, therefore, advised that the provisions of Section 401(7)(f) of the 
Vehicle and Traffic Law relating to registration of special purpose construction vehicles shall apply to 
all such vehicles engaged in work under this contract, whether owned, leased or rented.” 

 
Add the following: 

 
“104-11  REMOVAL AND REPLACEMENT OF BRIDGE IDENTIFICATION SIGNS.  
 Bridge identification plaques, bridge identification number (B.I.N.) plates, milepost markers, and street 
name signs attached to bridge superstructures shall be protected during the Contractor’s operations or 
removed, stored and remounted after construction is completed, without any additional cost to the Authority.” 

 
 
SECTION 105 - CONTROL OF WORK 
 
105-03  METHODS AND EQUIPMENT. 
 

Add the following after the second paragraph:   
 
 “Equipment which the Engineer feels could damage Thruway Facilities shall not be allowed to 
operate until adequate protective measures are provided such as wooden mats, bridging devices or rubber 
pads. The Engineer’s approval of such protective devices shall not relieve the Contractor from 
responsibility for damage. 
 The Contractor shall be responsible for keeping equipment in good working condition. Operators 
shall be knowledgeable in all aspects of equipment operation and shall know the limitations of the 
equipment. Under no circumstances, including changed or unforeseen work conditions, shall the 
Authority be held responsible or reimburse the Contractor for equipment damaged or broken during the 
progress of this Contract.” 
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B. Structural Painting. 
 

Delete the third and fourth paragraphs. 
 

105-12  LOAD RESTRICTIONS. 
 

Add the following: 
 
 “Only New York State legal loads are allowed on the Thruway. Special Hauling Permits, required for 
special or occasional overweight and/or oversize loads exceeding NYS legal limits, are issued at the 
discretion of the Authority and only under special conditions and for use at designated times and 
locations. 
 Application should be made to the New York State Thruway Authority Special Hauling Unit, Albany 
Headquarters, (518) 436-2793 at least 72 hours in advance. The Special Hauling Unit will fax the 
Contractor a NYS Thruway Special Hauling Permit Application. The Contractor must complete the 
application and fax it to the Authority’s Special Hauling Unit at (518) 449-3198.  The fax should include 
a cover sheet with the following information: 

 
 Contract Number 
 Award and Completion dates of the Contract 
 Thruway entry and exit points 

 
 The Special Hauling Unit will review the information for accuracy. If the application is approved, the 
special hauling permit will be assigned a number and any applicable restrictions will be noted.  The 
permit will be faxed to the Contractor along with a cover letter addressed to the attention of “Toll 
Personnel”. The cover letter must accompany the Special Hauling Permit when presented at the tollbooth 
by the Contractor’s driver. No fee will be charged to the Contractor. 
 Any changes to the permit will require notification and approval of the local Division Traffic Office. 
This Office may be reached by calling 1-866-691-8282 and asking for the Traffic Duty Officer. This 
office is open 24 hours a day, 7 days a week. 
 Design approval of any shop drawing (e.g. steel erection procedures) does not constitute approval of a 
Special Hauling Permit. Notice of movement of any permitted oversized and/or overweight vehicle must 
be given at least 24 hours in advance of the scheduled move. Receipt of an Authority issued Special 
Hauling Permit does not constitute issuance of a permit for highways under NYSDOT or other 
jurisdictions, and vice versa.” 

 
105-14  DISPUTED WORK AND DISPUTE RESOLUTION. 
 

D. Review Time Periods for Disputes. 
 
Delete “Regional Director” wherever it appears and Substitute “Thruway Division Director”. 
 

 Add the following to the end of the second paragraph: 
 

“Copies of this notice of dispute shall also be provided to the Director of Construction Management 
and to the Office of the Chief Engineer.”  

 
Delete Parts 1, 2 and 3 and Substitute the following: 

 
 “The Commissioner Review Stage of the Disputed Work Provisions, the administration of which 
has been delegated by the Thruway Authority Chairman to the Chief Engineer of the Thruway 
Authority, does not exist as a third chance to convince the NYSTA of the merits of the dispute; it is 
intended to provide a mechanism whereby work may continue under protest, the contract will be 
completed, and the Contractor’s claims will be properly qualified, quantified, and documented for a 
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later resolution. These aims are accomplished as follows:  an evaluation is made of the documentation 
submitted in the appeal; the work is directed to continue, either declaring the disputed work to be 
extra to the contract, or otherwise, fully defining the dispute and the documentation required criteria 
for possible settlement during the Contract Close Out Process or as a claim in accordance with law 
and the provisions of the Contract. The Commissioner Review Stage determination regarding 
disputed work is administratively binding but does not diminish the Contractor’s rights.   
 Documentation presented at each Dispute stage must stand on its own merits. The process is self- 
correcting, providing Contractors an opportunity to provide proofs or documentation noted as lacking 
in the prior stage for the subsequent stage. The Disputed Work process is not progressively 
administered, each stage is assumed to be complete. Therefore, an appeal of the denial of a prior stage 
would be expected to include a narrative explaining the dispute, documentation of timely notice and 
verified documentation of costs, and explanation as to why the prior denial may be in error or  
incomplete with new information validating the Contractor’s position in the dispute. Should a 
Contractor, who feels a Disputed Work determination is unsatisfactory or in error, locate additional 
factual information they believe would alter a prior Disputed Work determination, the Director of 
Construction Management may reopen the matter on its original basis and/or merit at any time prior 
to the completion of the Final Supplemental Agreement by the Engineer.”  

 

H. Contract Closeout Process. 
 

Delete this section in its entirety and Substitute the following: 
 

“H. Administrative Construction Contract Settlement Procedure. In an attempt to reach 
mutually satisfactory resolutions to contract disputes between the Authority and its construction 
Contractors, the Authority affords the Contractors a final opportunity to meet and discuss their 
unresolved disputes with the General Counsel and the Chief Engineer or their representatives. The 
Administrative Construction Contract Settlement Procedure, described below, is not a fourth stage of 
disputed work.  This procedure provides an opportunity to address disputes and other matters of 
equity that do not necessarily fit neatly within the bounds of the Disputed Work clauses of the 
General Specifications, as modified and adopted by the Authority.  Contractor presentations should 
include any new facts and findings, and should be directed to illustrate why the Disputed Work 
determinations at the project and review levels were not justified. 
 In this procedure, after Acceptance, but before Final Payment, the Contractor makes a written 
request to the Chief Engineer for a meeting to discuss those matters that remain unresolved, which 
have exhausted the formal disputed work process during the contract life. The Contractor must submit 
an Agenda for the meeting with this request.  At the meeting, the Contractor shall present information 
on each issue on their Agenda. Representatives of the Department of Engineering and Legal 
Department will attempt to resolve the issues with the Contractor within the framework of the 
contract.  Any subsequent contract modification is subject to approval by the State Comptroller and 
any other shareholders to the Contract. The Contractor will be notified of the Authority’s final 
position in writing. If any dispute or claim, or portion thereof, remains unresolved following the 
meeting(s) and the payment of the final agreement, the Contractor may file a claim in accordance 
with law and the provisions of the Contract.” 

 
105-16  SHOP DRAWING APPROVAL. 
 

Add the following: 
 

 “The Contractor shall review, redline and approve-stamp shop drawings and samples from its 
suppliers prior to submission to the Engineer. By approving and submitting shop drawings and samples, 
the Contractor represents that he has determined and verified all field measurements, field construction 
criteria, materials, catalog numbers and similar data and that he has checked and coordinated each shop 
drawing and sample with the requirements of the contract documents. Shop drawings will be reviewed 
and approved by the Engineer (or the Thruway Authority or its agent). The reviewer cannot verify field 
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dimensions. All substitutions and/or deviations must be noted including a proposed credit. Any deviation 
from the requirements of the contract documents, unless the Contractor has informed the Project Engineer 
of the deviation in a separate writing at the time of submission and received written approval of the 
specific deviations, is unacceptable. If inadvertently "approved", that approval will be invalid. Once 
approved, the Contractor is responsible to submit a reproducible set of shop drawings for inclusion in the 
final project records. 
 Any waiver of specifications or contract requirements is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice or statement of 
cause. Also, approval or disapproval of requests for waivers will be transmitted without statement of 
reason or cause, and shall not be subject to administrative review or appeal under the contract. 
 Prior to final payment, the contractor shall provide the Thruway with the original approved shop 
drawings and complete two sets of final signature approved shop drawings in the Tag Image File Format 
(tiff) on separate compact discs. Tiff images shall be CCITT group IV, 2D compression minimum 
200 dpi.” 

 
105-20  OPENING HIGHWAY TO TRAFFIC PRIOR TO CONTRACT FINAL ACCEPTANCE. 
 

Delete all the information in this section and Substitute the following: 
 

 “Opening sections of the project to traffic prior to completion may be desirable or may be necessary 
due to conditions inherent in the work, changes in the Contractor’s work schedule, or conditions or events 
unforeseen at the time the project was bid.  Such openings shall be made only when so directed by the 
Engineer. Under no condition shall such openings constitute acceptance or a part thereof, or a waiver of 
any provisions of the contract. 
 The contract documents indicate, insofar as possible, which sections of the highway are to be opened 
prior to completion. The Contractor shall make no claim for and shall have no right to additional 
compensation or extension of contract time for opening sections of the project to traffic as indicated in the 
contract documents, or resulting from partial acceptance or changes in the Contractor’s work schedule, or 
for reasons that are due to the fault of the Contractor or any other party, including utilities. 
 Additional compensation or extension of contract time for completion of other items of work on 
sections of the project opened to traffic for reasons other than those indicated in the preceding paragraph 
will be made as provided in the contract or in a supplementary agreement. 
 If the Contractor is dilatory in completing shoulders, drainage structures, or other features of the 
work, the Engineer may so notify the Contractor in writing and establish therein a reasonable period of 
time in which the work is to be completed. If the Contractor is dilatory, or fails to make a reasonable 
effort toward completion in this period of time, the Engineer may then order all or a portion of the Project 
opened to traffic. On such sections which are so ordered to be opened, the Contractor shall conduct the 
remainder of its construction operations so as to cause the least obstruction to traffic, and shall make no 
claim for and shall have no right to additional compensation or extension of contract time. 
 On sections of the project opened to traffic, whether indicated in the contract documents or not, traffic 
control and maintenance of the roadway shall be in accordance with Section 619.” 

 
105-21  CIVIL RIGHTS MONITORING AND REPORTING. 
 

Delete the first paragraph and Substitute the following: 
 

 “The Contractor shall use the current version of the Authority approved civil rights reporting 
documentation on all contracts. The Contractor shall submit complete, accurate data to the Authority for 
each month, not later than the 15th of the following month, using the Authority approved civil rights 
reporting format. Data shall be current through the end of the last full payroll week for that month, or as 
otherwise approved by the Engineer to coordinate with contract payment submittals.” 
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Add the following:  
 

“105-22  NON-REVENUE PASS PLATES. Non-revenue pass plates will be furnished for the use of the 
General Contractor’s and approved subcontractor’s equipment and vehicles, and for suppliers' vehicles while 
making deliveries to the project. In no case will free passage on the Thruway be granted beyond the 
Interchanges bracketing the project, or from the Interchange near the Contractor’s place of business to the job 
site, unless such place of business shall be located between the same two interchanges as the job site. The use 
of these pass plates shall be in accordance with the conditions of the individual authorization. General 
conditions are given below: 
 

A. Pass plates are not for commuting and no privately owned vehicles shall be parked on the Thruway.  
For purposes of this section, a privately owned vehicle is defined as any vehicle not covered by the prime 
contractors insurance. 
 
B. Pass plates shall be used on working days only. 

 
C. Pass plates shall be presented to the toll collector whenever entering a toll lane. Unstaffed emergency 
lanes at toll plazas will not be opened to permit unrestricted entry or exit by Contractor’s or supplier's 
vehicles. 

 
D. The Contractor shall maintain a log identifying the vehicle to which each pass plate is assigned. 

 
E. Pass plates shall remain with the assigned vehicles at all times while the vehicle is on the Thruway. 
Under no circumstances shall the Contractor leave pass plates at the toll plaza. 

 
F. Vehicles leaving the Thruway beyond the pass plate limits without a pass plate or entering or leaving 
the Thruway at a toll station beyond the pass plate limitations will be charged for the trip in accordance 
with the normal toll rates and regulations. The Contractor will not be reimbursed for tolls after pass plates 
have been issued. 

 
G. The Contractor will be held responsible for the use and return of all pass plates. The Contractor shall 
report any lost or stolen pass plates to the Engineer stating the specific pass plate lost or stolen and shall 
be responsible for any unauthorized use of the pass plate prior to such notification. 

 
H. The misuse of the pass plates will constitute cause for revocation of this privilege and the Contractor 
will not be reimbursed for tolls. In accepting pass plates the Contractor agrees that revocation for reasons 
of misuse shall not constitute grounds for claim. 
 
I. Upon completion of the contract, the Contractor shall return all pass plates issued for the project or 
shall account for all unreturned pass plates by identifying the vehicles to which the pass plates were last 
issued. Final acceptance of the contract cannot be processed until all pass plates have been accounted for.  
When an uncompleted work agreement is entered into, pass plates must be accounted for prior to return of 
the deposit. 

 
J. An administrative charge of $50.00 will be deducted from monies owed to the Contractor for each 
pass plate not returned to the Authority upon completion of the work. 
 

 The Contractor should make a written request to the Engineer for the number of pass plates required for 
the project upon receipt of notification of the pre-award conference. Additional pass plates will be available 
later upon request.”  
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SECTION 106 - CONTROL OF MATERIAL 
 
106-01  SOURCES OF SUPPLY. 
 

Delete “notify the Deputy Chief Engineer, Structures (DCES), with a copy to the Engineer, of” in the first 
line of the first paragraph and Substitute “submit to the Engineer”. 

 
106-04  MATERIAL CERTIFICATION AND APPROVED LIST. 
 

Add the following after the third paragraph: 
 
 “The Contractor is hereby notified that for Thruway Authority Federally Aided Projects, the New 
York State Department of Transportation is the Thruway Authority’s Agent for all off-site materials 
quality assurance services, except granular materials, asphalt concrete and Portland cement concrete plant 
inspection. Materials quality assurance will be in accordance with the Department’s standard 
specifications and quality assurance procedures and the acceptance/rejection decisions under the Contract 
have been fully delegated to the Department as the Thruway Authority’s Agent. Reference is herein made 
to “Materials Inspection Manual” issued by the New York State Department of Transportation, Materials 
Bureau, which presents a brief outline of procedures used by the New York State Department of 
Transportation in determining the acceptability of materials arriving at project sites. The Materials 
Inspection Manual is available on the NYSDOT website.” 

 

106-09  EQUIVALENTS. 
 

Delete all the information in this section and Substitute the following:  
 

 “Whenever products are specified by the name, trade name, make or catalog number or any 
manufacturer or supplier, the intent is not to limit competition but to establish a standard of quality which 
the Thruway Authority has determined to be necessary. Contractor’s may recommend alternate products, 
but shall have the burden of proving at his own cost and expense to the satisfaction of the Thruway 
Authority that a proposed product is equal to a stipulated reference product. If the Contractor fails to 
comply with the provisions of this subsection, or if it is determined that the proposed product is not equal 
to that named, the Contractor shall supply the product named. 
 The Contractor shall have no claim for an extension of time or for damages due to time required by 
the Thruway Authority to consider a product proposed by the Contractor or because the Engineer 
disapproves of such a product. Where optional materials or methods are specified, or where "or equal" 
submissions are approved, the Contractor shall make all adjustments to contingent work necessary to 
accommodate the option he selects, all at his own expense. 
 Where the phrase “No Substitutions Allowed” or similar wording appears in a specification, the 
Authority has determined that the specified product is required and no equivalents will be considered by 
the Authority.” 

 
106-11  BUY AMERICA. 

 
Delete “Section 146 of the State Finance Law” in the first line of the first paragraph and Substitute 
“Section 2877-a of the Public Authorities Law.” 
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SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
107-05  SAFETY AND HEALTH REQUIREMENTS. 
 

C. Emergency Contact Person. 
 

Delete this section in its entirety and Substitute the following: 
 

“C. Emergency Call Out List. At the preconstruction meeting, the Contractor shall provide the 
Authority a list of a minimum of four (4) responsible personnel, available on a 24 hour basis, for call 
out if conditions arise that require the Contractor’s attention at the construction site. In addition to 
providing on- and off-hour phone numbers, all persons on the Call Out List shall be equipped with 
telephone call activated paging devices which display the call back number, or cell phones, or other 
approved paging devices. Any person on the Emergency Call Out List shall have the authority to 
promptly call out personnel and resources necessary to respond to an emergency and protect the 
public. The Call Out List shall also include field office and main office telephone numbers and be 
updated as changes occur.” 

 

F. Restricted Areas. 
 
Add the following after the first sentence of the first paragraph: 
 

“The nature of and materials used in this protection measure shall be at the Contractor’s discretion 
subject to approval by the Engineer. The cost of the protection measures shall be included under the 
various items of this contract.” 

 
Add the following after the last bullet: 
 

“Work areas at structures shall be completely fenced to the satisfaction of the Engineer to protect the 
public and prevent unauthorized entry. In addition, positive protection shall be provided during 
non-working hours in areas where bridge rail tubes and/or posts are removed to ensure that 
individuals on the structure will not fall through the rail opening to the area below.” 

 
H. Fall Protection. 
 

Delete the first paragraph and Substitute the following: 
 

“The Contractor shall provide fall protection for all workers, in full compliance with 29 CFR 1926, 
and ensure that its workers use all necessary safety devices attendant thereto. Should a Contractor 
utilizing scaffolding / platforms / ladders fail to adhere to the legal provisions and intent of both 
OSHA and the Labor Law (Section 240), work will be suspended until full compliance is reinstituted 
and an OSHA or NYS Labor Department Inspector has inspected the work site and deemed it to be in 
full compliance with Labor Law/OSHA Standards. Contractor personnel failing to utilize safety 
equipment, methods, and procedures as required by the Labor Law and OSHA shall be immediately 
removed from the project. No exception to these requirements can, or will be tolerated or permitted.  
The minimum fall protection requirements include the following:” 

 
O. Equipment Safety Procedures. 
 

Delete this section in its entirety and Substitute the following: 
 

“O. Equipment Safety Procedures (Vehicle Operations, etc.). The following provisions 
relating to vehicle and equipment operation, in conjunction with the Contract Documents, will be 
strictly enforced by the Engineer during all phases of construction for this project. Any necessary 
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modification shall be as approved by the Authority. The final responsibility for the installation of 
adequate safety precautions, and for the protection of the traveling public and Contractor’s personnel, 
shall rest with the Contractor. The Contractor shall include their proposed equipment safety 
procedures in the project Safety and Health Plan. 

 
1. General. The following applies to vehicles and motorized equipment traveling on the 
Thruway and shall apply to all work on the project, including but not limited to, the activities of 
all subcontractors, manufacturers, fabricators, material suppliers, independent truckers and 
owner-operators. 

a. Truck tailgates shall be kept clean at all times. 
b. Vehicle and equipment light lenses and reflectors will be cleaned as often as necessary 

during operations. 
c. Fire extinguishers provided on vehicles shall be in good working order at all times and 

operators shall be familiar with their use. 
d. When a vehicle is parked on the shoulder, the door adjacent to the Thruway pavement 

shall not be left open. An open vehicle door shall never be allowed to project over the 
Thruway pavement. 

e. Operators shall never pull up beside another vehicle on the roadway. Instead the operator 
should pull onto the shoulder away from the pavement either in front or behind the other 
vehicle.  Conversations should be held on the side of the stopped vehicles away from the 
pavement. 

 
2. Moving Equipment. 

a. All Contractor vehicles and/or equipment shall be furnished with amber radial lights and 
double amber flashing lights or be followed by a vehicle displaying amber radial light 
and simultaneous flashing directional signals. 

b. All work operations, including paving, rolling, grading, supplying of material, and 
traveling of supervisory personnel, shall always be in the direction of normal traffic 
unless noted otherwise in the Contract or approved by the Engineer. 

c. Contractor vehicles or equipment that are to be moved between separate work sites 
during daylight hours may travel on the Thruway Mainline pavement if: 
 The vehicles or equipment have rubber tires; and 
 The vehicles or equipment are capable of maintaining a highway speed in excess of 

40 mph. 
d. Contractor vehicles or equipment that are to be moved between separate work sites 

during daylight hours may travel on the shoulder if all of the following conditions are 
met: 
 The vehicles or equipment have rubber tires; 
 The vehicles or equipment are capable of maintaining a highway speed in excess of 

25 mph; 
 The maximum distance for transporting the vehicle or equipment is no more than 

2 miles; 
 The shoulder is wide enough to accommodate the vehicle or equipment; 
 The vehicle or equipment using the shoulder does not encroach upon the travel lane; 
 There are no impediments within the two-mile transport limit that would decrease the 

width of the shoulder. 
e. If any of the aforementioned conditions cannot be met, the vehicle or equipment to be 

moved between the work sites shall be hauled on a trailer. 
f. When traveling in convoy, a space of at least 900 feet shall separate successive vehicles. 
g. Contractor vehicles or equipment to be transported on the Thruway during twilight hours 

or after dark shall be capable of maintaining a highway speed in excess of 65 mph or 
shall be hauled on a trailer. 
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3. Work Zone. 
a. A stopped or slow moving truck on the pavement shall never be used as the first warning 

a motorist receives of a work area restriction ahead. 
b. Vehicles and/or equipment shall never be parked on opposite shoulders nor shall workers 

be allowed to occupy these areas at the same time. An escape area must always be 
provided for emergency use. 

c. A closed lane is a refuge for disabled vehicles or emergencies. Hazards such as pavement 
removals or excavated shoulders etc. shall be delineated in accordance with the work 
zone traffic control plans and/or Section 619, during non-work hours. 

 
4. Parking Equipment. 

a. Contractor equipment, when not in use, and materials awaiting installation shall be 
properly stored, stockpiled, and sited in a protected location (i.e. behind a physical barrier 
or in such a manner that horizontal clearance of at least 30 feet is provided from the 
outside edge of the traveled way) and shall not constitute a traffic hazard nor interfere 
with drainage courses. Materials or equipment shall not be left in front of or within the 
deflection distance behind guide rail and safety appurtenances so as to compromise their 
performance. 

b. During the work day, equipment necessary for construction may only be parked in a 
closed lane or closed shoulder as far as practicable from traffic. If this is not possible, 
such equipment shall be parked entirely off the pavement and shall display two 18-inch 
by 18-inch red-orange or orange flags. 

c. Parked vehicles shall display simultaneous flashing directional signals (four-way 
flashers). Single directional flashing lights shall not be displayed by parked vehicles. 

d. No loading and unloading of equipment, material, or men shall be permitted in the mall 
unless it is a protected work site. 

e. At the end of each work day, all Contractors’ equipment and any extraneous traffic 
protection devices shall be removed from closed traffic lanes, shoulders and other sites 
and placed in protected locations. 

 
5. Operating in the Work Zone 

a. Equipment shall be under the full control of the operator at all times and shall not be 
operated in a reckless manner. 

b. A spotter shall guide the backing of any vehicle or equipment with restricted visibility to 
the rear. This rule applies in any location where workers on foot, pedestrians, private 
vehicles or similar hazards may be present. 

c. If the operator loses visual contact, the vehicle shall immediately be brought to a full stop 
until visual contact with the spotter is reestablished. 

d. Vehicles or equipment shall not be backed onto Thruway pavement. If the operations 
require such a procedure, it shall be done only within a protected work zone. 

 
6. Work Operations. 

a. Truck tailgates shall be closed when not in use. The tailgate may be flat to accommodate 
an operation, but may never hang below a horizontal position. 

b. A spotter shall guide the backing of any vehicle or equipment with restricted visibility to 
the rear. This rule applies in any location where workers on foot, pedestrians, private 
vehicles or similar hazards may be present. 

c. If the operator loses visual contact, the vehicle shall immediately be brought to a full stop 
until visual contact with the spotter is reestablished. 

d. Dump truck boxes may be raised only under the control of a spotter, unless the vehicle is 
in an area clearly marked to be free of overhead wires and safe for dumping. 

e. Dump truck boxes shall be lowered prior to moving, except when dumping into a paver 
or similar operations, under the control of a spotter. 
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f. All equipment shall comply with electrical safety requirements, and shall operate under 
the control of a spotter, whenever working within 17 feet of an overhead line. The 
distance shall be measured as the actual distance between the overhead line and the 
nearest point on the vehicle. 

 
7. Entering and Leaving Work Zones. The operations of loading and unloading of 
materials, equipment and men shall only be conducted in closed lanes and shoulders. To 
minimize the hazard to the traveling public, the Contractor’s operations shall be governed by the 
following requirements: 

a. When approaching a work area, operators shall reduce the speed of the vehicle and 
indicate by directional signals intent to drive out of the traffic stream and into the work 
area.  Flashing signals shall be kept on while parked within the work zone. 

b. No vehicle or equipment shall be stopped or parked where it will interfere with the 
visibility of any sign. 

c. All trucks re-entering the traffic stream from the work areas, except when exiting the 
downstream end of a closed lane, shall have the assistance of traffic observer. 

d. All trucks re-entering the pavement from the shoulder, shall attain a reasonable speed 
before pulling onto the pavement, after making sure that no vehicle is approaching in the 
lane. Approaching vehicles shall be allowed to pass. 

e. Trucks shall not re-enter the traffic stream from a median shoulder less than 10 feet wide. 
 

8. Violations. If, in the opinion of the Engineer, the operating rules of the contract are not 
being fully adhered to by the Contractor or his subcontractors: 

a. Liquidated damages shall be deducted from any money due the Contractor, not as a 
penalty but as liquidated damages; until the violation or violations are corrected to the 
satisfaction of the Engineer. Unless otherwise stated in the Contract Documents:  
 Multiple violations in any calendar day, or part, thereof, and/or multiple violations 

consisting of the same violation remaining uncorrected for multiple calendar days, 
shall be assessed with a like number of liquidated damage charges, and 

 The amount of such liquidated damages shall be the amount per calendar day 
specified in Table 108-1 Schedule of Liquidated Damages.  

b. Any operator found in violation of the above rules by the Engineer or his/her 
representative will be removed from the project immediately, and will not be allowed to 
work on any Authority project for a minimum of one (1) year. 

 
9. U-turns. U-turns are prohibited on the Thruway with the following exception.  Drivers with 
non-revenue pass plates (where required) and possessing a U-turn Authorization permit may 
U-turn construction vehicles and equipment at designated crossovers listed in this Proposal.  
Vehicle operation shall be in accordance with the conditions of the individual permit 
Authorization. General conditions are given below: 

a. Vehicles and equipment that will U-turn shall be in compliance with all Federal and State 
rules and regulations and equipped with a rotating amber beacon which shall be visible 
from all directions for a minimum of 1000 feet during daylight. Strobe lights will not be 
allowed. If visibility of the amber beacon is blocked by a portion of the vehicle or 
equipment, additional beacons shall be provided. 

b. When a designated crossover is to be used for contract operations, the Contractor shall 
install a driveway entrance assembly on both right and left shoulders of the traveled way 
consisting of a 48-inch by 48-inch W2-2 Intersection Warning sign supplemented with a 
36-inch by 18-inch NYW5-16 Driveway Entrance plaque with the legend “TRUCKS”. 
All sign panels shall be black on fluorescent orange. The driveway entrance assemblies 
shall be installed approximately 1000 feet upstream of the U-turn. All signs shall be 
covered or removed and stored when not in use. 
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 c. For daily stationary lane closures, U-turns shall not be made between 1.5 miles before 
and 1 mile after a work zone if the work zone includes the closure of the right lane of a 
two-lane roadway. U-turns may be permitted from and into the work zone when the work 
zone is in the leftmost lane(s) and a designated crossover exists within the limits of the 
work zone. 

d. Any damage to median areas, shoulders and designated U-turns caused by the 
Contractor’s equipment shall be repaired as directed by and to the satisfaction of the 
Engineer at no expense to the Thruway Authority. 

e. U-turns are prohibited within toll plazas. The driver must exit the toll plaza, turn around 
on the local road system, and then reenter the Thruway. 

f. Application for U-turn authorization and non-revenue pass plates should be made through 
the Engineer (after award) or the Division Construction Office (pre-award).” 

 

R. Confined Spaces. 
 

Add the following after the last paragraph: 
 

 “Work operations in confined space and permit-required confined space as defined in 29 CFR 
1910, Section 146 are particularly hazardous. These operations shall be specifically addressed in the 
Contractor’s comprehensive Project Specific Safety and Health Plan and, in the case of permit-
required spaces, a supplemental plan detailing the permit-required space program that the Contractor 
will follow and of any hazards confronted or created in permit-required spaces. These plans shall be 
submitted for review prior to the start of work. Indicated confined spaces are not intended to limit or 
define Contractor or subcontractor regulatory compliance requirements. In addition to confined 
spaces indicated on the drawings, other confined spaces may be present or created by the work of this 
contract. The Contractor shall furnish, at no additional cost to the Thruway Authority, personnel and 
equipment to allow the Engineer to enter confined space and permit-required confined space in 
compliance with in 29 CFR 1910, Section 146.” 

 

S. Fire and Explosion Prevention. 
 

Add the following after the last paragraph: 
 

 “The Contractor is advised that the storage of any flammable materials beneath, or within the 
proximity of any structure, at any time, is strictly forbidden by the NYSTA. Failure to comply will 
result in the Engineer stopping all work until all such materials are removed to a satisfactory site or 
off the project”. 

 
107-06  INSURANCE. 
 

Delete all the information in this section and Substitute the following: 
 

“A. General.  The Contractor must procure prior to commencement of work under this Agreement, and 
maintain until this Agreement is completed and the New York State Thruway Authority (the Authority) 
has accepted all work performed thereunder, insurance of the kinds and in the amounts specified by the 
Authority herein, covering all operations under this Agreement, whether performed by the Contractor or 
its subcontractors, in accordance with the following conditions: 
 

1. All insurance required by this Agreement shall be obtained at the sole cost and expense of the 
Contractor. 

 
2. All insurance required by this Agreement shall be maintained with insurance carriers licensed to 
do business in New York State, and acceptable to the Authority, with an A.M. Best rating of “A-” or 
better. 
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3. All insurance required by this Agreement shall be primary to any the Authority insurance policy 
or the Authority self-insurance program, which shall be excess and non-contributory. 

 
4. The Contractor shall require that any approved subcontractors carry insurance with the same 
limits and provisions set forth herein, except for the Owners/Contractors Protective Liability Policy. 

 
5. The Contractor shall furnish the Authority with Certificate(s) of Insurance on ACORD Form 25, 
accompanied by additional insurance documents as required by the Authority, for each insurance 
carrier involved. Such Certificate(s) shall be executed by a duly authorized representative of the 
insurance carrier, certifying such authorization and showing compliance with the Authority insurance 
requirements set forth herein. The Contractor shall furnish the Authority with a copy of each 
Endorsement required herein. For work to be performed within New York State, proof of Workers 
Compensation and Disability Benefits Insurance shall be submitted on the appropriate forms as listed 
in Sections B.7 and B.8.  

 
6. All policies, by specific endorsement, shall provide for written notice to the Authority no less 
than thirty (30) days prior to the cancellation, non-renewal, or material alteration of any insurance 
policies referred to therein. Any such notice shall be sent by mail to:  Insurance Compliance Section, 
Office of Investments and Asset Management, New York State Thruway Authority, P.O. Box 189, 
Albany, New York 12201-0189. 

 
7. If insurance policies utilized for Authority projects contain deductibles, they must be declared as 
such with applicable levels on the Certificate(s) of Insurance and the Authority Supplemental 
Insurance Certificate. Insurance policies with deductibles in excess of $50,000 will require review 
and approval by the Authority. Additional security or other requirements may be imposed at the sole 
discretion of the Authority. 
 
8. Insurance policies with Self-Insured Retentions (SIR’s) of up to $50,000 will generally be 
accepted when the SIR program is administered by a third party administrator and a complete 
description of the program is provided to the Authority’s Office of Investments and Asset 
Management. Self-Insured Retention programs in excess of $50,000 must receive prior approval and 
meet additional security requirements. The Authority, at its sole discretion, reserves the right to 
require the Contractor to provide additional collateral or to reject the use of an SIR by the Contractor.  
The Contractor will be solely responsible for all claims expenses and loss payments within the 
retention limit. 

 
9. The Contractor shall provide certified copies of all declarations pages or of the insurance policies 
themselves, upon request by the Authority, within twenty (20) days of such request. 

 
10.  Failure of the Authority to demand such certificates, policies, endorsements, or other evidence of 
full compliance with the Authority insurance requirements, or failure of the Authority to identify a 
deficiency from evidence that is provided, shall not constitute or be construed as a waiver of the 
Contractor’s obligation to maintain such insurance. 

 
11.  Failure to maintain the required insurance and provide proof of such coverage to the Authority 
may, in the Authority’s sole discretion, result in termination of this Agreement, or in delay or 
stoppage of payments. 
 
12.  At least two weeks prior to the expiration of any policy required by this Agreement, evidence of 
renewal or replacement policies of insurance with terms at least as favorable to the Authority as the 
required minimum amounts set forth in Section B. must be furnished to the Authority. 
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13.  By requiring insurance, the Authority does not represent that certain coverages and limits will 
necessarily be adequate to protect the Contractor and such coverages and limits shall not be deemed a 
limitation on the Contractor’s liability under the indemnities granted to the Authority under any 
provision of this Agreement. 

 
14.  The Contractor and its subcontractors shall waive all rights against the Authority, the State of 
New York, and its agents, officers, directors, and employees, for recovery of damages to the extent 
these damages are covered by the CGL policy, and Business Auto Policy, and Umbrella policy, as 
required. 

 
15.  The Contractor shall provide a copy of these Authority Insurance Requirements to its insurance 
producer(s) and insurance carrier(s). 

 
B. Coverages. The specific types and amounts of insurance that the Contractor must provide pursuant 
to this Agreement are as follows: 

 
1. Commercial General Liability Insurance. The Contractor shall maintain a combination of 
Commercial General Liability (CGL), with no less than the following limits and coverages: 

 
 Agreement value: Occurrence Aggregate 
 Under $10 Million (See Section B.) $1,000,000 $2,000,000 
 $10 Million - $25 million $5,000,000 $5,000,000 
 $25 Million - $50 million $10,000,000 $10,000,000 
 Over $50 Million $25,000,000 $25,000,000 
 

 Products/Completed Operations Aggregate: $2,000,000 
 Personal/Advertising Injury Liability: $1,000,000 
 Fire Damage Legal Liability: $100,000 
 Medical Expense: $5,000 

 
 CGL Insurance shall cover liability arising from premises, operations, independent contractors, 
products/completed operations, personal injury, advertising injury, and contractual liability. 
 If the activity involves construction work near railroad stations, yards, or tracks, the exclusion for 
explosion, collapse and underground work (XCU) must be deleted. 
 If the activity involves construction or demolition near railroad stations, yards, or tracks, the 
General Liability policy must delete the exclusion of coverage for work done within 50 feet of 
railroad property. 
 The General Aggregate shall apply separately to the subject matter (Project) of the Agreement, 
and the Contractor shall provide an appropriate Project Endorsement, using ISO Form 
CG 25 03 11 85 or its equivalent, to the Authority for this purpose. 
 The Authority and the State of New York shall be included as an Additional Insured, using ISO 
Additional Insured Endorsement CG 20 10 11 85 or its equivalent, under the CGL policy and the 
Umbrella policy, as required. This includes, but is not necessarily limited to the parties listed in the 
Special Note entitled Additional Insured Parties. Failure to list a firm, organization or municipality, 
etc. does not eliminate the requirement to provide such coverage.   

 
2. Commercial Umbrella Liability Insurance. The Contractor shall maintain Commercial 
Umbrella Liability Insurance (Umbrella) on a “follow form” basis with a limit of no less than 
$3,000,000 for each occurrence and aggregate for agreements over $1,000,000 and less than 
$10,000,000. 
 
3. Owners/Contractors Protective Liability Insurance. The Contractor shall obtain a 
separate Owners/Contractors Protective Liability (OCP) Policy written on a project basis for the 
benefit of the Authority, its officers, agents, and employees, and the People of the State of New York, 
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with respect to all operations under this Agreement by the Contractor or its subcontractors, including 
in such coverage any omissions and supervisory acts of the Authority, its officers, agents, and 
employees. The New York State Thruway Authority shall be the named insured in the OCP Policy, 
which shall be promptly furnished to the Authority. OCP policy limits shall be no less than: 
$1,000,000 per occurrence/$2,000,000 aggregate. 

 
4. Builders’ Risk Insurance. For all building construction projects, the Contractor shall provide 
a Builders’ Risk Insurance policy covering all risks in completed value form.  Such policy shall cover 
the total value of the work performed, as well as the value of any equipment, supplies, and/or material 
for the project that may be in storage (on or off the site) or in transit.  The policy shall cover the cost 
of removing debris, including demolition as may be legally necessary by the operation of any law, 
ordinance or regulation, and for loss or damage to any owned, borrowed, leased or rented capital 
equipment, tools, including tool of their agents and employees, staging towers and forms, and 
property of the Authority held in their care, custody and/or control.  Such policy shall name as 
insured’s the Authority, and the Contractor. The Builders’ Risk policy shall contain the following 
endorsements: 
 The Authority and Contractor shall be named as loss payee for the Work in order of precedence 
as their interest may appear. 

 
5. Railroad Protective Liability Insurance. In the event that any work to be performed under 
the Agreement involves railroad property or railroad right-of-way, the Contractor shall provide and 
maintain a Railroad Protective Liability (RRP) Policy in the amounts required by the respective 
railroad. 

a. The policy must name the Railroad as the Named Insured.  No Additional Insured’s will be 
listed on the policy (see requirements for the deletion of the 50’ Railroad Exclusion on the 
Commercial General Liability policy).  

b. Evidence of Railroad Protective Liability Insurance must be provided on the ACORD 25 
insurance certificate form, a detailed Binder pending issuance of the ACORD 25 certificate, 
or on an ISO-RIMA or equivalent form approved by the Railroad and meet any other 
requirements as specified by the Railroad and or the Authority. 

c. Definition of “physical damage to property” must be amended to mean direct and accidental 
loss of or damage to “all property of any Named Insured and all property in any Named 
Insured’s care, custody or control”.  

 
6. Business Auto Liability Insurance. The Contractor shall maintain Business Automobile 
Liability coverage, with no less than a $1,000,000 Combined Single Limit, which shall cover liability 
arising out of the Contractor’s use of any motor vehicle, whether owned, leased, hired, or non-owned. 
 If the Agreement involves removing hazardous waste from the Project site, or the Project 
involves environmental exposures, pollution liability coverage equivalent to that provided under the 
ISO Broadened Pollution Liability Coverage for Covered Autos endorsement (CA 9948) shall be 
provided, and the Motor Carrier Act endorsement (MCS 90) shall be attached. 

 
7. Workers’ Compensation Insurance. For work to be performed in NYS, the Contractor shall 
provide and maintain coverage during the life of this Agreement for the benefit of such employees as 
are required to be covered by the Workers’ Compensation Law. 
 If the Agreement involves work on or near a shoreline, a U.S. Longshore and Harbor workers’ 
Compensation Act Endorsement must be provided.   
 Evidence of Workers’ Compensation coverage must be provided on one of the following forms 
specified by the Commissioner of the Workers’ Compensation Board: 

a. C-105.2 – Certificate of Workers’ Compensation Insurance;  
b. U-26.3 – Certificate of Workers’ Compensation Insurance from the State Insurance Fund; 
c. GSI-105/SI-12 – Certificate of Workers’ Compensation Self Insurance. 

 All forms are valid for one year from the date the form is signed/ stamped, or until policy 
expiration, whichever is earlier. 
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8. NYS Disability Benefits Insurance. For work to be performed in NYS, the Contractor shall 
provide and maintain coverage during the life of this Agreement for the benefit of such employees as 
are required to be covered by the Disability Benefits Law.   
 Evidence of Disability Benefits coverage must be provided on one of the following forms 
specified by the Commissioner of the Workers’ Compensation Board: 

a. DB-120.1 – Certificate of Insurance Coverage under the NYS Disability Benefits Law. 
b. DB-155 – Certificate of Disability Self Insurance. 
c. CE-200 – Certificate of Attestation of Exemption.  (Note: This form will only be accepted as 
evidence of an exemption from providing Disability Benefits.)” 

 
107-07  PROTECTION OF UNDERGROUND FACILITIES. 
 

E. Quality Level Designations. 
 

Add the following: 
 

 “If Quality Level Designations are not shown in the Contract Documents, Quality Level D shall 
apply.” 

 
107-08  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. 
 

C. Restoration. 
 

Add the following: 
 

“8. Any damage to delineators, milemarkers, and safety appurtenances to remain caused by the 
Contractor’s operations shall be repaired or replaced at no expense to the Thruway Authority.  
Any delineators, milemarkers or safety appurtenances which have been moved to facilitate any 
operation shall be reset in their original location. Unless otherwise shown in the Contract 
Documents, the cost of any necessary resetting shall be included in the price bid for all items of 
work; no separate payment will be made.” 

 
107-09  DAMAGE 
 

D. Prompt Response to Claims by the Public. 
 

Delete the last five sentences and Substitute the following: 
 

 “The Contractor shall promptly address all damage claims of the public and, if not paid directly, 
claims shall be promptly turned over to the Contractor’s insurance company without prejudicing the 
validity of the claim.  There should be an interval of no more than ten (10) working days between 
receipt of a written claim by the Contractor and receipt by the insurance company. The Contractor 
shall notify the Authority when the claim is either turned over to the insurance company or paid 
directly. The insurance company is expected to investigate, determine and adjust such claims 
promptly and fairly with notice to the Authority as an additional named insured. 
 If the insurance company denies a claim, the Contractor must make sure that the insurance 
company provides the Authority with an explanation of its investigation and conclusion. A denial by 
the insurance company does not relieve the Contractor of its responsibility to comply with contract 
provisions. If the Authority determines that the Contractor has performed responsibly in accordance 
with the contract provisions, which includes documentation of performance of an acceptable schedule 
of patrols, the Contractor will have no further responsibility under the Contract. The Authority will 
monitor claims by the public. If the Contractor fails to comply with this process or denies a claim 
without proper cause and justification, the Authority will settle the claim to the claimant's satisfaction 
at the Contractor’s expense including Authority administrative expenses ($250 minimum).” 
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107-10  MANAGING SURPLUS MATERIALS AND WASTE. 
 

B. Spoil. 
 
Delete the second and third sentences in the second paragraph and Substitute the following: 

 
 “Potential embankment slope flattening areas and/or spoil areas, which may be used for disposal 
of excess soil and rock and spoil on Thruway right of way, are shown on or listed in notes on the 
contract plans and/or in the contract proposal.  Disposal of excess soil and rock and spoil in any other 
areas of the Thruway right of way, without the written permission of the Division Director or a 
designee, is prohibited. The Authority makes no assurance that appropriate spoil areas within the right 
of way will be available for this contract.”   

 
 
SECTION 108 - PROSECUTION AND PROGRESS 
 
108-01  PROGRESS SCHEDULE. 
 

Delete this section in its entirety and Substitute the following: 
 

“108-01  START AND PROGRESS OF WORK. 
 

A.  General Requirements. No on-site work may be performed until the contract is awarded.  The 
Thruway Authority may issue a Thruway Work Permit, for Contractor employees, to make field 
measurements before award of the contract is received. Unless otherwise indicated in the Schedule 
and Suspension of Work requirements, or if written consent to begin at a later date is given by the 
Division Director or his/her Agent, the Contractor must commence operations within 10 days of the 
award of this contract. The Contractor shall notify, in writing, the Chief Engineer and the appropriate 
Division Director, as well as any parties designated by the Authority, 10 days prior to starting or 
stopping work. The Contractor will be required to give the proper municipalities and utility 
companies at least 48 hours’ notice before doing any work which may interfere with the operations of 
their utilities.  

 
1. Pre-Award Project Schedule. At the pre-award meeting, or within such time as 
determined by the Thruway Division Director, the successful low bidder must furnish to the 
Engineer, a project schedule showing the order in which the Contractor proposes to carry on the 
work, the date on which it will start the major items of work and activities to be performed 
(including but not limited to excavation, drainage, paving, structures, mobilization, etc.) and the 
critical features (including procurement of materials, plant and equipment) and the contemplated 
dates for completing the same, considering seasonal weather limitations; and phase duration or 
milestone events, if applicable. The chart shall be in a suitable scale to indicate graphically the 
total percentage of work scheduled to be completed at any time. The Authority may also require 
that this pre-award schedule include a time and money curve. 

 
2. Obligation to Progress the Project. The Contractor shall employ and supply a sufficient 
force of workers, materials and equipment and shall prosecute the work with such diligence so as 
to maintain the rate of progress indicated on the progress schedule to prevent work stoppage and 
ensure completion of the project within the contract time. Any additional or unanticipated costs or 
expense required to maintain the schedule shall be solely the Contractor’s obligation and shall not 
be charged to the Authority unless provided for in other provisions of the contract.   
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3. Failure to Submit Project Schedule. If the Contractor fails to submit a progress 
schedule within the time period described or any revision or update when required, the Engineer 
may withhold approval of progress payment estimates pursuant to Article 8 of the contract until 
such time as the Contractor submits the required progress schedule. 

 
B.  Detailed Requirements. 

 
1. Schedule Requirements. The construction of the project shall be planned and recorded 
with a conventional critical path method (CPM) schedule in the form of an activity on node 
diagram based on the principles defined by the most recent issue of the Construction Planning & 
Scheduling Manual published by the Associated General Contractors of America. An activity on 
arrow diagram or Gantt chart may be used in conjunction with a CPM, if approved by the 
Engineer. The schedule shall be used by the Contractor for coordination and monitoring of all 
work under the contract including all activities of subcontractors, vendors, and suppliers. The cost 
of preparing the CPM schedule, including updating monthly shall be included in the total amount 
bid for all contract items. 
 The Contractor shall, within 30 calendar days after the award, submit a complete Schedule of 
Operations to the Engineer, fully describing the intended progress of the work and showing in 
detail how the work will be completed within the time limit specified in the contract, including 
completion of the intermediate phases as required to provide the number of open traffic lanes 
specified by the dates specified. This submission shall be in electronic format created using the 
latest version of the project scheduling software required as part of the Engineer’s Office 
computer system.  Additionally, a PERT chart styled hard copy printout shall also be provided to 
the Engineer. The purpose of this requirement is to insure adequate planning and execution of the 
work.  
 A pre-award and/or a pre-construction meeting will be held with the successful low bidder. 
At this meeting, it is expected that the successful low bidder will furnish, and be prepared to 
discuss, their complete schedule of operations, in CPM format. While not fulfilling mobilization 
item requirements, a 60 calendar day, preliminary schedule of proposed Contractor activities may 
be submitted at this meeting to enable the beginning of contract work preparation such as material 
orders, preparation of working drawings, and mobilization of equipment while the CPM schedule 
is being prepared. The Contractor’s schedule will be used by the Engineer for coordinating 
Thruway operations, evaluating progress of the work, comparing the work performed to the 
contract time and phasing requirements, monitoring and coordinating the work of all related 
contracts, and to assign necessary resources for inspection and administration of the contract.  
 For “Incentive/Disincentive”, “A+B Projects” or other forms of contract where project 
completion and/or phase completion is utilized to determine payments, no contract work items 
may be pursued on the project unless the complete schedule of operations has been submitted to 
and found acceptable by the Engineer. Any delay due to Contractor failure to submit an 
acceptable schedule is a non-excusable delay. 

 
2. Schedule Submittal. As stated above, the Contractor must, within 30 calendar days after 
the award, submit a complete schedule of operations to the Engineer. Acceptance of the 
Contractor’s Schedule as meeting the requirements of this subsection and the mobilization item 
shall not be construed to imply approval of any particular method or sequence of construction or 
to relieve the Contractor of providing sufficient materials, equipment and labor to guarantee 
completion of the project in accordance with the contract proposal, plans and specifications.  Nor 
shall acceptance be construed to modify or amend the agreement or the date of completion 
therein. Schedules deviating from the Schedule and Suspension of Work requirements of the 
contract are unacceptable, unless the Contractor has made application in a separate writing and 
received written approval of the requested change, and if such a schedule is inadvertently 
“approved” that “approval” will be invalid. Contractor requests for alternative scheduling to that 
outlined on the Plan Staging/Phasing and the Schedule and Suspension of Work requirements in 
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this proposal, will be entertained as a request for a waiver of specifications. Bids shall be based 
upon the scheduling and phasing in the bidding documents. 

 
3. Technical Requirements for the Schedule. The schedule of operations must be 
prepared in the critical path format utilizing activity nodes with identification numbers, arrows 
and pertinent symbols to fully describe the activities and their duration, the progress of the work 
and the order in which the Contractor proposes to carry on the work, the date on which it will 
start the major items of work (including but not limited to excavation, drainage, paving, 
structures, mobilization, soil erosion and sediment control, etc.), the critical features (including 
procurement of materials, plant and equipment) and the contemplated dates for completion of the 
same. No activity duration shall be longer than 15 work days. The NYSTA requires that the 
progress schedule, at a minimum, include the following items: (a) activities required for the 
performance of all items of work, including sequence and interdependence; (b) seasonal weather 
limitations; (c) time and money curve, and (d) all phase duration or milestone events, holidays 
and shutdown periods shall be shown as applicable. 
 The scheduled activities are to be described so that the work is easily identifiable and the 
progress of each activity can be measured. For each activity, the Contractor shall identify the 
trade or entity performing the work, the duration of the activity in days worked, the resources 
involved by trade, the equipment involved, the location of the work and the total dollar value. The 
Contractor shall also provide the works days per week, holidays, number of shifts per day, 
number of hours per shift, and major equipment to be used for each activity. If requested by the 
Engineer, the Contractor shall furnish production rates or other information needed to verify the 
reasonableness of the activity duration. Allowance for time lost to seasonal weather conditions 
such as precipitation and temperature, shall be included in the planning and scheduling of all 
activities. 

 
4. Schedule of Submittals (TA-4010). In addition to the schedule of operations, within 
thirty (30) calendar days of the contract award, the Contractor must also submit a Schedule of 
Submittals (TA-4010) required under the contract. Submittals include shop drawings, working 
drawings, coordination drawings, required permits, erection/demolition plans, product data, 
samples, quality assurance and quality control submittals (i.e. design data, test reports, 
certificates, manufacturer’s instructions, or field reports) and information submittals. No portion 
of the work requiring a shop drawing or sample submission may be started until the appropriate 
submission has been approved by the Engineer.  This schedule of submittals be shall coordinated 
with the list of subcontracts, and the schedule of operations, arranged in chronological order by 
dates required by the construction schedule and show a scheduled submission date for each 
submittal, identifying the earliest activity affected by each of the submittals (time allowance for 
reviews, any resubmittals, ordering, manufacturing, fabrication, and delivery must be included 
when establishing scheduled dates). This schedule of submittals shall be updated and revised 
monthly and/or with each schedule submission, to reflect the actual progression of the work.  
Failure to submit a revised Schedule of Submittals, as requested by the Engineer, shall constitute 
non-compliance in accordance with the provisions of the contract. 

 
5. Contingency within the Schedule. Any contingency within the schedule, i.e. a 
difference in time between the project's early completion and required contract completion date, 
and "float" in the approved CPM construction schedule belongs to the project and not to any party 
to the contract.   
 
6. Float Manipulation Not Permitted. The Contractor shall not sequester “float” through 
such strategies as calendar manipulation, or extending durations to fill up available float time. 

 
7. Schedule Maintenance and Required Updating. During the time of the contract, the 
Contractor is required to maintain an "as-built" schedule updated and revised monthly reflecting 
the actual progression of the work, showing actual dates of activities started and completed, the 
percent of work completed to date on each activity started but not yet completed, the current 
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allocation of staff resources and major equipment and the status of critical materials showing 
actual progression of the work vs. the approved schedule. The schedule of actual progression 
shall be available to the Engineer at all times. The Contractor shall also provide updated activity 
number sorts, total float early start sorts, a 60 day look-ahead bar chart, and a narrative report.  
The narrative report shall include a description of problem areas, current and anticipated delaying 
factors and their estimated impact on performance of other activities and mandated contract dates, 
and the explanation of corrective action taken or proposed. Failure to submit an “as-built” 
schedule and monthly schedule updates, or updates as requested by the Engineer, shall constitute 
non-compliance in accordance with the provisions of the contract. 
 The Engineer will conduct periodic reviews of the updated schedule at progress or other 
meetings. This review, which may address slippage, remedies, revisions, and other relevant 
issues, may result in the need for submission of revised schedules. The Contractor’s appropriate 
field and scheduling personnel must attend this review.  
 If, in the opinion of the Engineer, the specified work falls behind that schedule, the 
Contractor shall take such actions as necessary to improve its progress. If the Contractor is behind 
schedule any month, the Contractor shall indicate what measures it will take in the next thirty 
(30) days to put the work back on schedule so as to meet the contract completion date specified in 
the contract. The Contractor shall not be entitled to any additional compensation unless provided 
for in other provisions of the contract on account of the requirements to put the work back on 
schedule. In preparing the revised schedule, the Contractor shall consider increasing its work 
force, construction plant and equipment, or the number of work shifts, etc. If the Engineer finds 
the proposed plan not acceptable, he/she may require the Contractor to submit a new plan. The 
Authority may request that progress meetings be held by the Contractor at least on a monthly 
basis and be attended by the Engineer who shall monitor the Contractor’s progress and 
performance.   

 
8. Changes to the Approved Project Schedules. The CPM construction schedule must 
accurately reflect the manner in which the Contractor intends to proceed with the project and 
shall incorporate the impact of delays and orders-on-contracts when these factors can be 
accurately determined. All changes made to the schedule, i.e. the addition of activities, changes in 
logic or changes in the activity durations shall be submitted in writing and shall be subject to 
approval by the Engineer before inclusion in the CPM construction schedule. To initiate changes 
to the approved schedule, the Contractor must meet with the Engineer and provide the 
information necessary to prepare a revised (updated) activity on node diagram. No revision to any 
contract milestones, or contractually mandated schedule provision will be permitted without 
written authorization from the Engineer. 
 
9. Compliance with the Schedule. The Contractor will be required to proceed with the 
construction in a sequence that is consistent with the "Schedule of Operations" or to submit a 
revised schedule.  Should the Contractor or any subcontractor fail to maintain progress according 
to schedule or cause delay to another Contractor or subcontractor, that Contractor or 
subcontractor shall provide such additional manpower, equipment, additional shifts, or other 
measures as directed to bring the operations back on schedule.  
 The Contractor shall employ and supply a sufficient force of workers, materials and 
equipment and shall prosecute the work with such diligence so as to maintain the rate of progress 
indicated on the approved schedule to prevent work stoppage and ensure completion of the 
project within the contract time. Any additional or unanticipated costs or expenses required to 
maintain the schedule shall be solely the Contractor’s obligation and shall not be charged to the 
Thruway Authority unless provided for in other provisions of the contract.  In the Event a notice 
is received of a change to the contract which is likely to cause or is causing delays, the Contractor 
shall notify the Engineer, in writing, within 10 calendar days of the effect, if any, of such change, 
or extra work, or suspension or other conditions upon the project construction schedule and shall 
state in what respects, if any, the approved CPM construction schedule should be revised with the 
reasons therefore.  The reasons for these revisions must be succinct, comprehensive, and factual 
to merit consideration.” 
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108-02  COMPLETION DATE 
 

Delete the first paragraph and the first sentence of the second paragraph and Substitute the following: 
 

 “Unless an extended time for completion has been granted, the completion of all work under this 
Contract shall be accomplished on or before the specified completion date for the entire project and the 
work shall be completed on the intermediate phases as required to provide the number of open traffic 
lanes specified by the dates specified. In order to comply with this requirement, the Contractor must 
employ sufficient forces of labor, materials, and equipment to progress the work in an expeditious 
manner. The Contractor’s attention is directed to the fact that multi-shift operations may be required. 
Also, the Contractor may elect to work at night in order to complete work by the specified phase or 
project completion dates. If night work operations are requested, the Contractor shall seek the Authority’s 
guidance. Unless otherwise stated in the contract documents, when electing to work at night, work shall 
be in accordance with Section 619-3.19 Nighttime Operations. The cost of furnishing any or all labor, 
protective measures, lighting and equipment necessary to accomplish the nighttime work operations to the 
satisfaction of the Engineer shall be included in the total sum bid for the Basic Work Zone Traffic Control 
item.” 

 
108-03  FAILURE TO COMPLETE WORK ON TIME 
 

B. Liquidated Damages. 
 

Delete the third sentence “Liquidated Damages will not apply to contracts containing no work within the 
roadway limits.” 

 
Add the following:  

 
“C. Failure to Complete Stage/Phase on Time. Should such be a term and condition of the 
Contract, the amount specified in the proposal for “liquidated damages” shall be calculated, as specified, 
and deducted from any money due the Contractor, as long as work shall remain uncompleted for a 
stage/phase after the date specified in the contract for an intermediate completion. 

 
D. Failure to Complete Stage/Phase/Contract Prior to Official Shutdown per the Contract.  
Unless otherwise specified, if traffic is not returned to its normal lanes in accordance with Section 108-07 
Official Shutdown Period by the 30th day of November, the Contractor shall not cease work on any items 
required for the safe return of traffic to its normal lanes in preparation for an official shutdown and the 
onset of winter weather conditions and Authority snow and ice control maintenance. In addition, the 
Contractor shall take all measures available, both ordinary and extraordinary (e.g., temporary surfacing, 
use of winter concreting methods, erection of heated work enclosures, use of precast concrete elements, 
etc.) to progress stage/phase/contract completion, until Thruway or local traffic is returned to its normal 
lanes and an official shutdown is able to be instituted (See section 108-07). Any additional efforts or 
temporary works, as may be necessary, are solely the Contractor’s responsibility; they shall be subject to 
approval by, and performed at no additional cost to the Thruway Authority. For each calendar day that 
any work shall remain uncompleted for a stage/phase/contract prior to an official shutdown, the amount 
per calendar day specified in the proposal for “liquidated damages” shall be deducted from any monies 
due the Contractor. 

 
E. Damages Due to Other Non-Performance. If, in the opinion of the Engineer, specific 
conditions of the contract are not being fully adhered to by the Contractor or his subcontractors (e.g. the 
work area is not maintained in accordance with the Thruway Traffic Plan, the Schedule and Suspension of 
Work Restrictions), all remedies under the contract will be addressed. In addition to other remedies, 
special specifications and/or special notes may stipulate that liquidated damages be deducted from any 
money due the Contractor, not as a penalty but as liquidated damages; until the violation or violations are 
corrected to the satisfaction of the Engineer. Unless otherwise stated in the contract documents:  
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1. Multiple violations in any calendar day shall be assessed with a like number of liquidated damage 
charges; and 
2. The amount of each assessed liquidated damages shall be the amount per calendar day specified 
in Table 108-1 Schedule of Liquidated Damages.” 

 
108-05  SUBLETTING OR ASSIGNING THE CONTRACT. 
 

Add the following to the first paragraph: 
 

“Subcontractors will not be approved by the New York State Thruway Authority until such time as they 
are registered with the New York State Department of State. In no event shall the Contractor perform 
work amounting to less than 30 percent of the original total contract price, including specialty items, with 
its own organization.” 

 
Delete the second, third and fourth sentences in the second paragraph and Substitute the following: 
 

“Subcontractors and truckers requiring approval shall not begin work until approval has been granted by 
the Director, Construction Management. Work shall not be assigned by a subcontractor to a lower tier 
subcontractor. Work performed by a subcontractor requiring approval prior to receiving approval will be 
suspended by the Engineer and payment for work done prior to approval will be withheld.” 
 

A. Subcontractors. 
 

Delete the second bulleted sentence under “Subcontractor approval is not required for” and Substitute 
the following: 

 
 Services. 
 Firms that perform the on-site completion of a portion of the work that does not constitute a complete 

contract item, and that occurs over less than an aggregate of 10 work days on the contract site. 
 

108-07  SEASONAL SHUT-DOWN. 
 

Delete this section in its entirety and Substitute the following: 
 

“108-07  OFFICIAL SHUTDOWN PERIOD. An official shutdown period may be included in the 
contract documents. During an official shutdown period, all field construction activities shall be 
suspended. For the safety and convenience of the traveling public during the official shutdown period, the 
Contractor shall comply with the following: 

 
1.  The traveled way shall have full lane and shoulder capacity restored, without crossovers, lane 
restrictions or diversions. Shoulders shall be paved. 

 
2.  The traveled way shall be smooth, free from defect or distress, and free of surface irregularities 
and depressions that hold or retain water. 

 
3.  The traveled way shall be well drained with all drainage facilities and ditches fully open and 
operative to adequately drain the traveled way and the remainder of the right-of-way areas. 
 
4.  The traveled way shall be fully delineated by pavement markings, signs, delineators, and guiding 
devices. Use of cones, barrels, or barricades for delineation during an official shutdown during winter 
months is unacceptable unless required in the contract documents. 

 
5.  The traveled way shall have roadside obstacles and hazards protected by either intact existing or 
newly constructed safety appurtenances. 
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6.  Materials or equipment shall not be left in front of or within the deflection distance behind guide 
rail and safety appurtenances so as to compromise their performance. 

 
7.  All temporary or permanent erosion control shall be in place for any disturbed areas; any seeded 
areas mulched with cellulose mulch that have not established a vegetative cover shall be protected by 
the addition of a layer of straw mulch. 

 
8.  The work site shall be in a clean and orderly condition, and all rubbish, unusable and waste 
material resulting from operations shall be removed from the site. 

 
9.  Recycled and/or virgin bulk or other materials awaiting installation shall be properly stored, 
stockpiled, and sited or protected so that they shall not constitute a traffic hazard nor interfere with 
drainage courses. 

 
 During an official shutdown period, the Authority will assume responsibility for minor roadway 
repairs and snow and ice control, and will respond to all incidents within the contract limits, as is done 
outside of the contract limits. However, repair of major failures in the traveled way and any activities 
related to work performed or completed by the Contractor shall remain the Contractor’s responsibility. 
The establishment of an official shutdown period shall not be cause for change in the Contractor’s 
insurance requirements or for any change in liability for the Contractor’s actions or negligence. The start 
of an official shutdown period shall be subject to a field acceptance by the Engineer to ensure that the 
traveled way, within the contract limits, will safely carry traffic throughout the shutdown period and that 
the work site is in proper condition to be left unattended for the shutdown period.” 

 
Add the following: 
 

“108-08 WORK DURING OFFICIAL SHUTDOWN PERIODS.  Although an official shutdown period is 
defined as a period during which all field construction activities are suspended, the performance of specific 
work may be allowed or even required during such periods by the Schedule and Suspension of Work or by 
Contractor request, as approved by the Division Director.  During this time, the Contractor shall not interfere 
with the operations of the Thruway Authority, and all Thruway or local traffic must be safely maintained by 
the Contractor (see §108-07) in its normal lanes and all conditions for the official shutdown shall be 
maintained at all times.  No lane closures or other interference with traffic may be instituted during an official 
shutdown period without the advance permission of the Division Director.   
 If, in the opinion of the Engineer, any of the contract requirements assuring that the traveled way, within 
the contract limits, will safely carry traffic are not fully adhered to by the Contractor or their subcontractors, 
no payment will be made for the Basic Work Zone Traffic Control item and liquidated damages, if any, will 
also be assessed for that day or days until the violation or violations are corrected to the satisfaction of the 
Engineer.  If the Basic Work Zone Traffic Control item is not included in the proposal, the deduction for 
violation of these contract requirements shall be in accordance with table 619-6, Basic Work Zone Traffic 
Control Non-Payment, as amended by this Addendum, for each day that the violation occurs. This amount 
shall be deducted from monies otherwise due the Contractor. 
 In making application for any waiver of specifications or contract requirements, the Contractor agrees that 
any waiver granted by the Authority is exclusively for the Authority’s benefit and purposes, and as such is 
subject to revocation without requirement for advance notice or statement of cause. Also, approval or 
disapproval of requests for waivers will be transmitted without statement of reason or cause, and shall not be 
subject to administrative review or appeal under the contract. Any additional efforts or temporary works, as 
may be necessary to progress work during an official shutdown period are solely the Contractor’s 
responsibility; they shall be subject to approval by, and performed at no additional cost to the Thruway 
Authority.” 

 
 

 
 

148



38 of 60 10/15 

SECTION 109 – MEASUREMENT AND PAYMENT 
 
109-04  PARTIAL PAYMENTS. 
 

Add the following:  
 

“For documentation purposes, this payment is converted into and paid for as a specific quantity of that 
Item (ton, feet, each, etc.), according to the Item’s specification.” 

 
109-05  EXTRA WORK AND TIME RELATED COMPENSATION. 
 

B. Force Account Work. 
 

1. Contractor Costs. 
 
a. Labor. 
 

ADD “as detailed in the subsections below” to the end of the first sentence. 
 

(1) Wages and Fringe Benefits. 
 
DELETE the first and second sentences in the first paragraph and SUBSTITUTE the 
following: 

 
“Each class of labor will be reimbursed separately at the actual payroll rate. An average 
rate based on different classes of labor will not be accepted. The wage rate, and fringe 
benefit rate, for an individual worker may be up to 150% of the prevailing wage rate, for 
the work being performed, provided the Contractor documents through certified payrolls 
that the worker has and continues to be paid more than the prevailing wage for contract 
work.” 

 

(3) Workers Compensation Insurance. 
 
Add the following: 

 
 “Individual self-insured contractors shall provide a copy of their NYS Workers 
Compensation Board Self Insurance Security Deposit Calculation for the purpose of 
determining reimbursement.” 

 
b. Materials. 
 

Add the following after the third sentence in the first paragraph: 
 

“Transportation charges shall be included on the invoice when appropriate. When 
transportation is paid for as equipment and operator, and the equipment and operator perform 
additional work, not related to material delivery, the portion of the transportation charges 
allowed for “materials” shall be prorated appropriately.” 

 
c. Equipment. 

 
(2) Ownership Costs. 

 
Add the following to the end of the second paragraph: 
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“Upon request, the Contractor shall provide the Engineer with the documentation that 
was submitted to and used by the Blue Book to establish the modified rates.” 

 
Add the following to the end of the fourth paragraph: 

 
“For the purpose of calculating non-operating hours, the total of the operating hours plus 
the non-operating hours shall neither exceed 8 hours in a shift nor 40 hours in a week.” 

 
Delete “176 hours a month” at the end of the sixth paragraph and SUBSTITUTE “176 hours 
per 30 day period.” 

 
(3) Operating Costs. 
 

Add the following after the word “consumables” in the first sentence: 
 

“unless specifically mentioned in the Blue Book as being included in the equipment rate” 
 

(4) No Established Rate. 
 

Add the following after the first sentence: 
 

“Upon request, the Contractor shall provide the Engineer with the documentation that 
was submitted to and used by the Blue Book to establish rates.” 

 
(6) Backup Equipment. 
 

Add the following after the first sentence: 
 

“Reimbursement shall be limited to 8 hours per day and 40 hours per week.” 
 

d. Insurance. 
 

Delete the first sentence and Substitute: 
 

“The contractor will be reimbursed for Commercial General Liability, Commercial Umbrella 
Liability, Owners/Contractors Protective Liability, Builders’ Risk, and Railroad Protective 
Liability insurances required in accordance with 107-06 Insurance, at the rate paid by the 
Contractor, in accordance with the method procured from its insurer(s).” 

 
(2) 

Delete “§109-05B.1.a. through §109-05B.1.f.” and Substitute “§109-05B.1.a. through 
§109-05B.1.c. and §109-05B.1.e. through §109-05B.1.f.” 

 
D. Time Related Dispute Compensation. 

 
3. Non-Recoverable Costs. 
 

a. 
Delete “109-05D.1.h” and Substitute “109-05D.1.i”. 

 
b. 

Delete “109-05D.1.i” and Substitute “109-05D.1.j”. 
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109-06  CONTRACT PAYMENTS. 
 

Delete “$1,000” in the first paragraph and Substitute “$5,000”.   
 
Delete “$50,000” in the first paragraph and Substitute “$100,000”. 

 
________________________________________________________________________________________ 

 
For Non-Federal Aid Contracts Only: 

 
Add the following to the end of the first paragraph: 
 

“When a performance bond is approved, 5% shall be retained from each progress payment or estimate 
until final acceptance of the work.” 

________________________________________________________________________________________ 
 

Add the following to the end of the fourth paragraph: 
 
“If the contract is funded by monies from the New York State Department of Transportation, separate 
payment may be made by both the State of New York and the New York State Thruway Authority.” 

 
Delete the last paragraph and Substitute the following: 

 
 “The following Contractor submittals covering the current estimate period must be submitted to and 
checked by the Engineer for the Engineer's certification that payment can be made:  

a. If Form AAP-21c is not being used, a notarized Affidavit of Payment to Subcontractors, NYSTA 
Form TA 44118 (or notarized NYS HC 258 form); required for every estimate after the Contractor 
has received their first payment. 
b. Certified payrolls for the Prime and each Subcontractor.  

 
 The Contractor’s attention is called to the fact that processing of progress payments is contingent 
upon Contractor documentation of compliance with all Contract requirements. Forms listed below may be 
required and shall cover the period since the last reporting period. Specific forms and schedule will be 
stipulated at the pre-award or pre-construction meeting: TA 1017-9 Employment Utilization Reports 
(Contractor, Each Sub, Composite; No Negative Reports Required), TA 1023-9 Subcontractor Payment, 
and TA 1046-9 Weekly Training Progress Report. In addition the following reporting shall reflect up-to-
date status: TA 1022-9 D/M/WBE Utilization, TA 1024-9 Workforce and Training Utilization Plan, 
TA 1041-9 Training Report, TA 1058 Actual Utilization Plan for all Subcontractors, and TA 1064-9 
Contractor’s Annual EEO Report. 
 No completed quantity will be included in the progress payment unless all required documentation for 
the installation is received in a timely fashion. Failure by a Subcontractor to provide certified payrolls 
and/or required documentation for the performance of their work items will make those work items 
ineligible for inclusion in the Prime Contractor’s progress payment. 
 No direct payment will be made for any of the work described and specified under the caption 
“General Notes” or for any work described and specified under the caption “Special Notes” unless 
specifically stated in the note. The cost there of shall be included in the prices bid for the various contract 
items. 
 The value of the Engineer’s office and the mobilization item are not included in the calculation of the 
work done for determining eligibility for the first progress payment.  
 The Department of Engineering has determined that it will require an audit period of thirty (30) days 
for all progress billings. All payments made under this contract will be processed in conformation with 
Public Authorities Law §2880, as detailed in 21 NYCRR Part 109 (Prompt Payment), which requires the 
Authority to make payment on highway construction projects within certain time frames. If the Authority 
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unjustifiably fails to pay within the prescribed time, it may be required to pay interest for each day in 
excess of the prescribed time.” 

 
___________________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 
109-07  PROMPT PAYMENTS BY THE CONTRACTOR. 
 

Delete all the information in this section and Substitute the following: 
 

 “In accordance with Section 139-f(2) of the State Finance Law, the Contractor shall pay each 
Subcontractor and materialman for the value of work performed pursuant to contract no later than seven 
(7) calendar days from the receipt of each payment the Contractor receives from the Authority. Payment 
by the Contractor to Subcontractors or materialmen shall reflect the quantities or percentage of work 
completed by the Subcontractor or materials furnished by the materialman, and paid by the Authority; and 
such payment shall be based upon the actual conditions of the subcontract or purchase order.  
  The Contractor may retain not more than 5% from each progress payment or estimate from the 
subcontractor and/or materialman until final acceptance of work. The Contractor may deduct an amount 
necessary to satisfy any claims, liens or judgments against a Subcontractor or materialman which have not 
been fully discharged. 
 When the Contractor and subcontractor determine that all work items and/or activities of the 
subcontractor have been satisfactorily completed and paid for, thereafter the Contractor shall pay the 
retained amounts (if any) to that subcontractor within forty-five (45) days after receipt of an invoice from 
such subcontractor. The retained amount shall be paid irrespective of whether the Authority has released 
the retained amounts to the Contractor.    
 Any delay or postponement of payment from the above-referenced time frames for payment or return 
of retainage may occur only upon written notice to the Engineer with a written explanation of the reasons 
for the delay or postponement.    
 The Contractor shall maintain an accounting system acceptable to the Authority to track payments 
made by the Authority to the Contractor and payments made by the Contractor to each Subcontractor, 
Manufacturer, Fabricator or Material Supplier by item and by date. The Contractor shall enter payment 
data into the current Authority approved civil rights reporting system in accordance with Section 105-21 
Civil Rights Monitoring and Reporting, with any exceptions noted and explained.” 

___________________________________________________________________________________________ 
 

109-09  FINAL ACCEPTANCE AND FINAL AGREEMENT. 
 

C. Contract Final Acceptance. 
 

Add the following: 
 

 “Items in the contract will only be accepted, in place, at the time of the Final Contract Inspection 
by the New York State Thruway Authority, providing they were of satisfactory quality at the time of 
construction and are still of satisfactory quality at the time of the final inspection. The following three 
(3) inspections will be made in addition to the normal inspections to ensure all contract requirements 
are met and the work is complete and acceptable. The purpose of each of these inspections is to 
furnish the Contractor a written list of contract exceptions, omissions, and deficiencies so that the 
work can be progressed to timely completion in accordance with the contract documents. 

 
1. Detailed Inspection. The detailed inspection will be made when the work is substantially 
complete. A copy of the detailed inspection list will be furnished to the Contractor. When this 
inspection progresses over any length of time, copies of the list will be furnished as the inspection 
progresses so that the Contractor may proceed with the required work without delay. 
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2. Final Inspection. The Contractor will be advised of the date and time of final inspection. A 
copy of the final inspection list containing all incomplete or unsatisfactory items and the time 
allowed to complete the work will be furnished to the Contractor. 

 
3. Joint Inspection for Physical Completion. The joint inspection for physical completion 
will be made by the Engineer accompanied by the Contractor and the representatives from the 
Authority to verify completion of the exception items listed in the final inspection list. The 
verification of the completeness of all the exception items will enable the “Acceptance” by the 
Chief Engineer. The purpose of having the “Acceptance Date” is to establish and record a date 
when all physical work of a contract is completed in accordance with contract requirements and 
to provide for the date of commencement of any guarantee period and a firm date in the 
consideration of the liquidated damages. 

 
 For non-federal aid projects, upon final acceptance, seventy percent (70%) of the withheld 
retainage may be released.” 

 

D. Final Payment. 
 

Delete all the information in this section and Substitute the following: 
  

“The provisions of Article 10 of the Contract Agreement shall apply. All payments made under this 
contract will be processed in conformation with Public Authorities Law §2880, as detailed in 21 
NYCRR Part 109 (Prompt Payment) per §109-06. The Department of Engineering has determined 
that it will require an audit period of sixty (60) days for a final billing. In order for the Authority to 
process the final supplemental agreement and the final payment in an expeditious manner, 
Contractors are advised of the following general procedure: 
 Following the completion of all required work and a final inspection by the Authority, the 
Contractor shall have 30 calendar days to provide the following documents and submissions to the 
Engineer: 

 
 Final documentation to support any Outstanding Claims and Disputes filed during the 

progress of the work; 
 Extra Work Cost Accounts; 
 Final Supplemental Agreement (TA 4108A,B, & D), with or without signature; 
 Final Labor Affidavits (TA 44115-9); 
 Wage Rates Subcontractor (TA 44105-9); 
 Approved Reproducible Shop Drawings; 
 Material Certifications; 
 Certified Payrolls; 
 Tax Clearance for "Foreign" (out of State) Corporations or entities; 
 D/M/WBE Payment Report (TA 1023) (Note: The TA 1023 report is provided to the NYSTA 

OEOC until all payments are complete. Status at this time should reflect all paid contract 
quantities) Final Actual Utilization Plan for All Subcontractors (TA 1058; for FA Projects use 
TA 1058F); 

 Non-Revenue Pass Plates. 
 

 The above list is general, every item may not be applicable to every contract and other documents 
and submissions may be required to properly process the final supplemental agreement. Any time 
taken by the Contractor beyond the 30 calendar day period after final inspection to satisfy or furnish 
the above information may delay the approval of the final supplemental agreement and the 
subsequent final payment process. The final supplemental agreement must be approved by the State 
Comptroller before the final payment process can begin.” 
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F. Initiation of Claim. 
 

Delete this section in its entirety and Substitute the following: 
 

“F. Acceptance of Final Payment. The acceptance by the Contractor, or by anyone claiming by 
or through the Contractor, of the final payment shall constitute and operate as a release to the 
Authority from any and all claims of any liability to the Contractor for anything theretofore done or 
furnished for or relating to or arising out of the work done thereunder, and for any prior act, neglect, 
or default on the part of the Authority or any of its officers, agents, or employees unless the 
Contractor serves a detailed and verified statement of claim upon the Authority not later than 40 days 
after signature of final agreement by the Contractor. As contract payments are routinely made via 
electronic funds transfer, and final agreements do not include any further payment to the Contractor, 
acceptance of final payment shall be deemed to be signature of the final agreement by the Contractor, 
or signature of the final agreement by the Chief Engineer if the Contractor has failed to respond 
within 180 days after being provided the final agreement.  Such statement shall specify the items and 
details upon which the claim will be based and any such claim shall be limited to such items.  Should 
the Contractor refuse to accept the final payment it shall constitute a waiver of any right to interest 
thereon. 
 Notwithstanding the provision of the Court of Claims Act or of any other statute, the Contractor 
expressly understands and agrees that no action shall lie or be maintained by the Contractor, or 
anyone claiming by or through the Contractor, against the Authority upon any claim arising out of or 
based upon this contract or by reason of any act or omission or requirement of the Authority or its 
agents, unless such action shall be commenced within six months after delivery of the final payment.  
No payment to the Contractor by the Authority shall limit or qualify any defense, claim or 
counterclaim otherwise available to the Authority relating to this contract.” 

___________________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 
109-10  UNCOMPLETED WORK AGREEMENTS. 
 

Add the following after the last paragraph: 
 

 “In lieu of the above, providing there is sufficient contract retainage, the Contractor may authorize the 
Authority to continue to withhold a portion of the cash and/or securities, retained from contract payments, 
equal to at least double the value of the uncompleted work agreement. All other provisions of this 
subsection shall remain in force and unchanged.” 

___________________________________________________________________________________________ 
 
Add the following: 
 

“109-11 RECOVERY OF MONIES BY THE AUTHORITY. Whenever it is provided in the contract 
documents that the Contractor shall pay or return monies for any reason, or that the Authority or Engineer 
may charge against the Contractor certain costs, assessments, or fines, or that the Authority can recover any 
sum for any reason from the Contractor, the Authority may offset the monies from amounts otherwise due to 
the Contractor. It is understood that the Authority may determine, in its sole discretion that any monies are 
due the Authority, and upon such determination it has available to it any monies due or that may become due 
the Contractor under the contract and any other contracts between the Contractor and the Authority.  
  Such other contracts shall include joint ventures in which the Contractor is a participant but only to the 
extent of its participation. The right to offset against the Contractor as herein provided is in addition to and 
does not affect the right of the Authority to seek recovery against the Contractor or surety under the contract, 
bonds, or as otherwise allowed by the law.” 
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Section 200 
EARTHWORK 
 
SECTION 203 – EXCAVATION AND EMBANKMENT 
 
203-1.01  Definitions. 
 

H. Suitable Material. 
 

Delete the last two paragraphs and Substitute the following: 
 

“Reclaimed Asphalt Pavement (RAP) and Recycled Portland Cement Concrete Aggregate (RCA) 
shall not be considered suitable materials for embankment or side slope construction.” 

 
203-3.02  Unclassified Excavation and Disposal. 
 

B. Disposal of Surplus Excavated Materials. 
 

Add the following: 
 

“Spoil areas, which may be used for the disposal of surplus construction materials on Thruway 
right-of-way, are shown on or listed in the contract plans and/or the contract proposal. Disposal of 
surplus construction materials in any other areas on Thruway right-of-way, without the written 
permission of the Division Director or designee, is prohibited.” 
 
 

Section 400 
HOT MIX ASPHALT 
 
SECTION 401 – PLANT PRODUCTION 
 
401-1  DESCRIPTION. 
 

Add the following: 
 

 “The Engineer is responsible to maintain a program of quality documentation, quality assurance, 
inspection, and sampling to provide reasonable assurance to the Thruway Authority, as Owner, that both 
hot mix asphalt materials and pavements in the completed construction substantially conform to contract 
requirements. The Engineer shall be afforded access to the Contractor’s or Producer’s plant, equipment, 
and testing results for checking the performance of the Contractor’s approved quality control procedures.  
The Contractor shall provide labor, equipment and traffic control to take samples and to assist the 
Engineer in checking grades and surface smoothness, costs thereof to be included in the bid prices for the 
individual items.  In areas where there is an apparent or suspected deficiency, the Contractor shall collect 
core samples for the Engineer on request. The Contractor shall patch all areas where samples are taken 
with hot mix asphalt properly tamped to fill all voids and struck off flush with the surface, A.O.B.E. 
 The Engineer will review and verify the performance of the Contractor’s Quality Control Plan.  
Finding Contractor failure to competently perform Quality Control as submitted shall constitute cause for 
total rejection of the involved paving and/or other action as may be indicated by the finding. The Engineer 
may at any time, notwithstanding previous sampling, reject and require the Contractor to dispose of any 

155



45 of 60 10/15 

batch of bituminous mixture that does not meet mix design properties and/or specification requirements 
due to temperature, oxidation, contamination, segregation or incomplete coating of aggregate.  Such 
rejection may be based on only a visual inspection, see also section 105-08. 
 The Engineer’s Testing Laboratory is responsible to perform quality assurance testing as delineated in 
the Item Specification and in Materials Method 5.16.  The Contractor’s attention is directed to the fact 
that NYSDOT MM5.16 and other inspection methods employed by the Thruway Authority are quality 
assurance plans, not quality control plans.  The Contractor is cautioned not to depend upon the results of 
the Authority's inspection tests and methods for project quality control.  Results of any retesting, except in 
the case of an obvious error in the original testing, shall be combined statistically with the original test, 
and allowable tolerances reduced statistically for the modification of testing method." 
 

401-2  MATERIALS. 
 

401-2.01  Hot Mix Asphalt Designs. 
 

Delete the first paragraph and Substitute the following: 
 

 “For each bituminous mixture required by the plans or the proposal, the Contractor shall formulate 
and submit to the Engineer, a SUPERPAVE Mix Design and a Job Mix Formula (JMF) that satisfies the 
requirements of this section and the mixture design criteria as written in Materials Method 5.16, 
Superpave Hot Mix Asphalt Mixture Design and Mixture Verification Procedures. In addition, the JMF 
shall state the mineral aggregate sources and types, the grade and source of bituminous material used in 
the mixture, and the type and source of any asphalt fillers, additives, anti-strip agents or modifiers. 
 The Contractor is responsible for procuring the samples of materials, and performing the required 
SUPERPAVE mix design tests in accordance with NYSDOT Materials Method 5.16, SUPERPAVE Hot 
Mix Asphalt Mixture Design and Mixture Verification Procedures.  An independent testing firm may be 
employed if they have sufficient experience and expertise to accomplish the desired tests.  The name of 
such intended firm shall be submitted to the Authority for approval prior to any tests being performed.  
The Authority or its representative may monitor the entire testing procedure. SUPERPAVE Mix Design 
testing may be waived by the Engineer for a JMF submitted with evidence of recent NYSDOT Regional 
Approval. If applicable, NYSDOT Regional approved JMF and SUPERPAVE Mix design must be 
produced using asphalt cement treated with an approved heat stable anti-stripping additive. 
 If for any reason a change in production plant, aggregate, asphalt, asphalt modifier, or anti-strip 
additive occurs or is contemplated, a separate JMF and SUPERPAVE mixture design to fit each change in 
material or gradation shall be submitted for the review of the Engineer. Changes in Performance Graded 
Binder content or anti-strip additive can be made by the Division Construction Engineer or representative, 
providing the resultant mixture has properties within the specified mechanical and volumetric properties. 
 Review of the Contractor’s Mix Design is for reasonableness only.  Authorization to begin production 
shall not constitute an acceptance or endorsement of the methods or the quality of materials so produced 
and controlled, which shall be the sole responsibility of the Contractor.” 
 

401-2.02  Aggregates. 
 

Add the following to the second paragraph: 
 

“Crushed gravels utilized for coarse aggregate in the production of any Hot Mix Asphalt Mixture to be 
placed on traffic lanes and ramps on the Mainline Thruway and Spurs shall be processed so that 90% of 
all particles larger than 4.75 mm have a minimum of two (2) fractured faces and 95% shall have a 
minimum of one (1) fractured face. Where MM 5.16 requires higher percentages of fractured faces, the 
higher percentages shall be used.” 
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401-2.04  Performance-Graded Binder. 
 

Add the following: 
 

 “Only Mixtures submitted with evidence of current NYSDOT Regional Approval will be accepted for 
use. In addition, all SUPERPAVE mixtures and NYSDOT Regional approved SUPERPAVE mixtures 
shall be evaluated to determine moisture susceptibility in accordance with AASHTO T283, "Resistance of 
Compacted Asphalt Mixtures to Moisture Induced Damage.” 
 
 

SECTION 402 – HOT MIX ASPHALT (HMA) PAVEMENTS 
 
402-2  MATERIALS. 
 
402-2.01  General. 
 

Add the following: 
 

 “At the Pre-Award or Pre-Construction Meeting, the Contractor shall submit the name and location of 
the intended sources of supply for all bituminous pavement products. Hot mix asphalt will be accepted 
only from a NYSDOT approved automated plant certified in accordance with Materials Method 27.” 
 

402-3  CONSTRUCTION DETAILS. 
 

402-3.01  Temperature and Seasonal Limitations. 
 

B.  Seasonal Limits. 
 

Add the following: 
 

 “Weather and Seasonal Limitations may be waived based on written application to the Division 
Director, cc the Engineer, for specific paving operations under specific conditions or during specific 
time periods. Such applications must be accompanied by a detailed explanation of the Methods and 
Quality Control Procedures that will be utilized by the Contractor, at no additional expense to the 
Authority, to assure and demonstrate to the Authority that uniformly acceptable end product results 
are being achieved. Such application shall also include a detailed explanation of why the work could 
not be performed in conformance with the contract, and delineate the benefits that will accrue to the 
Authority and the Public if the requested waiver is granted. 
 If a waiver is granted, the Contractor shall be strictly limited to those operations approved, 
including performance of the Methods and Quality Control Procedures submitted. In making 
application for a waiver, the Contractor agrees that any waiver of restrictions granted by the Authority 
is exclusively for the Authority’s benefit and purposes, and, as such, is subject to revocation without 
requirement for advance notice or statement of cause. Approval or disapproval of requests for waiver 
will be transmitted without statement of reason or cause, and are not subject to administrative review 
or appeal under the contract.” 

 
402-3.06  Spreading and Finishing. 
 

E.  Top Course Texture and Color. 
 

Add the following:  
 

 “Subsurface course bituminous concrete mixtures may be delivered from more than one plant 
providing that no placing or compaction difficulties are evident to the Engineer. Surface course 
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mixtures shall not be delivered from more than one plant without the express permission of the 
Engineer.” 
 

F.  Reference Line. 
 

Add the following:  
 

 “For paving at structures, including approaches, the use of a taut reference line will be required to 
insure satisfactory paving results for all structures pavement courses. The substitution of a “ski”, 
“floating beam” or other type of moving reference will not be permitted on asphalt pavers used on 
structures pavements. 
 For mill and repaving work, automatic HMA pavers shall be equipped with a moving reference of 
at least 30 feet in length, i.e., grade averaging system. Physical reference for grade, slope and profile 
control shall be from the milled surface in front of the paver and the freshly laid hot mat in back of 
the paver. The Engineer may approve another grade control system, as long as it meets the above 
criteria.” 

 
402-3.09  Joints. 
 

B.  Longitudinal. 
 

Delete the second paragraph and Substitute the following:  
 

 “Unless otherwise permitted in the contract documents, the HMA shall be laid such that no 
significant pavement surface disturbance is created between active lanes at the completion of the 
working day. The maximum longitudinal edge elevation (step) change shall be 0.5”. 
 For mill and repaving work, HMA top course shall be laid in such a way to insure the 
requirements of surface tolerance and ride quality result. Minor deviations in elevation (<1 inch) of 
the longitudinal joint (an edge) may occur when paving against existing (pre-contract) asphalt. When 
this edge is exposed, appropriate warning signs and temporary striping shall be provided as shown on 
the detail “Thruway Traffic Plans for Uneven Lanes”. 
 Approval to leave any type of surface disturbance or an exposed edge must be requested in 
writing in advance of paving operations. If approval is granted to leave a longitudinal pavement joint, 
of any type, exposed to traffic, the paving operation shall be planned so the edge is only exposed to 
traffic for one day/night and the adjacent lane shall be paved during the next allowable paving period 
in accordance with the Schedule and Suspension of Work restrictions of the contract. Weekend 
evenings are considered allowable paving periods when allowed by the Schedule and Suspension of 
Work. Therefore, the Contractor shall pave on a weekend evening if an edge is exposed.” 

 
2.  Option B - Tapered Wedge Joint. 
 

Add the following: 
 

 “Approval to use tapered wedge joints and/or to expose Thruway Traffic to the resultant 
pavement surface disturbance must be requested in writing one (1) week in advance of the paving 
operations. If approval is granted to leave a tapered wedge joint exposed to traffic, the paving 
operation shall be planned and executed so the edge is only exposed to traffic for one night and is 
not exposed over weekends or holiday periods in accordance with the Schedule and Suspension 
of Work restrictions. Tapered wedge joints will be approved for use only in conjunction with 
multi-lift pavement overlays or new pavements. Unless required by and shown in the contract 
documents, longitudinal tapered wedge joints shall not be utilized in conjunction with single lift 
pavement projects; nor will a temporary longitudinal tapered wedge constructed by pavement 
milling operations be approved.” 
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C.  Exposed Longitudinal Joint. 
 

Delete this section in its entirety. 
 

Add the following: 
 

“402-3.14 Correction of Deficiencies. If any portion of pavement fails to comply with minimum 
acceptable quality requirements, the Contractor is required to make corrections as directed by the Engineer 
and as herein specified.  It is required that such corrections will be made as work progresses and not reserved 
for a separate operation at some later date. No payment will be made for material placed in excess outside of 
the specified allowable tolerances over grade or nominal plan dimensions, for corrective work of any type, or 
for material that must be removed to correct deficiencies. Time lost on the Contractor’s CPM schedule due to 
the necessity to perform corrective work is time fully under the Contractor’s control and is neither 
compensable nor excusable. 
 The Contractor shall replace deficient pavements as directed by the Engineer and in accordance with 
§105-08 Removal of Unacceptable and Unauthorized Work so as not to interfere with the operations of the 
Thruway Authority or others using the area. Existing pavement shall be removed as necessary to provide 
square joints for the full depth of the course. The Engineer will verify the thickness of the hot mix asphalt mat 
after compaction using a penetration probe; average thickness of a sublot would be determined by averaging 
five such readings. The area for correction of deficiencies in surface smoothness and surface grade tolerance 
shall be those areas which fail to satisfy quality requirements. The area to be replaced for deficiency of 
in-place voids shall be the total area paved with the deficient paving lot. 

 
A. For minus thickness deficiencies in a sublot of the surface course, the only acceptable repair methods are 

removal and replacement or placement of an overlay layer. The corrective work shall begin and end at a 
rebate; feather edging will not be permitted. 

 
B. Where more than 1/4 inch above the required grade, correct deficiency by removal as necessary to 

comply with the specifications, except where an approved contour pattern satisfying riding quality and 
drainage as shown on the contract drawings has been established to the satisfaction of the Engineer. 

 
C. For deficiency in smoothness tolerance, correct any deficiency by means approved by the Engineer and 

subject to all other provisions herein. 
 

D. For deficiency of air voids, remove and replace deficient pavement in accordance with all requirements 
specified herein. 

 
E. For deficiency involving a honeycomb surface in the mat at longitudinal joints, or at construction joints, 

the surface shall be sealed with an asphalt filler/sealer material approved by the Engineer. 
 

F. For deficiency involving longitudinal tearing of the mat during compaction, remove and replace deficient 
pavement in accordance with all requirements specified herein. 
 

G. For deficiency involving “flushing”, remove and replace deficient pavement in accordance with all 
requirements specified herein.” 

 
402-5  BASIS OF PAYMENT. 
 

Add the following: 
 

 “Paving work will be considered for progress payment based upon production in conformance with 
the approved JMF, and satisfactory placement in accordance with the appropriate item of construction.  
Hot mix asphalt will only be accepted, in place, at the time of the final contract inspection by the New 
York State Thruway Authority, providing it was of satisfactory quality at the time of construction and is 
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still of satisfactory quality at the time of the final inspection. Only at that time will final payment be 
documented (see TA Addendum §109-09 Final Acceptance and Final Agreement). In the event any 
portions of pavement fail to comply with minimum acceptable quality requirements at the time of the 
final inspection, the Contractor will be required to make corrections as directed by the Engineer and as 
specified in §402-3.14.” 

 
 

Section 550 
STRUCTURES 
 
SECTION 555 – STRUCTURAL CONCRETE 
 
555-3  CONSTRUCTION DETAILS 
 
555-3.02  Falsework. 
 

Add the following:  
 

“The Engineer’s review of falsework plans submitted by the Contractor shall not relieve the Contractor of 
its responsibility to provide for the safety and health of his employees, or to provide structurally sound, 
adequate falsework.” 

 
555-3.03  Forms. 
 

A.  General. 
 

Add the following to the first paragraph:  
 

“The Engineer’s review of form work plans submitted by the Contractor shall not relieve the 
Contractor of responsibility for attaining satisfactory results." 

 
 

Section 600 
INCIDENTAL CONSTRUCTION 
 
SECTION 606 – GUIDE RAILING, MEDIAN BARRIER, AND CONCRETE BARRIER 
 
606-2  MATERIALS 
 
606-2.08  Resetting Guide Railing, Median Barrier, Anchorage Unit Assemblies and End 
Assemblies. 
 

Add the following: 
 

“Should plans call for resetting any corrugated beam guide rail and/or corrugated beam median barrier 
installed without support bolts, the Contractor shall supply and install new support bolts as per the 
appropriate Standard Sheets.  The cost of furnishing and installing these support bolts shall be included in 
the unit price bid for the appropriate item for resetting guide rail or median barrier.” 
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Add the following: 
 

“606-2.15 Beam Lengths. Corrugated rail panels shall be 13 feet 6 inches in length, and box beam 
sections shall be 18 feet in length, unless otherwise specified.” 
 

606-3  CONSTRUCTION DETAILS 
 

606-3.01  General. 
 

Add the following: 
 

“G. Non-standard Post Spacing. Non-standard post spacing may become necessary when 
connecting a new guide rail system to an existing guide rail system or fixed object (including existing 
bridge rail transitions), when connecting two existing guide rail systems, or to avoid cross culverts, 
drainage inlets, etc. Non-standard post spacing is acceptable if the guidelines below are followed: 
 

1.  Non-standard post spacing shall not be located within a guide rail transition, bridge rail transition, 
end assembly or attenuator. 

 
2.  A maximum of two panels with non-standard post spacing shall be allowed at any location within 
a run of new or reset guide rail. 

 
3.  Non-standard post spacing shall never be greater than the normal post spacing of the rail system 
being utilized for the connection.  Any non-standard post spacing must be less than the standard post 
spacing but more than half the standard spacing. If a space less than the following is required, an 
adjacent section shall also be cut creating two (2) adjacent, non-standard sections of similar size: 

 
a. Box Beam Guide Rail/Median Barrier – 3’ 
b. Corrugated Beam Guide Rail/Median Barrier – 6’-3” 
c. Heavy Post Blocked Out Corrugated Beam Guide Rail/Median Barrier – 3’-2” 

 
4.  Special field cut and drilled (not burned) sections will be required. 

 
5. The cost of this work, including furnishing and installing any additional posts, blockouts, 
hardware, field galvanizing, etc. shall be included in the unit price bid for the appropriate guide 
rail/median rail item.” 

 
H. Grading into Rail Systems. Guide rail, median barrier, and concrete barrier systems within 30 feet 
of the traveled way shall be installed such that the slope between the traveled way and the system is 
1 vertical: 10 horizontal or flatter (1 vertical: 6 horizontal for cable systems). If the contract calls for work 
between the traveled way and existing rail, these slope rates shall not be exceeded. Earthwork required to 
meet these criteria shall be paid under their appropriate items.” 
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SECTION 619 – WORK ZONE TRAFFIC CONTROL 
 
619-1  DESCRIPTION 

 
619-1.02  Basic Work Zone Traffic Control. 
 

Delete the second sentence in the third paragraph. 
 
A.  Surface Condition, Debris, Drainage and Dust Control. 
 

Add the following: 
 

“Work shall be provided along the entire Contract Limits.” 
 

Add the following: 
 

“O.  Maintain Existing Pavement Markings. Work shall consist of maintaining existing pavement 
markings within the contract limits.” 
 

619-2  MATERIALS 
 

619-2.02  Basic Work Zone Traffic Control. 
 

G.  Barrier/Shadow Vehicles. 
 

Delete the last paragraph. 
 
H.  Construction Signs. 
 

3. Sign Covers. 
 

Delete the third sentence. 
 
Add the following: 
 

“Fabric sign covers shall not be allowed.” 
 

619-3  CONSTRUCTION DETAILS 
 

619-3.01  General. 
 

Delete the third sentence in the second paragraph. 
 

Add the following to the end of the second paragraph: 
 

“Slowing/Stopping Thruway Traffic for Work Activities. Slowing/stopping Thruway traffic may 
be permitted for work activities, such as moving a lane closure, removing or setting bridge steel, or other 
work-related situations requiring a traffic slowdown/stoppage for a brief period of time (generally 
5 minutes; but, in certain cases, up to 20 minutes). Slowing/stopping Thruway traffic is considered a 
planned event and is permitted only with specific authorization from Division Traffic through the 
Engineer and with State Police personnel available and on site. Slowing/stopping Thruway traffic is not to 
be confused with a closure of the Thruway. 
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 The request for a slowdown/stoppage of Thruway traffic should describe the work to be performed 
while traffic is slowed/stopped and include a schedule of operations for proposed slowdowns/stoppages.  
Once authorized, traffic slowdowns/stoppages are strictly limited to the conditions listed in the 
authorization, including any and all restrictions as to days, hours and length of time permitted for the 
operation. 
 Once an initial approval has been received, the Contractor shall notify the Engineer at least 48 hours 
prior to a planned slowdown/stoppage. The Engineer will coordinate on site between the State Police and 
the Contractor for the slowdown/stoppage. Traffic shall not be slowed/stopped unless State Police are on 
site to stop the traffic. 

 
A. Traffic Slowdown. The “traffic slowdown” is a procedure used to create a gap in traffic in 
order to perform a work activity. The intent of this procedure is to slow traffic without bringing it to a 
stop. The traffic slowdown should begin far enough in advance of the work space to enable 
completion of the work before traffic arrives and has to be stopped. 

 
1.  Minimum Requirements. 

 
a. In sections with two lanes, one marked State Police vehicle and one Contractor vehicle 
are required for the actual slowdown/stop. An additional truck is required to display a BE 
PREPARED TO STOP (W3-4) sign. 

 
b. In sections with three or more lanes, one marked State Police vehicle and two Contractor 
vehicles are required, one to display a BE PREPARED TO STOP (W3-4) sign and one to 
display a ROAD WORK AHEAD (W20-1) sign. 

 
c. The Contractor shall provide a pilot/chase vehicle (last car through) to confirm to the 
work crew that traffic is clear (i.e., has been slowed as planned). 

 
d. All Contractor vehicles shall be equipped with a radio and rotating amber beacons visible 
from all directions. During the slowdown and for the duration of any actual stoppage, these 
vehicle(s) shall have rotating amber beacons activated and the State Police vehicle will 
display its emergency lights. 

 
e. Flaggers shall block all entrance lanes/ramps (including entrances from toll plazas, 
service areas, parking areas, rest areas, tandem truck lots, etc.) within the area of the traffic 
slowdown/stop. An advance warning sign, Flagger symbol (W20-7) or ROAD WORK 
AHEAD (W20-1), for each ramp shall be placed 300 to 500 feet in advance of the flagging 
station. 

 
2.  Procedure. The procedure for slowing traffic requires the marked State Police vehicle and 
Contractor vehicle(s) to be positioned in front of approaching traffic. Once safely in front of 
traffic, the State Police/Traffic Supervisor/Contractor vehicles slow down to a reasonable speed 
(25 to 35 MPH). The pilot/chase vehicle is positioned in advance of the State Police vehicle and 
travels to the work zone at highway speed staying behind the last vehicle in the gap created by the 
traffic slowdown. 
 

a. In sections with two (2) lanes, the State Police vehicle occupies one (1) lane and the 
Contractor vehicle occupies the other lane. A vehicle with a “BE PREPARED TO STOP” 
sign mounted behind the vehicle and facing oncoming traffic (this vehicle is called the 
Warning Vehicle) shall be on the right shoulder at the slowdown start point. Once the traffic 
slowdown is started, the warning vehicle remains stationary until a traffic queue develops. At 
that time, the position of the warning vehicle shall back up so it is positioned 1500 feet 
upstream of the end of the traffic queue. If necessary, the warning vehicle moves (driven 
forward/backwards on the shoulder) so the 1500-foot spacing is maintained. 

 

163



53 of 60 10/15 

b. In sections with three (3) or more lanes, the State Police vehicle occupies one (1) lane 
and the Contractor’s vehicles occupy the remaining lanes. The “BE PREPARED TO STOP” 
warning vehicle shall be positioned as described above. Additionally, a second warning 
vehicle with a “ROAD WORK AHEAD” sign shall be positioned 1000 feet upstream of the 
“BE PREPARED TO STOP” warning vehicle. As necessary, this vehicle also moves so the 
1000-foot spacing is maintained. 

 
c. The pilot vehicle, positioned in front of the rolling block, proceeds with the normal flow 
of traffic and notifies the work crew of the last vehicle(s) before the rolling block. The work 
crew then proceeds quickly to accomplish the intended operations. 
   
d. Should it be necessary to actually stop traffic, the slowdown should begin approximately 
½ mile in advance of the point of closure, gradually bringing traffic from highway speeds to a 
halt. 

 
B. Brief Stoppages. Traffic slowdowns/stoppages may be authorized for brief and specific 
activities such as moving a piece of equipment across the road or other momentary tasks that can be 
done in a very short period of time (typically less than two (2) minutes). The Contractor shall notify 
the Engineer at least 48 hours prior to a planned slowdown/stoppage. The Engineer will coordinate on 
site between the State Police and Contractor personnel for the slowdown/stoppage. Traffic shall not 
be slowed/stopped unless State Police are at the scene to stop the traffic. A “BE PREPARED TO 
STOP” sign should be used in the manner described in the Traffic Slowdown section.” 
 

Add the following to the end of this section: 
 

“Conducting Contract Work. Contract work shall be conducted so as to minimize interference with 
the operations of the Thruway. The following general conditions apply in addition to those which may be 
provided elsewhere in the contract documents: 

 
A. General. The New York State Thruway is a limited access, high-speed highway. The Contractor 
is advised that the Thruway cannot be designated a “Restricted Highway” according to 
Section 104-08 of the Standard Specifications. The work area is subjected to traffic which must be 
maintained in accordance with the Schedule and Suspension of Work and the work zone traffic 
control plans.  The work zone traffic control plans were designed in accordance with National and 
State standards to promote safe and efficient work zones for both workers and the traveling public.  
Other temporary traffic control measures, as may be required by OSHA to ensure work site safety, are 
the sole responsibility of the Contractor.  

 
B. Work Zone Traffic Control Plans. If Thruway standard work zone traffic control plans have 
been included in the contract documents or as part of a work permit, the type and placement of all 
temporary traffic control devices required for the work zone(s) will be identified. Variables, however, 
such as vertical and horizontal alignment, proximity of interchanges, sight distance or operational 
characteristics may necessitate additional channelizing devices (drums, cones, etc.) for longer 
patterns. No additional payment will be made for these additional devices.   
 No alterations shall be made to the work zone traffic control plans without the concurrence of the 
Engineer and the Division Traffic Supervisor. The only exception is in an emergency, and then only 
as directed by the State Police. If the Contractor is notified by the Engineer or the State Police of 
practices violating the provisions of this contract, Thruway Authority Rules and Regulations, or the 
Vehicle and Traffic Law, immediate remedial action(s) shall be taken to the satisfaction of the 
Engineer and/or the State Police. 
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C. Work On or Under Bridges. 
 

1. A minimum vertical clearance of 14’-6” shall be maintained at all times. For bridges with a 
minimum vertical clearance less than 14’-6”, the existing minimum vertical clearance shall be 
maintained. In either case, rigging or other devices shall not protrude over the roadway to lessen 
the minimum vertical clearance.   

 
2. Extreme care shall be taken to prevent construction materials or work debris from falling off 
a bridge. Work operations shall not be performed over any open traffic lane, railroad right-of-way 
or waterway unless shielding is installed by the Contractor. Platforms, nets, screens or other 
protective devices shall be provided to contain any falling material. If the Engineer determines 
that adequate protective devices are not being used, work shall be suspended until such devices 
are provided. If material falls into the containment or to an area below a bridge, the Contractor 
shall have it removed and disposed in a timely manner. The Contractor’s bid shall include the 
cost of furnishing, installing, maintaining, removing and disposing all platforms, nets, screens and 
other protective devices deemed necessary to complete the work.” 
 

619-3.02  Basic Work Zone Traffic Control. 
 

A.  Surface Condition, Debris, Drainage and Dust Control. 
 

Add the following to the end of the second paragraph: 
 

“A pavement joint resulting in a longitudinal vertical face ½ inch to 1 inch in height between travel 
lanes that is exposed to traffic during non-working hours shall be signed and delineated in accordance 
with Thruway drawing “Uneven Lanes” found elsewhere in the proposal.” 

 
Add the following to the beginning of the fifth paragraph: 
 

“Unless otherwise stated in the contract documents, traffic will not be allowed to ride on milled 
pavement.” 

 
Add the following to the end of this section: 

 
“Shoulders must be available to the traveling public at all times except when the adjacent lane is 
closed or work is being performed on or near the shoulder. Any damage to the shoulders which may 
be used by the traveling public shall be repaired immediately using materials equal to the existing 
shoulder material.” 

 
D.  Maintain Existing Roadside Signs, Delineators and Markers. 
 

1.  Maintenance. 
 

Add the following: 
 

 “Right shoulder milepost and tenth-milepost markers shall be maintained at all times during 
all stages of work. Where work operations require temporary relocation of these markers, they 
shall be placed adjacent to the work area within view of the traveled way. Upon completion of the 
work operations, or as directed by the Engineer, the markers shall be reset to their original 
position. Unless otherwise shown in the contract documents, the relocation and resetting of these 
markers shall be at no cost to the Authority.” 
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E.  Maintain Existing Guide Rail, Median Barrier, and Bridge Rail. 
 

Add the following to the end of this section: 
 

“Shifting Traffic Lanes. Travel paths shall not be moved laterally closer to a roadside obstacle or 
fixed object exposed by construction operations until guide rail, bridge rail, pier protection, and/or 
median barrier is established to shield traffic from the roadside obstacle or fixed object.   
  
Removal and Replacement of Pier Protection and Transitions. Existing pier protection and 
transitions shall remain in place and be maintained until construction operations in the immediate 
vicinity require removal. Once removed, these systems and/or component parts shall be replaced prior 
to the opening of any adjacent traffic lane. If this provision cannot be met, temporary concrete barrier 
shall be installed in place of the pier protection and transitions at no cost to the Authority unless 
indicated otherwise in the contract documents.” 

 
H.  Construction Signs. 
 

2.  Mounting Temporary Signs. 
 

Delete the last paragraph beginning with “…except they may be mounted, when approved by the 
Engineer…” and ending with “…visibility of the sign by motorists.” 
 

5.  Special Use Work Zone Signs. 
 
Delete the fifth, sixth and seventh paragraphs and Substitute the following: 

 
“BE PREPARED TO STOP (W3-4) and ROAD WORK AHEAD (W20-1) signs are required, 
where conditions permit, to inform oncoming traffic of a stopped or very slow traffic condition 
caused by construction activities. These signs shall be furnished and deployed in accordance with 
the Thruway detail “Be Prepared to Stop Signing for Stationary Work Zones” provided elsewhere 
in this proposal.” 

 
K.  Pavement Edge Drop-Off Protection. 
 

Delete this section in its entirety and Substitute the following: 
 

“K. Pavement Edge Drop-Off Delineation. A drop-off is an abrupt elevation difference 
(1 vertical: 3 horizontal or steeper) between two adjacent surfaces. A drop-off can occur (1) at the 
edge of the traveled way or within the shoulder, (2) at the outside edge of shoulder, or (3) beyond the 
edge of shoulder. A traveled way is defined as the portion of roadway for the movement of vehicles, 
exclusive of shoulders. 
 All pavement drop-offs within 10 feet of the traveled way that are not separated from traffic with 
temporary barrier should be returned to grade within 7 days of the work that produced the drop-off. If 
subbase material is used to return the surface to grade, it shall be placed and compacted in accordance 
with Section 304 and maintained in a condition suitable for use as a refuge for disabled vehicles and 
an escape area for emergency use. Except for short repair areas of less than 50 feet, opposite 
shoulders shall not both be brought to grade using subbase material; at least one shoulder shall be 
paved. If subbase material is used to return a shoulder to grade and is later required to be removed, 
the placement and removal of the material shall be at no cost to the Authority. 
 If the Contractor’s methods require traffic control not specified in the plans, the Contractor shall 
submit proposed temporary traffic control plans to the Engineer for approval a minimum of 30 days 
prior to performing the work. Any additional costs shall be the responsibility of the contractor. 
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 If Contractor operations result in a drop-off, the delineation described in the following tables shall 
be used unless indicated otherwise in the contract documents. All work, except temporary concrete 
barrier and pavement striping, will be paid under the Basic Work Zone Traffic Control item unless 
otherwise noted. 

 
1. Drop-Off at Edge of Traveled Way or Within Shoulder.  A drop-off at the edge of the 
traveled way or within the shoulder shall be treated as follows: 

 
TABLE 619-4A 

DROP-OFF AT EDGE OF TRAVELED WAY OR WITHIN SHOULDER 

Drop-Off Depth Conditions Delineation 

≤ 1 in. 

Pavement edge marking 
or STARs installed No additional delineation required. 

Neither pavement edge 
marking nor STARs 
installed (See Note 1) 

Drums, vertical panels, or tall cones at 
132 ft. spacing offset 4 ft. from edge of 
traveled way. 

> 1 in. and ≤ 2 in. 

Pavement edge marking 
installed No additional delineation required. 

Pavement edge marking 
not installed (See Note 2) 

Drums, vertical panels, or tall cones at 
132 ft. spacing placed at the edge of 
traveled way. 

> 2 in. and ≤ 18 in.  
Delineate in accordance with Thruway 
drawing “Work Zone Traffic Control for 
Miscellaneous Operations”. 

> 18 in. 

< 50 ft. in length and less 
than 24 hour duration 

Delineate in accordance with “no 
shoulder” detail on Thruway drawing 
“Work Zone Traffic Control for 
Miscellaneous Operations”. 

≥ 50 ft. in length or 
longer than 24 hour 
duration 

Temporary concrete barrier required. 

 
Notes: 

1. The Contractor shall place pavement edge stripes prior to opening an adjacent lane to 
traffic unless STARs are in place or otherwise approved by the engineer. 

2. The Contractor shall place pavement edge stripes prior to opening an adjacent lane to 
traffic unless otherwise approved by the engineer. 

 
 When an underdrain is installed adjacent to the traveled way, the trench shall be brought to 
grade before the adjacent lane is open.  The trench shall be maintained to provide a surface level 
with the traveled way and the adjoining shoulder. 
 
2. Drop-off at Outside Edge of Shoulder.  Provided there is a uniform shoulder surface, 
with no drop-off in the area between the outside edge of a travel lane and the outside edge of 
shoulder, drop-offs occurring at the outside edge of shoulder due to the Contractor’s operations 
shall be treated as follows: 
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TABLE 619-4B 

DROP-OFF AT OUTSIDE EDGE OF SHOULDER 

Drop-Off Depth 
Pavement Edge Marking or 

STARs Installed 
(See Note 4) 

Shoulder Width 

< 4 feet ≥ 4 feet 

≤ 2 in. N/A See Note 1 See Note 1 

> 2 in. and ≤ 4 in. 
Yes See Note 1 See Note 1 

No See Note 2 See Note 2 

> 4 in. and ≤ 18 in. 
Yes See Note 3 See Note 2 
No See Note 3 See Note 3 

> 18 in. N/A 
Delineate in accordance 
with Table 619-4A for 
Drop-Off Depth > 18 in. 

 
Notes: 

1. No additional delineation required. 
2. Outside edge of shoulder delineation shall be provided in accordance with the detail 

on Thruway drawing “Work Zone Traffic Control for Miscellaneous Operations”. 
3. The shoulder shall be closed in accordance with the “No Shoulder” detail on 

Thruway drawing “Work Zone Traffic Control for Miscellaneous Operations”. 
4. The Contractor shall place pavement edge stripes prior to opening the adjacent lane 

to traffic unless STARs are in place or otherwise approved by the Engineer. 
 

3. Drop-Off Beyond Edge of Shoulder.  Provided there is a uniform surface with no drop-
off in the area between the outside edge of a travel lane and the outside edge of shoulder, drop-
offs occurring beyond the edge of shoulder due to the Contractor’s operations shall be treated as 
follows: 
 

TABLE 619-4C 
DROP-OFF BEYOND EDGE OF SHOULDER 

Drop-Off Depth ≤ 20 Ft. 
From Edge of Traveled Way 

> 20 Ft. and ≤ 30 Ft. 
From Edge of Traveled Way 

< 4 in. No additional delineation required. No additional delineation 
required. 

≥ 4 in. and < 24 in. 

Edge of shoulder delineation shall 
be provided in accordance with 
Thruway drawing “Work Zone 
Traffic Control for Miscellaneous 
Operations”. 

No additional delineation 
required. 

≥ 24 in. Delineate in accordance with Table 619-A for 
Drop-Off Depth > 18 in. 

 
 Field conditions may require additional delineation not accounted for in the plans or the 
preceding section. Delineation required by the Authority shall be paid under the appropriate items 
in the contract or as additional work. Delineation requested by the Contractor or necessitated by 
the Contractor’s means and methods shall be at no cost to the Authority.” 
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N.  Contract Site Patrol. 
 

Delete all the information in this section and Substitute the following: 
 

 “The Contractor shall inspect the entire contract zone, within the contract limits, both prior to and 
within a reasonable time after award of the contract in order to place themselves on notice of 
conditions that exist. The responsibility to patrol the project site and to respond to conditions, 
regardless of cause or fault, in full conformity with contract provisions clearly applies to the full 
limits of the contract, and not just the area in which the Contractor happens to be working. This 
obligation begins when the contract is awarded and continues until final acceptance of the work, 
regardless of whether any other contract operations are underway. In addition, Contractors are 
expected to maintain routine patrols of the entire contract zone throughout the life of the contract, 
regardless of whether work is in progress or suspended for any period of time. 
 The only exception to this obligation is in the case of an official shutdown period. During an 
official shutdown period, the Authority will assume responsibility for minor roadway repairs and 
snow and ice control, and will respond to all incidents within the contract limits, as is done outside of 
the contract limits. However, repair of major failures in the traveled way and any activities related to 
work performed or completed by the Contractor shall remain the Contractor’s responsibility. The 
establishment of an official shutdown period shall not be cause for change in the Contractor’s 
insurance requirements nor shall there be any change in liability for the Contractor’s actions or 
negligence.” 
 

Add the following: 
 

“O. Maintain Existing Pavement Markings. The Contractor shall be responsible for maintaining 
the existing pavement markings within the project limits in an as-received condition for the life of the 
contract, as directed by the Engineer.” 
 

619-3.06  Temporary Pavement Markings. 
 

A.  Divided Highways. 
 

Delete this section in its entirety and Substitute the following: 
 

“A. Thruway Mainline. On the Thruway Mainline, the Contractor shall install broken lines a 
minimum of 4 feet long at 40-foot spacing to separate traffic lanes in the same direction. The 
Contractor shall install solid edge lines for a minimum of 100 feet either side of the apex of the gore.  
In addition, the Contractor shall install solid edge lines prior to opening the lane to traffic unless 
STARs are in place, in which case the Contractor has up to 7 calendar days to install the solid edge 
lines.” 

 
619-5  BASIS OF PAYMENT 
 
619-5.01  General. 

 
A.  Non-Payment. 

 
Delete Table 619-7 and Substitute the following: 
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TABLE 619-7  BASIC WORK ZONE TRAFFIC CONTROL NON-PAYMENT 

Original Contract Amount Nonpayment 
Amount From More Than To and Including 

$ 0 $ 500,000 $ 400 
$ 500,000 $ 2,000,000 $ 800 
$ 2,000,000 $ 5,000,000 $ 1,000 
$ 5,000,000 $ 10,000,000 $ 1,500 
$ 10,000,000 $ 20,000,000 $ 2,000 
$ 20,000,000 ----- $ 6,000 

 
B.  Liquidated Damages. 

 
Delete all the information in this section and Substitute the following: 
 

“For each calendar day during which there are substantial deficiencies in compliance with the 
requirements of this section, liquidated damages will be assessed in addition to non-payment for 
deficiencies.” 

 
Add the following: 

 
“D. Non-Performance. Failure to maintain the work area to the satisfaction of the Engineer, in 
accordance with the work zone traffic control plans, the Schedule and Suspension of Work, and/or the 
specific conditions of the contract, will be considered a substantial deficiency and no payment will be 
made in accordance with Table 619-7.” 

 
619-5.06  Temporary Pavement Markings. 

 
Delete the last sentence and Substitute the following: 

 
“No additional payments shall be provided for markings required because the Contractor failed to place 
the next pavement course or the final pavement markings as specified under Section 619-3.06A.”  

 
619-5.19  Nighttime Operations. 
 

Delete “portable lighting” in the first sentence and Substitute “nighttime operations”. 
 
 

SECTION 625 – SURVEY OPERATIONS 
 

625-3  CONSTRUCTION DETAILS 
 

619-3.02  Survey Operations. 
 

C.  Automated Stakeout and Automated Machine Guidance Operations. 
 

Add the following: 
 

 “Contractors using precision GPS-guided equipment operating in the 900 MHz ISM band within 
a 1,000-foot line-of-sight of any toll lane, open-road tolling facility or TRANSMIT reader must 
program the radio equipment to 918 MHz to avoid the 912 MHz portion of the ISM band.” 
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Section 700 
MATERIALS and MANUFACTURING 
 
SECTION 723 – LIGHTING 
 
723-60  ANCHOR BOLTS 
 
MATERIALS REQUIREMENTS. 
 

Delete all the information in this section and Substitute the following: 
 

“Anchor bolts shall meet the requirements of ASTM A325 or ASTM A449.  Hex nuts, hardened washers 
and plate washers as described or shown on the Contract Drawings shall be supplied for each anchor bolt. 
Hex nuts shall be Heavy Hex conforming to ASTM A563, Grade DH or ASTM A194, Grade 2H.  
Hardened washers shall be ASTM F436.  Plate washers shall be ASTM A36 steel.  The nuts, washers and 
anchor bolts shall be galvanized in accordance with the requirements for Type II or Type V galvanizing 
as stated in Section 719-01, Galvanized Coatings and Repair Methods. The anchor bolt dimensions shall 
be as shown on the plans.” 
 

SECTION 729 – TEMPORARY TRAFFIC CONTROL DEVICES 
 
729-12  TRUCK-MOUNTED AND TRAILER MOUNTED IMPACT ATTENUATORS 

 
SCOPE. 

 
Delete “barrier trailers” and Substitute “barrier vehicles and shadow vehicles.” 
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SPECIAL 

SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

 
The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 
 
Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 
 
    FORMAT 1     FORMAT 2 
    XXX.XX        XX    XXX.XX--------XX 
    XXX.XXXX   XX    XXX.XXXX----XX 
    XXX.XXXXXXX    XXX.XXXXXXXX 
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ITEM 571.0500XX25 – MANAGEMENT AND DISPOSAL OF PAINT REMOVAL WASTE WITH 
DISPOSAL AS HAZARDOUS OR NON-HAZARDOUS WASTE AS 
DETERMINED BY TESTING 

 

 08/2012 LG 
1 of 7 

1. DESCRIPTION: 
 

1.01 The work shall consist of managing, accumulating, testing, classifying the waste, packaging, labeling, 
loading, transporting, treating, and disposing paint removal waste. The waste stream (otherwise known as 
“paint removal waste”) covered by this specification is the removed paint particles combined with any 
abrasives or materials used to remove the paint and any organic or inorganic materials from structures, by 
surface preparation or blast cleaning operations, without use of any added chemical solvents. The 
structures included in this specification may have previously been coated with lead based paint.  Unless 
specifically noted on the Contract documents as structures with “pre-declared hazardous waste”, testing of 
paint removal waste from structures shall be performed to determine the classification of the resulting paint 
removal waste as a hazardous or non-hazardous waste.  Note:  The Contractor is specifically alerted to the 
fact that the paint removal waste may be determined to be a hazardous waste and the Contractor shall be 
prepared to dispose of the waste as hazardous waste within the unit cost.   

 
1.02 The paint removal waste shall be managed as a hazardous waste until and unless it is determined by the 

hazardous waste determination testing that the waste is a non- hazardous waste.  Final shipment and 
disposal requirements will be determined based on the results of testing. 

 
1.03 All testing of the paint removal waste necessary to satisfy the requirements of the disposal facility as well 

as to complete a hazardous waste determination to properly determine the waste classification shall be the 
responsibility of the contractor.  Where waste classification has been determined for those structures or 
structural members as marked on the contract documents as “pre-declared” hazardous waste, the 
Contractor shall properly manage and dispose of the waste as hazardous and shall only complete that 
testing required of the disposal facility. 

 
1.04 The Contractor shall dispose of all paint removal waste generated from the site as non-hazardous industrial 

wastes if the analysis results are below those hazardous waste characteristic thresholds as defined and 
detailed in Section 3.04 E and in 6 NYCRR Part 371. 

 
1.05 The Contractor shall dispose of all paint removal waste generated from the site as hazardous wastes if the 

analysis results are above hazardous waste characteristic thresholds as defined and detailed in 
Section 3.04F and in 6 NYCRR Part 371. 

  
2. MATERIALS: 
 

2.01 The Contractor shall use containers or roll-offs acceptable to the Waste Disposal Facility.  The capacity of 
each container shall be clearly marked upon each container in an easily visible location. 

      
3. CONSTRUCTION DETAILS: 
 

3.01 General.  The Engineer will provide the Contractor with the Generator site identification number(s) issued 
by the USEPA.  Paint removal waste shall be accumulated, handled, packaged, labeled, documented, 
loaded, transported, treated and disposed in accordance with all applicable Federal and State laws, rules, 
and regulations.      
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3.02 Paint Removal Waste Management Requirements. Hazardous waste management requirements shall be 

followed for handling of the wastes until and unless a determination is made by the waste characterization 
that no hazardous wastes are present in the waste stream.  Employees handling hazardous paint removal 
waste shall be trained in accordance with 6 NYCRR Part 373-3.2(g) in hazardous waste management 
procedures including hazardous waste accumulation, handling, packaging, labeling,  preparedness and 
prevention, contingency and emergency procedures.  The Contractor’s Preparedness and Prevention Plan, 
Contingency Plan and Emergency Procedures, and Personnel Training Records, as required by 6 NYCRR 
Part 373-1.1(d)(1)(iii), shall be submitted to the Engineer for acceptance prior to the generation of any 
hazardous waste.  Containers in storage shall be inspected and documented on at least a weekly basis in 
accordance with 6 NYCRR Part 373-3.9(b)-(d). 

   
3.03 Paint Removal Waste Composition   

 
The following composition and profile information is based on the knowledge of the process and the 
resulting typical waste material and is provided in accordance with Resource Conservations and Recovery 
Act (RCRA) regulations.  Paint removal waste generated by the removal of paint consists of a mixture of 
abrasive blast media such as boiler slag or steel grit and paint chips. The waste results from removal of 
coatings from painted structures, typically steel bridges, by abrasive blasting, manual, shrouded 
mechanical, or high-pressure (hp) water methods.  
 
The waste typically contains the following:  
             
 Approximate %  
Removal Method        Abrasive  Paint Chips  
Boiler Slag (an amorphous mixture of Fe, Al and Ca silicates)  90-95%  5-10%  
Steel Grit (% varies by degree of grit recycling)    40-90%  10-60%  
No Abrasive (manual, shrouded mechanical and water methods)  0%   100%  

 
Typical Physical Characteristics: 
Physical State: Solid 
Color:  Black for boiler slag component, or metallic grey/black for steel grit component.  Color varies for 
paint chips. 
Odor: None 
pH: Not applicable 
Liquid Flash Point: Not applicable 
Specific Gravity (Approx.): 2.7 (boiler slag);    7.5 (steel grit) 
Bulk Density (Approx.):  1.2 kg/l (75 lb/cu. ft) (boiler slag);     3.6 kg/l (225 lb/cu. ft.) (steel grit) 
Free Liquids:  None (moisture may be present from water added during removal) 
 
Composition: To the Authority’s knowledge, the waste does not contain PCBs, pesticides, cyanides, 
organic TCLP constituents, dioxins, asbestos, ozone depleting substances, volatile organics or greater than 
1000 ppm halogenated organic compounds. The waste is not a RCRA reactive, corrosive or ignitable, or 
source-listed or chemical product-listed waste. It is not radiological, etiological, explosive, water reactive, 
or shock sensitive. The specific composition will vary based on the removal method used, abrasive used, 
the proportion of paint chips to abrasives and other variables determined by the Contractor’s operation.  
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Paint Chips:  The paint removal waste may contain lead at levels exceeding the regulatory limit of 5 
milligrams per liter (approximately 5 ppm) by the Toxicity Characteristic Leaching Procedure (TCLP) test 
for lead.  Where lead is present above limits, chromium is considered present as an underlying 
characteristic. Lead and other RCRA metal levels shall be determined per the requirements of 3.04 
Sampling and Analysis – Hazardous Waste Determination. Typical consolidated regulatory  information 
for paint removal waste determined to be a hazardous waste is detailed in 3.08 Shipment and Disposal of 
Paint Removal Waste as Hazardous Waste.     
 
Other Components: Water may be present from water used during removal. Iron oxide (rust, mill scale), 
animal waste (for example, feces, guano, nesting materials) and dirt/miscellaneous debris potentially 
present. 

 
3.04 Sampling and Analysis – Hazardous Waste Determination 

 
A.  Where waste classification has been determined for any structures or structural members specifically 

marked on the contract documents as “pre-declared” hazardous waste, the Contractor shall only 
complete that testing required for disposal as hazardous waste by the disposal facility.   
 

B.  As soon as feasible upon waste generation but no later than after filling the first container, the 
Contractor shall conduct initial sampling and analysis to properly characterize the waste as required by 
the designated authorized disposal facility with additional sampling and analysis continued during the 
project to ensure representative sampling of the waste throughout the structure.  Sampling shall be 
conducted by individuals trained in sampling protocols, handling and chain of custody procedures. 
Collect the samples in accordance with SW-846, "Test Methods for Evaluating Solid Waste - 
Physical/Chemical Methods" using a random sampling technique to collect representative composite 
sample(s) for the specific analysis to be completed and accepted by the disposal facility.  Each 
composite sample shall include a minimum of four distinctly different sampling points.  Analyses shall 
be completed at a NYSDOH Environmental Laboratory Accreditation Program (ELAP) certified 
laboratory using NYSDEC Analytical Services Protocols (ASPs).   
 

C.  All waste must be analyzed by Toxicity Characteristic Leaching Procedure (TCLP) for RCRA metal 
constituents.  Two (2) copies of the laboratory results shall be delivered to the Engineer prior to 
shipment of waste off-site and within fifteen (15) calendar days of the collection of the samples, 
whichever time is less.  Analytical results should identify the waste stream(s) analyzed, the number of 
samples collected and tested, dates of sampling and testing, laboratory test procedures utilized, the 
names and signatures of the individuals collecting the samples and conducting the laboratory tests, an 
interpretation of the test results and include copies of the chain-of-custody forms in the documentation. 
  

D.  In addition, waste resulting from the use of steel or iron abrasives must also be analyzed by total metal 
analysis for lead and chromium.  Any waste for which total metal analysis indicates a total lead and/or 
a total chromium content of 100 milligrams per kilogram or greater shall be shipped, managed and 
disposed of as hazardous waste for lead and/or chromium respectively.  Two (2) copies of the 
laboratory results shall be delivered to the Engineer prior to shipment of waste off-site and within 
fifteen (15) calendar days of the collection of the samples, whichever time is less.  Analytical results 
should identify the waste stream(s) analyzed, the number of samples collected and tested, dates of 
sampling and testing, laboratory test procedures utilized, the names and signatures of the individuals 
collecting the samples and conducting the laboratory tests, an interpretation of the test results and 
include copies of the chain-of-custody forms in the documentation.  Results below 100 mg/kg for both 
lead and chromium shall be disposed of as non-hazardous wastes.  
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E.   If all analytical results are below the thresholds for hazardous waste as identified in 6 NYCRR Part 
371 and where performed, the total metals analysis for lead and chromium content is below 100 
milligrams per kilogram for each constituent, the waste shall be shipped and disposed of as a non-
hazardous industrial waste per the requirements of 3.07 Shipment and Disposal of Paint Removal 
Waste as Non-Hazardous Industrial Waste. 
 

F.  If the TCLP results are above the thresholds for hazardous waste as identified in 6 NYCRR Part 371 or 
if the total metals analysis for lead or chromium content is 100 milligrams per kilogram or greater, the 
waste shall be shipped and disposed of as a hazardous waste per the requirements of 3.08 Shipment 
and Disposal of Paint Removal Waste as Hazardous Waste.  

 
G.   For any structures marked on the contract documents as “pre-declared” as hazardous waste, the waste 

shall be shipped and disposed of as a hazardous waste per the requirements of 3.08 Shipment and 
Disposal of Paint Removal Waste as Hazardous Waste. 

 
3.05  Containers, Marking and Labeling  

 
A.  Containerization: All paint removal waste shall be deposited and sealed in containers or roll-offs 

concurrent with generation.  The paint removal waste shall be accumulated in clean, dry, 
weatherproof, watertight containers or roll-offs furnished by the Contractor and shall not be left 
exposed to the elements at the end of the working shift.  All equipment and containers or roll-offs shall 
meet the requirements of USDOT for transport.  No roll-off shall be filled to a capacity in excess of 
that marked on the roll-off as the maximum capacity.  Once the Engineer determines the quantity 
within a specific container or roll-off, that container or roll-off shall be properly sealed and not 
thereafter be tampered with.  No additional paint removal waste shall be placed in it, nor shall any be 
removed from it.  All containers or roll-offs shall be located in a place secured from traffic and in a 
manner acceptable to the Engineer.  The Contractor shall ensure that all paint removal wastes are 
managed to prevent the blowing or dispersion of the waste and to prevent any spillage onto the ground 
and into adjacent wetlands and waterways during storage, loading and transport.   
 

B.   Marking and Labeling:  Each container shall be marked prior to filling with the applicable words that 
identify its contents to include paint removal waste and the accumulation start date.  At the start of 
accumulation of any paint removal waste into a container or roll-off, a Hazardous Waste label is to be 
applied to the container marked with its accumulation start date and, for those wastes to be 
characterized by analysis, marked with “pending analysis” written under the words Hazardous Waste. 
If sample analysis data results in the characterization of the waste as hazardous, replace label with a 
new Hazardous Waste label marked with the original accumulation start date. If analysis determines 
that the waste sampled is a non-hazardous waste, a Non-Hazardous Waste label shall be applied and 
the Hazardous Waste label removed.    

 
If analysis determines that the waste is a hazardous waste, the Contractor shall label, mark, and placard 
all containers or roll-offs prior to shipment in accordance with USDOT and NYSDEC regulations for 
shipment of hazardous waste.  Consolidated shipping and disposal information for those wastes that 
are determined to be hazardous wastes is detailed in 3.08 Shipment and Disposal of Paint Removal 
Waste as Hazardous Waste.        

 
3.06  Paint Removal Waste Transport  

 
All paint removal waste shall be in transit to the disposal site from the site of generation no later than 45 
calendar days unless otherwise approved by the Engineer, but no longer than 90 days for hazardous wastes 
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and 180 days for non-hazardous wastes.  The Contractor shall present evidence that the vehicle that will be 
used for the shipment is permitted to transport the designated waste in accordance with 6NYCRR Part 364. 

 
Shipments of non-hazardous paint removal wastes of less than 500 pounds shipped in a single load may be 
transported without a waste transporter permit as allowed by the Small Quantity Waste Transporter 
Exemption at 6 NYCRR Part 364.1(e).   For activities with generation of hazardous paint removal wastes 
that meet Conditionally Exempt Small Quantity Generator (CESQG) status (generate less than 220 pounds 
in any month and store less than 2200 pounds on site at any time), no USEPA ID number is required, the 
waste can be shipped without a manifest, and a CESQG can self-transport up to 220 pounds of waste in 
any calendar month to a disposal facility.   

 
Multiple Collection.  It is permissible for the transporting vehicle to pick up paint removal waste, in bulk 
roll-off containers, from one or more bridge sites for delivery to an authorized disposal if the following 
conditions are met:  

 
A.  The materials picked up at each site must be essentially identical in physical and chemical 

characteristics.  No materials, other than paint waste debris, may be included if wastes from several 
individual generating sites are to be combined on the same truck.  
 

B.   All of the component shipments are of the same waste classification (non-hazardous or hazardous).  
For any hazardous wastes, all components must be of the same hazardous waste code with a separate 
manifest prepared for each generating bridge site.   
 

C.  All component shipments are intended to be conveyed to the same disposal facility and the disposal 
facility has agreed to accept consolidated bulk loads. 
 

D.  All component shipments must have originated at sites that are under the authority of the NYS       
Thruway Authority.  No loads may be included that were generated at a site for which another       
entity is responsible.  
 

E.   Measures must be taken to prevent the blowing or dispersion of the paint removal waste during      
each loading operation and while being transported. 

 
F.  The weight of waste from each individual site (BIN) must be provided by the disposal facility.  

 
 3.07 Disposal of Paint Removal Waste as Non-Hazardous Industrial Waste.  For paint removal waste 

determined to be non- hazardous wastes by the testing, the waste shall shipped and disposed of as follows: 
 

A.   Document Preparation. The Contractor shall prepare and distribute all documentation, including the 
disposal record forms.     

 
B.   Shipment.  All wastes shall be prepared and shipped in accordance with waste transporter 

requirements per 3.06 Paint Removal Waste Transport.  
 
C. Disposal.  The Contractor shall provide to the Engineer, in writing, the name and location of the 

permitted solid waste management facility selected for disposal prior to shipment of the waste.  The 
Contractor shall properly dispose of the waste at the designated facility. 

  
3.08 Shipment and Disposal of Paint Removal Waste as Hazardous Waste.  For paint removal waste determined 

to be hazardous wastes, the waste shall shipped and disposed of as follows:   
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A. Document Preparation. The Contractor shall prepare and distribute all documentation including the 

Uniform Hazardous Waste Manifest and the additional copies of the manifest required by 6NYCRR 
Part 372.  The Engineer will sign the Generator's/Offeror’s Certification on the Uniform Hazardous 
Waste Manifest.  The LDR (Land Disposal Restriction) notification shall be completed and attached to 
the manifest, as required by 40 CFR Part 268 Land Disposal Restrictions. 

 
B. Shipment.  All wastes shall be prepared and shipped in accordance with waste transporter 

requirements per 3.06 Paint Removal Waste Transport.  The Contractor shall label, mark, and placard 
all containers or roll-offs prior to shipment in accordance with USDOT and NYSDEC regulations for 
shipment of hazardous waste.  

 
C.   Waste Disposal:  Prior to shipment of the hazardous paint removal waste, the Contractor shall supply 

the Engineer with a letter from a permitted Hazardous Waste Disposal Facility, stating that the Facility 
has agreed to accept the hazardous waste generated by the work requirements of this contract; is 
authorized to accept the hazardous waste under the laws of the State of residence; has the required 
capacity to treat and dispose of the material; and will provide, or assure the ultimate disposal method 
indicated on the Uniform Hazardous Waste Manifest.  The letter shall be signed by a representative of 
the Disposal Facility who is legally authorized to sign such an agreement.  The Contractor shall 
properly dispose of the waste at the designated facility. The Contractor shall determine and provide 
documentation of the actual net weight of hazardous waste (ensuring that the tare weights of the 
containers are not included) disposed at the designated facility per each shipment as manifested.   

 
D. The Contractor shall supply the Engineer with a copy of the completed manifest (received  from the 

disposal facility) within 30 days and the certificate of disposal indicating disposal method within 90 
days of shipment of the waste. 

 
E. Consolidated Hazardous Waste Information: The following consolidated information for typical 

hazardous lead-based paint waste can be used in completing the required items needed for its proper 
shipment and disposal:  

 
 USDOT Shipping Description – RQ Hazardous Waste, Solid, n.o.s. (D008); 9; NA3077; PG III 

 (n.o.s. = Not Otherwise Specified, PG = Packing Group) 
 Hazard Label on containers – Class 9  
 Placard for shipments exceeding 1001 lbs. or bulk – Class 9  
 Hazardous Waste due to the Characteristic Lead Toxicity, Waste Code D008  
 Constituents of Concern – Lead and Chromium  
 Treatability Group – Non-wastewater  
 Treatment Standard – 0.75 mg/L Lead and 0.06 mg/L Chromium by TCLP test  
 Reportable Quantity – 10 lbs. or greater  
 Markings on Container –  

Hazardous waste, solid, n.o.s. (D008); NA3077  
HAZARDOUS WASTE – Federal Law Prohibits Improper Disposal. If found, contact the nearest 
police or public safety authority or the Environmental Protection Agency.  
Generator’s Name: NYSTA  
EPA ID Number ( )  
Manifest Document Number ( )  
Accumulation Start Date ( )  

 USDOT Emergency Response Guidebook Guide: 171, Substances (Low to Moderate Hazard)  
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4.  METHOD OF MEASUREMENT: 
 

4.01 The quantity of paint removal waste for payment shall be measured for payment in net pounds of the waste 
properly disposed of at a facility permitted to accept the waste.  The waste disposal must be documented by 
disposal facility receipts or signed manifest receipts of the waste as received by the disposal facility, not 
including the weight of the containers.  

 
5. BASIS OF PAYMENT: 
  

5.01 The unit price bid per pound of paint removal waste shall include the cost of all labor, materials, 
equipment, sampling, testing, and fees necessary to properly dispose of the waste per the disposal 
classification determined by testing.  The hazardous waste manifest, disposal facility receipt and/or other 
official documentation from the disposal facility that clearly indicates the final weight (ensuring that the 
tare weight of the containers are not included) of the waste as received by the disposal facility per each 
shipment must be provided for payment. If the Authority is fined or penalized as a result of the 
Contractor's performance or lack thereof, in addition to other remedies the Authority may possess, said fine 
or penalty will be deducted from monies due the Contractor.     

 
 

Payment will be made under:  
 

Item No.  Description  Pay Unit  
 
571.0500XX25 Disposal of Paint Removal Waste with Pound 
 Disposal as Hazardous or Non-Hazardous     

 Waste as Determined By Testing   
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1. DESCRIPTION: 
 

1.01 General.  This work shall consist of pressure washing, abrasive blast cleaning to remove all paint or 
old metalized coating, rust, rust scale, mill scale, corrosion producing contaminants, and other foreign 
matter, and painting structural steel surfaces with a three-coat paint system. 

 
1.02 Contractor Qualifications.  The Contractor shall have a minimum of five (5) years of previous 

experience in providing surface preparation and coating application services.  The Contractor must 
have performed at least one (1) similar project within the past two (2) years.  Also, due to the 
complexities associated with the application of zinc-rich primer, epoxy, and urethane materials, the 
Contractor must provide documentation of successful completion of projects that incorporated the use 
of zinc-rich and two component paints.   

 
The Contractor or any subcontractor who will perform the actual blast cleaning and/or painting shall 
be, at the time bids are received and for the duration of the Contract, certified in accordance with 
SSPC-QP1 and QP2 full status.   

 
2. MATERIALS: 
 

2.01 Paint / Coating Materials 
 

A. The paint system shall consist of a zinc-rich primer, epoxy or urethane intermediate coat, stripe 
coat, and a urethane finish coat.  All coating materials shall have a maximum VOC (as applied) in 
compliance with applicable regulations. 

 
The following coating materials, or approved equal, shall be used.  No substitutions will be 
considered after the letting. 

 
Sherwin-Williams, Cleveland, Ohio 

 
 First Coat: Zinc Clad III HS (3 to 5 mils DFT) 

 
 Intermediate Coat: Macropoxy 646 (4 to 6 mils DFT) 

 
 *Additional  
 Intermediate Coat: Macropoxy 646 (4 to 6 mils DFT) 

 
 Finish Coat: Acrolon 218HS (3 to 5 mils DFT) 

 
 

Tnemec Company, Kansas City, Missouri 
 

 First Coat: 90-97 Tnemec-Zinc Urethane Zinc Rich Primer  
  (2.5 to 3.5 mils DFT) 

 
 Intermediate Coat: Series N69 Hi-Build Epoxoline II Epoxy (4 to 6 mils DFT) 

 
 *Additional 
 Intermediate Coat: Series N69 Hi-Build Epoxoline II Epoxy (4 to 6 mils DFT) 

 
 Finish Coat: Series 1075 Endura-Shield II Aliphatic Acrylic Polyurethane 
  (2 to 5 mils DFT) 
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Carboline Company, St. Louis, Missouri 

 
 First Coat: Carbozinc 859 (3 to 5 mils DFT) 

 
 Intermediate Coat: Carboguard 825, 888 or 893 (4 to 6 mils DFT) 

 
 *Additional 
 Intermediate Coat: Carboguard 825, 888 or 893 (4 to 6 mils DFT) 

 
 Finish Coat: Carbothane 133 LH (3 to 5 mils DFT) 

 
 

International/Devoe Coatings, Houston, TX   
 

 First Coat: Devoe Catha-Coat 303H Zinc-Rich Epoxy Primer (3 to 4 mils DFT) 
 

 Intermediate Coat: Devoe Devran 224 HS (4 to 6 mils DFT) 
 

*Additional 
 Intermediate Coat: Devoe Devran 224HS (4 to 6mils DFT) 

 
 Finish Coat: Devoe Devthane 379 (2 to 4 mils DFT) 
 
 

PPG Industries, Pittsburgh, PA 
 

 First Coat: Amercoat 68HS Zinc Primer (3 to 5 mils DFT) 
 

 Intermediate Coat: Amercoat 399 (4 to 6 mils DFT) 
 

 *Additional 
 Intermediate Coat: Amercoat 399 (4 to 6 mils DFT) 

 
 Finish Coat: Amercoat 450H (2 to 5 mils DFT) 

 
 

Mercury Paint Corp., Brooklyn, NY 
 

 First Coat: Mermas 101 Polyaminde – Epoxy Zinc Rich Primer 
  (3 to 5 mils DFT) 

 
 Intermediate Coat: Mermas 100 CW Aluminum Epoxy (4 to 6 mils DFT) 

 
 *Additional  
 Intermediate Coat: Mermas 100 CW Aluminum Epoxy (4 to 6 mils DFT) 

 
 Finish Coat: Merthane 300 CW Urethane Topcoat (1.5 to 2.5 mils DFT) 
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PPG Industries, Pittsburgh, PA 
 

 First Coat: Aquapon 97-670 Zinc Rich Epoxy (3 to 4 mils DFT) 
 

 Intermediate Coat: Aquapon 97-946 All Weather DTR Epoxy (4 to 6 mils DFT) 
 

 *Additional 
 Intermediate Coat: Aquapon 97-946 All Weather DTR Epoxy (4 to 6 mils DFT) 

 
 Finish Coat: PittThane 95-8800 Acrylic Urethane (2 to 5 mils DFT) 

 
 

International Protective Coatings, Houston, TX 
 

 First Coat: Interzinc 315B (3 to 5 mils DFT) 
 

 Intermediate Coat: Intergard 475HS (4 to 6 mils DFT) 
 

 *Additional 
 Intermediate Coat: Intergard 475HS (4 to 6 mils DFT) 

 
 Finish Coat: Interthane 870UHS (3 to 5 mils DFT) 

 
 

Wasser High-Tech Coatings, Auburn, WA 
 

 First Coat: MC-Zinc 100 (3 to 5 mils DFT) 
 

 Intermediate Coat: MC-Miomastic 100 (3 to 5 mils DFT) 
 

 *Additional 
 Intermediate Coat: MC Miomastic 100 (4 to 5 mils DFT) 

 
 Finish Coat: MC-Ferrox A (2 to 4 mils DFT) 

 
 

* NOTE:  The additional intermediate coat shall be applied to the following surfaces: 
 

 The exposed face and bottom flange of the entire length of the fascia beams on all 
spans. 

 
 The bottom flanges and lower webs (lower 3 inches) of interior beams on spans over 

traffic. 
 

 As a stripe coat to all of the following surfaces, wherever they are located on the 
remainder of the structure:  welds, rivets, bolts, nuts, edges of plates, angles, lattice 
pieces or other shapes and corners and crevices. 

 
 The aggregate dry film thickness of the paint system shall not exceed the sum of the 

upper limits of the allowable dry film thicknesses of the individual coats.  In cases 
where the paint is applied at excessive thickness, the Engineer may, at his sole 
discretion, require that the coating system be completely removed and reapplied.   
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1. Shelf Life.  The shelf life of all components of the coating system shall be a maximum of 

12 months from the date of manufacture. The shelf life of factory sealed containers of 
thinners shall be per manufacturer’s recommendations or 3 years from the date of 
manufacture, whichever is less, and a maximum of 7 months after the factory seal has 
been broken. . Paint and thinner shall arrive at the work site in new, unopened containers.  
The label shall include the manufacturer’s name, batch number, color, paint name, and date 
of manufacture. 

 
2. Paint Storage. Paint in storage shall be protected from damage and maintained in accordance 

with manufacturer’s recommendations.  Paint will be considered in storage if it is onsite for 
more than 8 hours prior to application. 

 
3. Color.  Each single coat of paint shall be a different color and provide substantial contrast 

with the underlying substrate and previous coats.  The colors of the primer, intermediate coat, 
and additional intermediate coat will be the Contractor’s option.  The color of the finish coat 
shall be as specified in contract documents. 

 
4. Technical Data.  The Contractor shall supply the Engineer with the paint manufacturer’s 

most recent technical data and material safety data sheets for each paint component to be 
applied. The data sheets shall be delivered to the Engineer a minimum of five work days 
prior to beginning of work.  Data sheets shall include all information required by §708-01 
Structural Steel Paints – Class 1. 

 
B. Thinners shall be those recommended by the paint manufacturer. 

 
C. No additives to accelerate the cure of the paint will be allowed.  

 
D. Coatings from different coating manufacturers shall not be mixed together for application under 

any circumstances. 
 

2.02 Water for Washing.  Water for pressure washing shall be potable water.  Any soluble salt remover 
used must receive approval by the paint manufacturer.  Water shall not be recycled. 

 
2.03 Abrasive for Blast Cleaning.  Abrasive blast media for blast cleaning shall be recyclable, ferrous 

metallic, abrasive grit.  All new metallic abrasive shall be in compliance with the specifications of 
SSPC-AB 3 Ferrous Metallic Abrasive.  All ferrous metallic abrasive used shall be recycled and 
cleaned in accordance with SSPC-AB 2.  The Contractor shall select the size, blend, and hardness of 
the abrasive to produce an angular anchor profile of a recommended depth as indicated on the 
manufacturer’s data sheets.   

 
All ferrous metallic abrasive arriving on the job site shall be new, and invoices shall be submitted for 
acceptance.  All recycling equipment shall arrive empty and clean.  

 
2.04 Paint Inspection Equipment.  Prior to the start of work the Contractor shall supply the Engineer 

with the following specifications (latest version) and equipment in good working order: 
 

1. One (1) bound copy of the Society for Protective Coatings (SSPC) Surface Preparation 
Specification SP 5 White Metal Blast Cleaning; 
 

2. One (1) bound copy of the SSPC Surface Preparation Specification SP 1 Solvent Cleaning; 
 

3. One (1) bound copy of the SSPC Surface Preparation Specification SP 3 Power Tool Cleaning; 
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4. One (1) bound copy of the SSPC Surface Preparation Specification SP 10 Near-White Metal Blast 

Cleaning; 
 

5. One (1) bound copy of the SSPC Surface Preparation Specification SP 11 Power Tool Cleaning 
to Bare Metal; 
 

6. One (1) bound copy of the SSPC Visual Reference Guides and Photos VIS 1 Guide and 
Reference Photographs for Steel Surfaces Prepared by Dry Abrasive Blast Cleaning; 
 

7. One (1) bound copy of the SSPC Paint Application Specification PA 1 Shop, Field, and 
Maintenance Painting of Steel; 

 
8. One (1) bound copy of the SSPC Paint Application Specification PA 2 Procedure for 

Determining Conformance to Dry Coating Thickness Requirements;  
 

9. One (1) bound copy of the SSPC Abrasives Specification AB 2 Cleanliness of Recycled Ferrous 
Metallic Abrasives; 
 

10. One (1) bound copy of the SSPC Abrasives Specification AB 3 Ferrous Metallic Abrasives; 
 

11. One (1) copy of ASTM D 4417 Standard Test Methods for Field Measurement of Surface Profile 
of Blast Cleaned Steel; 

 
12. One (1) copy of ASTM D 4285 Standard Test Method for Indicating Oil or Water in Compressed 

Air;  
 

13. One (1) copy of ASTM D 4940 Standard Test Method for Conductimetric Analysis of Water 
Soluble Ionic Contamination of Blasting Abrasives;  
 

14. One (1) copy of ASTM C 136 Standard Test Method for Sieve Analysis of Fine and Coarse 
Aggregates; 
 

15. One (1) air thermometer, pocket type, 10 °F to 110 °F; 
 

16. One (1) non-contact infrared thermometer, 10 F to 110 °F; 
 

17. One (1) contact thermometer, 10 °F to 110 °F; 
 

18. One (1) magnetic dry-film thickness gage, Type 2 (as defined per SSPC PA 2), with a display 
capable of measuring 0 to 60 mils in 0.1 mil increments, with calibration shims; 

 
19. Two (2) wet-film thickness gages, prong-type, capable of measuring 1 to 10 mils in 1 mil 

increments; 
 

20. Psychrometer and U.S. Weather Bureau Psychrometric Tables; 
 

21. Profile micrometer with extra coarse and extra coarse plus replica tape. 
 

All equipment will be returned to the Contractor upon completion of the work. 
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All inspection instruments supplied and used for this project shall have been calibrated by the original 
equipment manufacturer or their authorized agent.  Calibration certificates must be provided for each 
instrument.  Instrument calibration must be conducted annually and be in force for the duration of this 
project. 
 

3. CONSTRUCTION DETAILS: 
 
The Contractor shall clean and paint all structural steel members and other miscellaneous steel items as 
indicated in the contract documents. 

 
The Contractor shall provide adequate access, suitable lighting, and time for inspections to be made.  Any 
work done while the Engineer has been restricted from access, shall be re-cleaned and repainted at no 
additional cost to the Authority. 

 
3.01 Quality Control Plan.  The Contractor shall provide the Engineer with a copy of the Contractor’s 

Quality Control (QC) procedures and/or Quality Control Plan (QCP).  The QCP describes the 
minimum QC activities that will be performed by Contractor’s QC personnel to ensure compliance.  
The QCP shall minimally include operating procedures and maintenance records for equipment on 
site, proof of formal QC training for the Contractor’s QC personnel on site, and daily reports 
including the following information: 
 
 Compressed Air Cleanliness; 
 Dry Film Thickness; 
 Air Temperature; 
 Humidity and Dew Point; 
 Surface Temperature; 
 Abrasive Cleanliness Checks; 
 Degree of Cleanliness Achieved; 
 Surface Profile; 
 Batch Numbers of Paint Used; 
 Batch Numbers of Thinner Used; 
 Mixing According to Specification. 

 
The Contractor must provide daily reports to the Engineer at the conclusion of cleaning work and 
painting work and prior to inspection of such work by the Engineer.  Reports at the conclusion of 
cleaning work and painting work shall include all pertinent information listed above that relate to 
such work and shall be in a format previously agreed to under the QCP. 

 
Protective coverings, shields, or masking shall be used to protect name plates, identification plates 
and other items designated by the Engineer from impact or damage from surface preparation or the 
painting work.   

 
3.02 Deteriorated Steel.  The Contractor shall immediately make the Engineer aware of any steel 

encountered which is cracked or deteriorated due to extensive loss of section and/or holes through the 
members.  The Engineer shall keep an inventory of the areas for future repairs, marking the areas on a 
set of shop drawings provided by the Owner. 

 
3.03 Surface Preparation.  Steel surfaces shall be prepared for painting by a combination of pressure 

washing, solvent cleaning, and abrasive blast cleaning. 
 

The Contractor shall propose surface preparation procedures and processes which will remove salt 
from the surfaces in addition to removing the paint or coating, rust, and mill scale. 
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Methods of salt removal may include, but are not limited to, steam cleaning or pressure washing, 
scrubbing after initial paint removal, abrasive blast cleaning the steel and allowing it to rust overnight 
followed by re-blasting, or blast cleaning with blends of fine and coarse abrasives (e.g., 50/50 blend 
of G25 and G80 grit).  The proposed procedures for salt remediation shall be submitted for review 
and approved prior to cleaning operations. 

 
When remediation methods include water and a salt reducing additive, the Contractor will be required 
to show that the additive will not be detrimental to the coating system that will be applied. 

 
Pressure washing shall be performed first, followed by abrasive blast cleaning to remove all paint, 
rust, rust scale, and mill scale, as per SSPC, SP 10 Near-White Metal (smooth surfaces) or SSPC SP 5 
White Metal (corroded, pitted surfaces).  If heavy deposits of rust and scale are present, they shall be 
removed by hand or power tool prior to pressure washing.  Deposits of bird droppings taller than 
½ inch shall be removed by scraping prior to pressure washing. 

 
A. Pressure Washing and Solvent Cleaning.  All steel surfaces to be painted shall be pressure 

washed, using an operating pressure range of 1800 psi to 2000 psi, a minimum flow of 3.5 gpm, 
and a water temperature of 185 °F to 200 °F.  The nozzle shall be held at a distance of 
six (6) inches to twelve (12) inches from the steel surface.  Pressure washing shall only be 
allowed when ambient air temperatures are greater than 40 °F and rising.  In no case will pressure 
washing be conducted when spent wastewater could freeze on roadway or bridge surfaces or in 
any other way that will create a hazardous situation.  The washing is intended to remove 
contaminants from the surface, not to remove tightly adhered paint.  Oil and grease shall be 
removed by solvent cleaning as described in SSPC SP 1 Solvent Cleaning.  The areas shall be 
pressure washed again following this cleaning.  

 
When the washing is completed the cleaned surfaces shall be free of dust, dirt, oil, grease, animal 
waste, salts, and other debris   

 
Containment shall be suspended around and beneath the work area during pressure washing.  The 
containment for pressure washing is intended to capture solid paint chips and other solid debris 
that may become dislodged from washing operations.  Unless otherwise noted, spent wash water 
will not require collection and containment during the pressure washing, but shall conform to 
SSPC Guide 6 Class 4W. Spent wash water over a public water supply or the New York City 
watershed shall be collected and diverted to the adjacent land mass using a containment that 
conforms to SSPC Guide 6 Class 2W. 

 
If steel surfaces become contaminated or 30 calendar days elapse between washing and abrasive 
blasting cleaning, they shall be rewashed at no additional cost to the Authority. 

 
The surface shall be allowed to dry before subsequent abrasive blast cleaning begins. 

 
B. Abrasive Blast Cleaning. 

 
1. Atmospheric Conditions.  Blast cleaning operations shall not be conducted under the 

following conditions:  
 

a. The relative humidity exceeds 85%; 
b. When the substrate is damp or covered by frost; 
c. The surface temperature is less than 5 °F above the dew point. 
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2. Steel Cleanliness and Profile.  All structural steel surfaces shall be blast cleaned to 

SSPC SP 10 near-white metal.  Corroded/pitted surfaces shall be blast cleaned to SSPC SP 5 
white metal. 

 
The anchor profile shall be measured in accordance with ASTM D 4417, Method C.  The 
Contractor shall ensure that the anchor profile is within the range indicated on the paint 
manufacturer’s data sheets.  The profile, at a minimum, shall be measured five (5) times in 
various locations every 2000 square feet prepared and once per work shift, unless otherwise 
ordered by the Engineer.  The anchor profile shall be 2 to 4 mils unless approved by the 
Engineer.  The Engineer may approve a profile greater than 4 mils if an area is severely 
corroded or pitted.  If the Contractor exceeds the 4 mils profile in limited areas, the 
Contractor will be required to measure the profile using extra-coarse-plus replica tape and 
additional prime coat thickness will be required in accordance with manufacturer’s 
recommendations to obtain a minimum 2 mil film build over the profile peaks, at no 
additional cost to the Authority.  The blast profile shall not exceed 5 mils. 

 
All fins, tears, slivers, flame-cut edges, burred and sharp edges, slag, or weld spatter that are 
present or occur during the blasting operation shall be removed by grinding, and then the area 
shall be re-blasted to provide the required profile. 

 
Special attention shall be given to the edges of beam flanges, angles and plates, bearings, 
rivets, the heads of nuts and bolts, structural steel surrounding bridge joints, and similar 
surfaces that are marginally accessible and difficult to clean. 

 
Upon completion of blast cleaning and prior to inspection, the containment shall be 
vacuumed and the cleaned surfaces shall be free of all blasting products and paint debris. 

 
Surfaces shall be free of all abrasive prior to inspection.  Surfaces shall be cleared of all 
foreign matter by means of oil-free, moisture-free, compressed air or vacuum systems. 

 
Upon completion of surface preparation, testing of representative surfaces which were 
previously rusted (i.e., pitted steel) will be conducted for the presence of residual chlorides.  
Prior to testing, the Engineer shall approve the test kit and test method utilized by the 
Contractor.  A minimum of three (3) such tests shall be utilized in each representative area.  
Chloride levels shall be less than or equal to 5g/cm2. 

 
If this level is exceeded, continue to clean the affected areas until acceptable results are 
achieved. 

 
Following successful salt testing, re-clean the surface to achieve the required surface 
preparation criteria. 

 
All cleaned surfaces will be inspected by the Engineer prior to painting.  Any areas that are 
painted before being inspected shall be cleaned and restored to the SP 10 or SP 5 standard 
and repainted at no additional cost to the Authority.  If the cleaned surface begins to rust or 
becomes contaminated in any matter prior to applying primer, the surface shall be restored to 
SP 10 or SP 5 standard. 
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3. Steel Grit. The recyclable abrasive shall be cleaned of all paint, chips, rust, mill scale, and 

other foreign material after each use, prior to reuse.  The cleanliness of the recycled abrasive 
during use shall be confirmed in accordance with SSPC AB 2.  The Contractor shall execute, 
record, and provide the Engineer results of the nonabrasive residue test, water soluble test, 
and oil content test daily.  The Engineer may be present during this testing.  The Contractor 
shall also execute and provide lead content test results weekly.  All equipment used for 
cleaning abrasive shall be specifically designed for this purpose and accepted by the 
Engineer. 

 
The Contractor shall maintain a balance in the size distribution of the abrasive work mix for 
the duration of the abrasive blasting operations to maintain a uniform profile across the 
surfaces to be blasted.  The work mix shall not be predominantly coarse or fine, and shall be 
maintained through proper removal of expended abrasive and its timely replenishment. 

 
4. Protection of Newly Painted Surfaces.  Throughout abrasive blast cleaning work, care shall 

be taken to protect newly painted surfaces from the cleaning operations.  Tarps, covers, or 
other devices shall be used to protect new paint from contamination or damage.  
Contaminated areas of new paint shall be cleaned as necessary prior to the next coat of paint.  
Damaged paint shall be blast cleaned to the required condition, and then repainted at no 
additional cost to the Authority. 

 
5. Vacuuming.  After cleaning operations are completed, all debris generated by the cleaning 

work shall be removed by vacuuming using HEPA-filtered vacuums.  A HEPA filter shall be 
defined as a filter that is at least 99.97% efficient for particles that are 0.3 m in diameter, or 
larger. 

 
6. Equipment.  All equipment and compressors used in the cleaning operation shall be 

equipped with filters and traps to prevent moisture, oil, and other contaminants from being 
deposited on clean surfaces.  The air cleanliness shall be verified by the Contractor with the 
white blotter test in accordance with ASTM D 4285 at least once per shift for each 
compressed air system. 

 
7. Cleaning Area.  The area cleaned shall be limited to that which can be cleaned, inspected 

and prime coated within a 10-hour period.  Cleaned areas shall be inspected by the Engineer 
prior to priming.  Areas that exhibit flash rusting or fail to meet the local standard prior to 
painting shall be re-cleaned to the approved standard at no additional cost to the Authority. 

 
C. Visual and Project Standards. The Contractor shall prepare at least one (1) project cleaning 

standard for each representative area on the structure that is being prepared for painting.  Multiple 
standards may be required if the cleaned steel differs significantly from the photographic 
standards due to surface conditions, or other factors such as distance of the standard from the 
work area. 

 
The prepared cleaning standard shall conform to SSPC VIS 1 Guide and Reference Photographs 
for Steel Surfaces Prepared by Dry Abrasive Blast Cleaning pictorial standard as applicable, and 
shall be approved by the Engineer before the start of general cleaning work.  Each cleaning 
standard shall be at least 12 inches by 12 inches in size, and shall be located in an area of the 
structure that is easily accessible, and approved by the Engineer.   
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The Contractor shall protect the work standard from corrosion and contamination throughout the 
duration of work by applying a clear coat of polyurethane.  At the completion of cleaning work, 
the cleaning standard shall be cleaned and painted.  If the project standard becomes deteriorated, 
or otherwise ineffective, it shall be reestablished at no additional cost to the Authority.  In case of 
a dispute over the visual standard, the written standard shall take precedence. 

 
3.04 Painting.  The Contractor shall apply three (3) full coats of new paint and one (1) stripe coat to all 

surfaces cleaned to SP 10 or SP 5.  The paint shall be applied in the following order:  primer, 
intermediate coat, stripe coat, and the finish coat.   

 
A. Atmospheric Conditions.  Paint shall be applied only if surface and ambient temperatures are 

greater than or equal to 40 0F and rising. Paint shall not be applied when surface or ambient 
temperatures are greater than 100 0F. If the temperature range listed on the manufacturer’s data 
sheets is more restrictive, the manufacturer’s range shall be used. The use of accelerator additives 
is prohibited. No paint shall be applied unless the receiving surface is absolutely dry.  
 

 Paint shall not be applied when the relative humidity is more than 85% or the surface temperature 
is less than 5 0F above the dew point unless the paint manufacturer's requirements are more 
restrictive.   No paint shall be applied during rain or when rain is forecast to occur by the National 
Weather Service for the project location during painting operations.  All painted surfaces shall be 
protected from direct exposure to rain for the time interval recommended by the paint 
manufacturer for proper cure.  The Contractor shall observe the dew point and humidity 
restrictions listed on the manufacturer’s data sheets. 
 

 If an epoxy coating is exposed to temperatures or humidity conditions outside of the 
manufacturer’s recommended values prior to cure, all affected surfaces shall be visually 
examined for greased or oily surfaces which may have formed.  The Engineer may require the 
Contractor to use a commercially available amine blush test kit at locations chosen by the 
Engineer.  If testing indicates the presence of an amine blush or if there is any oily film on the 
surface, the surfaces shall be cleaned and prepared for top coating in accordance with paint 
manufacturer’s recommendations at no additional cost to the Authority. 
 

B. Paint Mixing.  All paint shall be thoroughly mixed with mechanical mixers in accordance with 
the manufacturer’s recommendations.  After mixing, the bottom of the container shall be free of 
any unmixed pigment prior to use. Observe the paint manufacturer’s induction or sweat time in 
their Product Data Information prior to use.    
 

C. Solvents and Thinners.  Paint may be thinned if recommended by the manufacturer and 
approved by the Engineer.  The primer shall not be thinned such that the resulting VOC level 
exceeds the maximum allowable limit set by DEC Chapter III Part 205 for metallic pigmented 
coatings. Intermediate and finish paints shall not be thinned such that the resulting VOC level 
exceeds the maximum allowable Part 205 limit for industrial maintenance coatings. The 
manufacturer’s data sheets shall advise the Contractor and Engineer of the maximum amount of 
thinner allowed. 

 
Use of unauthorized thinners or using excess amounts of thinners is prohibited.  Any area where 
unauthorized or improper amounts of solvents or thinners are used shall be re-cleaned and 
repainted at no additional cost to the Authority.  All thinning shall be performed in the presence 
of the Engineer. 
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D. Paint Application.  Painting shall not begin until cleaned surfaces have been inspected and 

approved by the Engineer.  Paint may be applied using spray or brush and roller, unless otherwise 
indicated by the Contract Documents.  All paint shall be applied so as to produce a uniform, even 
coating free of runs, sags, drips, ridges, or other defects.  Roller nap shall be limited in 
accordance with the paint manufacturer’s recommendation.  Brushes and rollers used to apply the 
paint must be of a quality to produce a smooth uniform coating without leaving fibers in the 
coating. 
 
Protection against paint spatter, spillage, wind-blown paint, or similar releases of paint shall be 
provided.  Covers, tarps, mesh, and similar materials shall be placed around the work area to 
protect public and private property, pedestrian, vehicular or marine traffic, all portions of the 
bridge, highway appurtenances, waterways, and similar surrounding areas and property, upon, 
beneath, or adjacent to the structure.  The use of spray equipment for paint application shall be 
allowed within containments provided that the aforementioned protection against paint release is 
provided, all equipment used (including tarps, mesh and similar materials) meets all safety 
requirements for such enclosed use with paint spraying, and all OSHA requirements for safety 
and ventilation are met. 

 
1. Material Testing.  The Authority reserves the right to conduct tests of the materials at any 

time, and any number of times during the period of field painting. 
 

(a) The Engineer will sample the paint(s) being used.  A representative size sample of each 
component of paint(s) at the construction site will be transferred to metal containers, 
identified, sealed and certified in the presence of the Contractor. 

 
(b) Tests on paint samples may be performed by the Authority in order to confirm the 

manufacturer’s test results submitted with each batch of material. 
 

(c) If the laboratory test results show that the material being used does not comply with the 
requirements specified in this Section, the Contractor may be directed to stop painting 
work and remove non-complying paint; pay for testing; repaint surfaces coated with 
rejected paint; or remove rejected paint from previously painted surfaces if, upon 
repainting with specified paint, the two coatings are not compatible. 

 
E. Stripe Coat.  A stripe coat shall extend a minimum of 1 inch away from the following surfaces:  

all welds, rivets, bolts, nuts, edges of plates and structural members, angles, bearings, lattice 
pieces or other shapes, corners, and crevices.  This work shall be included as part of the additional 
intermediate coat (Section 2.01A of this Specification).  The stripe coat shall be brush applied 
without being thinned.  The stripe coat will be applied in accordance with the manufacturer’s 
recommendations, with particular attention to the film thickness, recoat window and cure 
schedule. 

 
F. Paint Film Thickness.  Paint shall be applied to produce the specified dry-film thickness as 

directed by the range listed on the paint manufacturer’s data sheets.  The dry-film thickness shall 
be determined in accordance with SSPC Paint Application Specification PA 2 Procedure for 
Determining Conformance to Dry Coating Thickness Requirements, using Type 2 fixed probe 
magnetic gages.  Dry film thickness gauges shall be calibrated over a blasted, approved surface 
on the structure using two NIST traceable shims as described in the “two point calibration 
adjustment” section of Appendix 2 of SSPC PA 2. The two shims must be just below and above 
the recommended thickness range of the prime coat, or the combined thickness of successive 
coats, as applicable. 
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DFTs of the intermediate and finish coats shall be determined by subtracting the average DFT 
readings of the previous coat(s) from the actual DFT reading.  At least one of the spot 
measurements shall be performed on the bottom face of the bottom flange of stringers, girders or 
floor beams if these elements are in the work area. 
 
Areas failing to meet the specified minimum dry-film thickness shall be top coated with the same 
paint to produce the total dry film thickness required.  The top coating must be applied within the 
paint manufacturer’s specified recoat window. 
 
The Engineer may require any area exceeding the manufacturers recommended dry-film 
thickness to be blast cleaned to the SP 10 condition. 

 
G. Painting Schedule.  Primer shall be applied to approved, abrasive-blasted surfaces according to 

§573-3.03, B. 7 of this specification. 
 
The intermediate coat shall be applied to the primed surfaces after the primer has been allowed to 
dry as required by the manufacturer’s instructions, but as soon as possible to avoid surface 
contamination. If surface contamination occurs, it shall be removed prior to the application of the 
intermediate coat. 
 
To prevent intercoat adhesion failure, the topcoat shall be applied within the manufacturer’s 
recommended recoat window, or 14 days, whichever is shorter.  If the Contractor fails to topcoat 
within the specified time period, the surface to be painted shall be cleaned and abraded, in 
accordance with manufacturer’s recommendations, to ensure adhesion of the following coat at no 
additional cost.  If the steel has become dirty between coats, the Contractor shall wash the bridge 
again at no additional cost to the Authority. 
 
Manufacturer’s recommendations shall be observed for cure to handle, and cure to top coat 
schedules. 
 

H.  Repair of Damaged Paint Surfaces. 
 

1. Preparation of Chipped or Damaged Coating.  All damaged coating shall be repaired prior 
to project completion. 

   
(a) Localized damage to the coating that does not expose the substrate shall be repaired by 

hand or power tool cleaning the damaged area, and feathering the surrounding intact 
coating for a distance of 1 inch to 2 inches to provide a smooth tapered transition.  When 
the substrate is exposed, the degree of cleaning shall be equivalent to SSPC SP 11 at a 
minimum. 

 
(b) Extensive damage to the coating shall be prepared to an SSPC SP 5 or SP 10 degree of 

cleaning.  Power tool cleaning to SSPC SP 11 may be used in lieu of abrasive blast 
cleaning upon approval of the project Engineer.  If blast cleaning is used, extreme care 
shall be exercised to avoid damage to the surrounding coating due to over blast.  Any 
such damage shall be repaired at no expense to the Authority. 

 
2. Coating Application.  Apply the following number of coats to damaged areas.  Special care 

shall be exercised to maintain the specified thickness in overlap areas. 
 

(a) Bare Substrate Exposed.  When the bare substrate is exposed in the damaged area, all 
coats of the coating system shall be applied. 

 
(b) Bare Substrate Not Exposed – When the damage does not extend through to the 

substrate, only the intermediate and finish coat shall be reapplied. 
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I. Stenciling.  After the finish coat of paint has cured, the Contractor shall stencil the following 

information on the inside web of the fascia member, near the BIN plate, unless otherwise directed 
by the Engineer: 

 
1. Month and year of completion; 
2. Contract number; 
3. SP 10; 
4. Name of Paint Manufacturer; 
5. Name of Contractor; 
6. Primer, intermediate, and finish coat names. 

 
 

The stenciled lettering should be approximately 2 inches in height and be a contrasting paint color 
to the top coat. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work under this item will be measured on a lump sum basis per structure. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials, and equipment necessary to 
satisfactorily complete the work, including the cost of providing protection against damage to public 
and private property during surface preparation and paint application.  Payment for the containment, 
collection and disposal of dust and paint waste generated by surface preparation work shall be paid 
for separately. 

 
5.02 For the purpose of progress payments, the lump sum price bid for the item shall be apportioned as 

noted below: 
 

A. Payments will be made for each stage satisfactorily completed in accordance with this 
Specification as follows: 

 
1. Stage 1.  Cleaning and Priming – Fifty (50) percent of the lump sum price bid will be paid for 

satisfactorily cleaning and priming the entire structure. 
 

2. Stage 2.  Second Coat – Twenty Five (25) percent of the lump sum price bid will be paid for 
satisfactorily applying the epoxy to the entire structure. 

 
3. Stage 3.  Third Coat – Twenty Five (25) percent of the lump sum price bid will be paid for 

satisfactorily applying the polyurethane finish coat to the entire structure. 
 

5.03 For progress payment purposes only, within each stage the lump sum price shall be distributed on a 
per span basis adjusted for the relative estimated square feet of each span. 
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1. DESCRIPTION: 
 

1.01 This work shall consist of the following: 
 

A. “Area” locations as defined below shall be power tool cleaned to bare metal (as indicated on the 
contract documents and/or as directed by the Engineer) as well as pressure washing, solvent 
cleaning, and chloride removal to all paint repair areas and applying an Area prime coat, 
intermediate coat, and finish coat to those areas.  
 

B. “Zone” areas as defined below not already having paint repairs as described above shall be 
pressure washed, solvent cleaned, chloride removal, and the application of an intermediate and 
finish coat. 
 

C. “Critical” areas requiring “Area” repair shall include a stripe prime coat over the Area prime coat 
prior to the application of the intermediate coat and finish coat.   

 
1.02 Volumes 1 and 2 (latest editions) of the Society for Protective Coatings Painting Manual published by 

the SSPC shall be included as part of this specification. 
 

1.03 Definitions:  
 
A. “Area” refers to “Paint Repair Areas” (areas with failed paint system) (exposed rusted steel, 

blistering paint, cracked paint, peeling paint) which will receive full removal and replacement of 
coatings as described in this specification. 
 

B. “Zone” is defined as the area of the exterior of the fascia girders to be over-coated (after required 
Area repairs) These areas include web, bottom of bottom flange, top outside of bottom flange, 
and any other steel hardware located on the exterior of the fascia girders. 
 

C. “Critical” areas are defined as bottom flanges and lower webs (bottom 3 inches) of all beams on 
spans over traffic, all beam ends under joints from the beam end extending 2 feet beyond the 
bearing stiffener, and wherever the following are located on the remainder of the structure: welds, 
rivets, bolts, nuts, rolled, sheered, or flame cut edges of plates, angles, lattice pieces or other 
shapes, corners, and crevices. 

 
2. MATERIALS: 
 

2.01 All equipment used for cleaning and repainting shall meet the requirements as specified in the 
contract documents. 

 
2.02 Pressure washing equipment shall achieve a minimum pressure of 5000 psi at the nozzle and have a 

zero degree oscillating tip. 
 

2.03 All coatings shall be as specified and shall be applied in accordance with this specification or the 
manufacturer’s recommendations, whichever is more restrictive.  Particular attention shall be paid 
to re-coat requirements. 

 
2.04 Material for the prime coat shall be high-volume solids, two-component epoxy. Material for the 

second coat shall be a compatible low-viscosity clear epoxy sealer.  Material for the finish coat shall 
be an aliphatic urethane.  The material shall be delivered to the site in sealed, original, labeled 
containers and stored in accordance with the manufacturer’s recommendations.  At no time shall the 
shelf life of the coating material be exceeded. 
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Only products from the same manufacturer that are certified as being compatible shall be used.  
Should the manufacturer, based on field conditions, deem substitution(s) for the intermediate (tie) 
coat necessary, the substitution shall be submitted for approval to the owner prior to use and shall be 
made at no additional cost to the Authority. The following coating materials, or approved equal, shall 
be used.  No substitutions will be entertained after the letting: 

 
Sherwin-Williams, Cleveland, Ohio 

 
 Area/Stripe Prime Coat Macropoxy 646 Fast Cure Epoxy 
 Intermediate (Tie) Coat Macropoxy 920 Pre-Prime 
 Finish Coat Acrolon 218 HS 
 

Tnemec Company, Kansas City, Missouri 
 
 Area/Stripe Prime Coat Series N69 Hi-Build Epoxoline II 
 Intermediate (Tie) Coat Series 27 FC Typoxy 
 Finish Coat Series 73 Endura-Shield Polyurethane 
 

Carboline Company, St. Louis, Missouri 
 
 Area/Stripe Prime Coat Carboline 954 Series 
 Intermediate (Tie) Coat Rust Bond Series 
 Finish Coat Carbothane 133 LH   
        

International/Devoe Coatings,  Houston TX  
 
 Area/Stripe Prime Coat Bar-Rust 236H 
 Intermediate (Tie) Coat Devoe 167 Pre-Prime 
 Finish Coat Devoe Devthane 379 
 

PPG Industries, Pittsburgh, PA 
 
 Area/Stripe Prime Coat Amerlock 400 
 Intermediate (Tie) Coat Amerlock Sealer 
 Finish Coat Amercoat 450H 
 
 Mercury Paint Corp., Brooklyn, NY 
 
 Area/Stripe Prime Coat Mermas 100 CW Aluminum Epoxy 
 Intermediate (Tie) Coat Merco Pre-Primer Epoxy 150 
 Finish Coat Merthane 300 CW Urethane Topcoat 
 

Corotech High Performance Coatings, Montvale, NJ 
 

 Area/Stripe Prime Coat Surface Tolerant Epoxy Mastic V160    
 Intermediate (Tie) Coat 100% Solids Epoxy V155 
 Finish Coat Aliphatic Acrylic Urethane V510 
 

International Paint, Houston, TX 
 
 Area/Stripe Prime Coat Interseal 670HS 
 Intermediate (Tie) Coat Interbond 600 
 Finish Coat Interthane 870UHS 
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2.05 The color of the polyurethane finish coat shall be sage green, gloss, Munsell #7.5 GY5/4, unless 

indicated otherwise in the Contract Documents.  The color change between subsequent coats shall be 
as approved by the Engineer prior to ordering the material.  The coating colors shall be such that they 
can be completely hidden by a single application, applied at the minimum specified dry film 
thickness. Field tinting shall not be allowed. 

 
2.06 All material and equipment used for environmental protection shall be approved by the Engineer.  

Any material or equipment that is determined to be deficient or that becomes damaged to the extent 
that it no longer fulfills the requirements of this specification shall be replaced or repaired to the 
satisfaction of the Engineer, at no additional cost to the Authority, with the replacement material 
and/or equipment meeting the requirements of the contract documents. 

 
2.07 Paint Delivery, Storage and Handling 

 
A. Paint materials shall be delivered to the project in sealed, labeled containers bearing the 

manufacturer’s name, type of material, brand name, color designation, shelf life, batch number, 
and instructions for mixing and thinning.  All containers of paint shall remain unopened until 
required for use. 
 

B. Paint, thinners, and solvents shall be stored in accordance with OSHA regulations and the 
requirements of the paint manufacturer.  Paint shall be stored under cover out of direct sunlight, 
and the temperature maintained between 40 °F and 90 °F.  Only a reasonable amount of thinner 
necessary to thin the paint shall be transported to the mixing area. 

 
2.08 Containment and Protection of Surfaces Not To Be Coated 

 
A. Protective coverings, shields, or masking shall be used to protect items not being painted from 

impact or damage from surface preparation or the painting work. 
 
1. Protective coverings shall be installed on nameplates, identification plates, or other items 

designated by the NYSTA Project Engineer to prevent damage created by the surface 
preparation or painting work of the Contractor. 

 
2. All protective coverings shall be maintained by the Contractor during the entire period the 

work is being performed, and all coverings shall be removed by the Contractor upon 
completion of the work.  

 
3. CONSTRUCTION DETAILS: 
 

3.01 Construction sequence is as follows: 
 

A. Pressure wash all surfaces of structural steel. Clean debris from all joints, scuppers, and 
downspouts. 

 
B. Solvent wipe using aromatic solvent any Area and Zone surfaces with remaining deposits of oil, 

grease or other contaminants. 
 

C. Reduce chlorides at areas of pitted corrosion to a minimum level of 5 microgram/cm2 using an 
acceptable method. 

 
D. Power tool clean Area locations as designated in the contract documents and/or as directed by the 

Engineer to bare metal, in accordance with SSPC SP 11.  Re-clean, re-solvent-wipe, and re-
chloride removal of these areas of bare metal.  
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E. Apply Coatings.  (One Area prime coat and one intermediate coat to Area repair areas; one stripe 
coat over Area prime coat in Critical areas requiring paint repairs; one finish coat to Area and 
Zone areas). 

 
3.02 At least five (5) working days prior to the start of work, the Contractor shall provide the Engineer 

with a fully detailed cleaning/painting schedule of operations and one (1) copy of the paint 
manufacturer’s current technical data and SDS safety data sheets for the paint furnished.  

 
In addition, the Contractor shall provide the Engineer with a written statement from the paint supplier 
identifying recoat requirements.  Instructions, suggestions and precautions contained in the data 
sheets shall be followed.  If the manufacturer’s technical data contradicts the provisions of these 
specifications, the Engineer will be notified by the Contractor and the Engineer will issue a 
determination on the procedures to follow.  The schedule shall be in accordance with these 
specifications and the manufacturer’s application and re-coat recommendations. 

 
3.03 No changes to the cleaning/painting schedule or coating system will be permitted without the express 

written approval of the Director of Engineering Services. 
 

3.04 All surfaces shall be high pressure water cleaned at a minimum pressure of 5000 psi using a zero 
degree rotating head at a distance of six (6) inches from the steel surfaces.  The cleaning shall remove 
all loose rust, loose mill scale, loose paint and debris.  Before priming, all surfaces shall conform at a 
minimum of SSPC SP 12 WJ4, as per SSPC Vis 4 Guide and Reference Photographs for Steel 
Cleaned by Waterjetting.  All surfaces shall be dry prior to priming. 

 
3.05 Any remaining asphaltic cement, oil, grease, diesel fuel deposits or other contaminants shall be 

removed by solvent cleaning in accordance with SSPC SP1. 
 

3.06 No pressure washing shall take place unless the temperature is at least 40 °F and rising. 
 

3.07 Remaining areas of loose or delaminated, blistered paint shall be hand and/or power tool cleaned in 
accordance with SSPC SP 2 and SSPC SP 3. 

 
3.08 The Contractor shall prevent the bridge debris, dust, dirt or the water used to clean the bridge from 

becoming a hazard to the traveling public.  This may require the use of protective screens, tarpaulins, 
or canvas covers as approved by the Engineer. Unless otherwise noted, spent wash water will not 
require collection, and containment during the pressure wash shall conform to SSPC Guide 6 
Class 4W. Spent wash water over a public water supply or the New York City watershed shall be 
collected and diverted to the adjacent land mass using a containment that conforms to SSPC Guide 6 
Class 2W.  

 
3.09 All equipment and methods to be used shall be subject to the approval of the Engineer prior to actual 

use.  Compressed air shall not be used for cleaning surfaces by the blow down method. 
 

3.10 The Contractor is directed to the requirements of Subsection 1926.62 of the OSHA standards and all 
local health guidelines to perform the work.  Adherence to this subsection, as well as all other 
applicable sections, is required.  In addition, all employees engaged in the cleaning activity shall wear 
appropriate protective gear.  

 
3.11 Remediation of Chloride 

 
A. The Contractor shall propose surface preparation procedures that will remove salts from the 

surface. 
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B. Methods of salt removal may include, but are not limited to, steam cleaning after power tool 
cleaning, high pressure washing, or vacuum blast cleaning with blends of fine and course 
abrasives (e.g., 50/50 blend of G25 and G80 grit).  When remediation methods include water with 
salt reducing additives, the Contractor will be required to provide evidence that the additive will 
not be detrimental to the coating system.   

 
C.  Upon completion of surface preparation, testing of representative surfaces which were 

previously rusted (i.e., pitted steel) will be conducted for the presence of residual chlorides, 
ferrous ions and sulfates.  Prior to testing, the Engineer shall approve the test kit and test 
method utilized by the Contractor.  A minimum of three (3) such tests shall be utilized in each 
representative area. 

 
All values must be within the following limits: 

 
 Chlorides < 5 g/cm2 
 Soluble ferrous ions < 5 g/cm2 

  Sulfates < 10 g/cm2 
 

D.  If any of these levels are exceeded, continue to clean the affected areas until acceptable results 
are achieved. 

 
E. If any of these levels are exceeded, continue to clean the affected areas until acceptable results 

are achieved. 
 

F. Following successful salt testing re-clean the surface to achieve the required surface preparation 
criteria. 

 
3.12 Surfaces that exhibit any rusting shall be cleaned to bare metal in accordance with SSPC SP 11 All 

cleaned areas shall have their edges feathered prior to priming. 
 

3.13 All cleaned steel surfaces shall be inspected and approved by the Engineer or their representative 
prior to the application of coatings. Surfaces that do not meet these specification requirements as 
determined by the Engineer or Inspector shall be re-cleaned at the Contractor’s expense until the 
surfaces meet the specification requirements.  

 
3.14 Mixed Coatings.  All coatings shall be thoroughly mixed prior to application.  Mechanical mixers 

shall be used to thoroughly disperse any settled pigment or solids.  Hand Mixing or Boxing shall not 
be allowed. 

 
3.15 Solvent Restrictions.  No reducing or thinning of coatings by the use of solvents or other material 

shall be allowed unless all of the following are met: 
 

- Recommended by the manufacturer; 
- Done in strict compliance with the manufacturer’s instructions; 
- Approved by the Engineer; and 
- Mixed in the presence of the Engineer or Inspector. 

 
Only the type and quantity of thinner/reducer recommended by the manufacturer shall be used.  
Painters shall not carry, or in any other way possess or have access to, containers of solvent when 
painting. 
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The quantity of solvent permitted on the job site shall be only the reasonable amount necessary for 
cleaning equipment, wiping dirt and grease from surfaces to be coated and for cleaning spatters. 

 
All solvents used for cleaning operations shall conform to all applicable Federal, State and local laws, 
regulations or codes.  Special attention shall be paid to Volatile Organic Compound regulations. 

 
Unauthorized use of solvents shall result in rejection and the coating shall be removed and the surface 
repainted in conformance with the specifications and to the satisfaction of the Engineer, at no 
additional cost to the Authority. 

 
3.16 Coating Application Methods.  All coatings shall be applied in a neat and workmanlike manner.  

Coatings shall be applied uniformly and shall be free of runs, sags, rips, ridges or other defects.  Paint 
may be applied by brushes or rollers.  Paint may be applied by spray only when approved by the 
Engineer. 

 
Hand Brushing.  The coating, when applied by brushes shall be even and uniform.  Subsequent coats 
shall be applied perpendicular to previous coats.  Brushes shall be of good quality and the length of 
the exposed bristle shall be equal to or greater than the width of the brush.  Brushes shall be cleaned 
and dried daily.  On those areas that are inaccessible to brushes, the coating shall be applied by the 
use of rollers, spray equipment, daubers or sheepskins, as approved by the Engineer. 

 
Rolling.  Rollers for the application of coatings shall be of such a quality to produce a smooth 
uniform coating. 

 
The roller cover shall be uniformly loaded with paint by rolling on the slanted surface of a tray, 
framed screen wire or other suitable device.  Roller application shall be done at such a pace that no 
spinning of the roller or throwing off of paint occurs when the roller is lifted from the surface.  The 
paint shall be applied by rolling from a dry to a wet area while varying the direction of the stroke.  
The paint shall be feathered out by using light pressure at the end of the stroke to promote uniformity.  
On those areas that are inaccessible to roller application, the coating shall be applied by brushes, 
spray equipment, daubers or sheepskins, as ordered by the Engineer. 

 
Spraying.  Spray equipment shall be capable of applying paint in a fine, even spray so as to produce a 
uniform film.  Spray equipment shall be as recommended by the coating manufacturer. 

 
Spray coating shall be done by experienced and qualified painters.  Painters shall apply material in a 
manner that promotes uniform coverage and prevents discontinuity of the applied coating film.  The 
spray gun shall be moved uniformly across and perpendicular to the receiving surface.  To insure a 
uniform coating, each spray pass should lap the other by 50 percent. Any sags, drips, air holes or 
other film defects shall be immediately corrected by hand brushing. On those areas that are 
inaccessible to spray application, the paint shall be applied by brushes, rollers, daubers or sheepskins, 
as approved by the Engineer. 

 
3.17 Termination of Coating Operations.  The Engineer is empowered to terminate coating operations, 

temporarily or permanently, if the Engineer determines that any of the following conditions exist: 
 
A. Satisfactory results are not being obtained. 

 
B. The measured dry film thickness is not within the specified range. 

 
C. Areas not specifically designated to be coated are likely to be or are being affected by the 

application method. 
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D. The application method is causing damage to public or private property. 
 

If the Engineer permanently terminates coating operations, he may do so by verbal order, but he shall 
notify the Contractor in writing of his reasons for termination within 48 hours of termination.  The 
Engineer may temporarily terminate coating operations by verbal orders.  Coating operations which 
are terminated due to damage to public or private property shall not be resumed until the Contractor 
takes appropriate measures to protect such property and demonstrates to the Engineer’s satisfaction 
that such property damage will not reoccur.  If a particular method of coating operation is 
permanently terminated, the Contractor may apply the coating in accordance with another approved 
method.  No extra compensation will be paid for the substitution of another method of application. 

 
3.18 Area Painting and Stripe Painting.  Area painting with primer will be required on the entire surface 

of all steel that has been cleaned to bare metal.  All Critical areas cleaned to bare metal due to Area 
paint damage shall receive a stripe coat in addition to the Area prime coat prior to application of the 
full intermediate coat.  Surfaces to be Area painted should be coated within the same day the steel has 
been power tool cleaned to bare metal and accepted. All Area painting and striping will be performed 
using a brush only.  No other method of paint application will be allowed unless as described in 3.16 
above.  The paint shall be worked into all joints and open spaces.  The Area and Critical painted areas 
shall cure the manufacturer’s specified minimum recoat time before applying the Intermediate coat.  

 
3.19 No coating shall begin until cleaned steel surfaces have been inspected and approved by the Engineer 

or Inspector. 
 

3.20 All railings, fascia concrete, scuppers, downspouts, expansion joints and other miscellaneous steel 
items shall be pressure washed in accordance with these specifications unless specifically excluded by 
the plans, or specifications, or by the Engineer. 

 
3.21 The coating of metal surfaces shall include, but not be limited to, the following: 

 
- The proper preparation of all surfaces; 
- The application, protection and curing of the coatings; 
- The protection from spatter or spillage on pedestrian, vehicular, marine or other traffic upon, 

beneath or adjacent to the coated surfaces.  Payment for this service will be made under the 
item Environmental Ground Protection and/or Environmental Waterway Protection; 

- The protection against disfigurement of all portions of bridges and other structures as well as 
highway appurtenances.  Disfigurement may be caused by abrading, scoring, spattering, over 
spraying, splashing and smirching of coatings or cleaning materials; 

- The prevention of spillage of any pollutants into any waterway or body of water and soil.  
- The supplying of all equipment, tools, tackle, scaffolding, labor and materials necessary to 

complete the entire work. 
 

3.22 The application of subsequent coat(s) shall not begin until the receiving surfaces have been cleaned 
and primed.  All receiving surfaces shall be clean and dry.  If, after the original cleaning and Area 
priming, the receiving surfaces become dirty in any manner, they shall be cleaned again by a method 
allowed by the contract documents. The actual method to be used shall be approved by the Engineer. 

 
3.23 All surfaces to which unauthorized coatings have been applied and those surfaces not coated in 

accordance with the contract documents shall be cleaned of those unauthorized coatings and recoated 
in accordance with these specifications and to the satisfaction of the Engineer. 
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3.24 Structural steel that is to be welded shall not be coated until all welding is complete.  If welding is to 

be done in the shop only, the welds shall be cleaned, “striped” and then coated in the shop with one 
coat of primer. Steel that is to be field welded shall be left uncoated for a minimum of three (3) inches 
from the weld area. 

 
3.25 After the Engineer has approved the preparation in each area, all coating shall be applied without 

runs, sags or other objectionable properties to that prepared steel surface. 
 

The total dry film thicknesses of all coating applications shall be as indicated below: 
 

 Area/Stripe Primer (epoxy) 3 to 5 mils 
 Full Clear Flat Epoxy Second Coat 1.5 to 2.5 mils 
 Polyurethane Gloss Finish Coat 3 to 5 mils 

 
The dry film thickness specified above will be achieved prior to acceptance of the work, regardless of 
the number of applications required. Sage green pigmentation of the polyurethane finish coat, shall 
match Munsell Notation #7.5 GY5/4. Second coat shall be flat, while the finish coat shall be gloss. 

 
Application shall be by brush or roller only (access dependent) except in areas where spray may be 
used with prior approval of the Engineer. 

 
The Engineer will take into consideration the location of painting operations, traffic volume, direction 
and velocity of wind, and adequacy of the Contractor’s containment scheme in determining whether 
spray equipment may be used. Spray application will not be allowed, if in the judgement of the 
Engineer, the Contractor does not adequately provide for the protection of traffic, environment or 
property. Spray application shall only be allowed with SSPC Guide 6 containment. 

 
Any coating applied to an area where the preparation has not been approved shall be removed by 
Power Tool Cleaning in accordance with SSPC-SP 11 and when the cleaning is accepted it shall be 
reapplied in accordance with the specification at no additional cost to the Authority. 

 
Coatings shall be applied when the surface and air temperatures are between 50 F and 110 F, or in 
accordance with the coating manufacturer’s written recommendations.  No paint shall be applied 
unless the receiving surface is absolutely dry.  The coatings shall not be applied when the relative 
humidity is above 85 percent, or when the steel temperature is less than 5 degrees above the dew 
point.  The finish coat shall be applied within seven (7) days of the last epoxy coat. 

 
3.26 Schedule:  The prime coat shall be applied before flash rusting occurs to the cleaned surface. 

 
The subsequent coat(s) of paint shall be applied to the receiving surface in conformance with the 
manufacturers recommended schedule for re-coating, or 21 days, whichever is more restrictive, 
except as noted above. If the manufacturer’s re-coating recommendations are not complied with, 
solvent wiping in accordance with SSPC SP 1, brush off blasting in accordance with SSPC SP 7, or 
other acceptable corrective measures as recommended to the Engineer, will be required. 
 
Upon completion of all coating operations, the Contractor is required to stencil on the inside fascia 
girder at one location near each abutment, in six (6) inch high letters, the month and year that the 
structure was painted and the contract number. At Thruway overpasses, the stenciled information 
shall be located so it can be seen from the right shoulder when looking in the direction of travel. 
 

3.27 After installation of any new steel, all areas where paint has become damaged or deteriorated shall be 
thoroughly cleaned and “touched-up” or recoated in accordance with this Specification. 
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3.28 Whenever a structure spans over a railroad, ballast and tracks shall be protected in accordance with 

NYSDOT Standard Specification 105-09 Work Affecting Railroads. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the lump sum price bid. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials and equipment necessary to 
complete the work.  All work shall be done in a manner satisfactory to the Engineer. 

 
5.02 For the purpose of progress payments, the lump sum price bid for the item shall be apportioned as 

noted below: 
 

Payments will be made for each stage satisfactorily completed in accordance with this Specification 
as follows: 

 
A. Stage 1, Cleaning and Priming:  Thirty (30) percent of the lump sum price bid will be paid for 

satisfactorily cleaning and priming of all of the Area areas as well as the pressure washing of all 
structural steel surfaces. 

 
B. Stage 2, Intermediate Coat.  Thirty (30) percent of the lump sum price bid will be paid for 

satisfactorily applying the intermediate coat to all of the Area and Zone areas. 
 

C. Stage 3, Finish Coat.  Forty (40) percent of the lump sum price bid will be paid for satisfactorily 
applying the finish coat to all of the Area and Zone surfaces. 

 
Progress payments will be made within each stage and shall be computed as the ratio of the length of 
structure satisfactorily completed to the entire structure.  Under no circumstances will the percentage 
payment for any stage exceed the payment percentages noted above. 

 
5.03 Basis of Acceptance:  The Contractor shall delineate each area to be cleaned and coated during each 

day’s work.  The Engineer shall approve the cleaning operations in this area prior to application of 
each coat.  Any residue beyond that allowed by the pictorial standards shall be cause for rejection of 
the cleaning.  Any areas cleaned outside the designated area shall be re-cleaned when the area is 
delineated for cleaning, regardless of elapsed time or surface condition. Once the appropriate 
protective coating is applied, the Engineer shall determine the dry film thickness, prior to acceptance 
of the area. 

 
The Contractor must maintain access to the structure for inspection purposes until acceptance.  Dry 
film thickness determinations will be made by the Engineer or Inspector in accordance with 
SSPC PA 2, Paint Application Specification 2 Procedure for Determining Conformance to Dry 
Coating Thickness Requirements. If deemed necessary by the Engineer or Inspector, a Tooke 
destructive test instrument may be used.  If a Tooke Gage is used, the test area shall be re-coated to 
the satisfaction of the Engineer. Any evidence of less than the specified thickness shall be cause for 
rejection in which case the Contractor shall re-coat, including re-cleaning if necessary, at no 
additional cost to the Authority. 
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1. DESCRIPTION: 
 
1.01 This work shall consist of the following: 

 
A. “Area” areas as defined below shall be power tool cleaned to bare metal (as indicated on the 

contract documents and/or as directed by the Engineer) as well as pressure washing, solvent 
cleaning, and chloride removal to all paint repair areas and applying an Area prime coat, second 
spray prime coat, intermediate coat, and finish coat to those areas. 
  

B. “Zone” areas as defined below not already having paint repairs as described above shall be 
pressure washed, solvent cleaned, chloride removal, and the application of an intermediate and 
finish coat. 
 

C. “Critical” areas as defined below not already having paint repairs as described above shall be 
pressure washed, solvent cleaned, chloride removal, and the application of an Area prime coat 
stripe prime coat, spray prime coat, intermediate coat and finish coat. “Critical” areas requiring 
“Area” repair shall include a stripe prime coat over the Area prime coat prior to the application of 
the spray prime coat, intermediate coat and finish coat. 
 

D. “Full Overcoat” areas defined below shall be pressure washed, solvent cleaned, chloride removal, 
and the application of an Intermediate coat and finish coat. 

 
1.02 Volumes 1 and 2 (latest editions) of the Society for Protective Coatings Painting Manual published by 

the SSPC shall be included as part of this specification. 
 

1.03 Definitions 
 
A. “Area” refers to “Paint Repair Areas” (areas with failed paint system) (exposed rusted steel, 

blistering paint, cracked paint, peeling paint) which will receive full removal and replacement of 
coatings as described in this specification. 
 

B. “Zone” is defined as the area of the exterior of the fascia girders to be over-coated (after required 
“Area” repairs) These areas include web, bottom of bottom flange, top outside of bottom flange, 
and any other steel hardware located on the exterior of the fascia girders. 
 

C. “Critical” areas are defined as bottom flanges and lower webs (bottom 3 inches) of all beams on 
spans over traffic, all beam ends under joints from the beam end extending 2 feet beyond the 
bearing stiffener, and wherever the following are located on the remainder of the structure: welds, 
rivets, bolts, nuts, rolled, sheered, or flame cut edges of plates, angles, lattice pieces or other 
shapes, corners, and crevices. 
 

D. “Full Overcoat” refers to all remaining areas of the structural steel not otherwise included under 
“Area, Zone, or Critical” areas. 

 
2. MATERIALS: 
 

2.01 All equipment used for cleaning and repainting shall meet the requirements as specified in the 
Contract Documents. 

 
2.02 Pressure washing equipment shall achieve a minimum pressure of 5000 psi at the nozzle and have a 

zero degree oscillating tip. 
 

 

204



ITEM 574.9403nn25 ‒ AREA, ZONE, CRITICAL AREA, AND FULL OVERCOAT PAINTING OF 
STRUCTURAL STEEL 

 

2 of 10 05/15 RPS/PEP 

2.03 All coatings shall be as specified and shall be applied in accordance with this specification or the 
manufacturer’s recommendations, whichever is more restrictive.  Particular attention shall be paid 
to re-coat requirements. 

 
2.04 Material for the prime coat shall be high-volume solids, two-component epoxy. Material for the 

second coat shall be a compatible low-viscosity clear flat epoxy sealer.  Material for the finish coat 
shall be an aliphatic gloss urethane.  The material shall be delivered to the site in sealed, original, 
labeled containers and stored in accordance with the manufacturer’s recommendations.  At no time 
shall the shelf life of the coating material be exceeded. 

 
Only products from the same manufacturer that are certified as being compatible shall be used.  
Should the manufacturer, based on field conditions, deem substitution(s) for the intermediate (tie) 
coat necessary, the substitution shall be submitted for approval to the owner prior to use and shall be 
made at no additional cost to the Authority.  The following coating materials, or approved equal, shall 
be used.  No substitutions will be entertained after the letting: 

 
Sherwin-Williams, Cleveland, Ohio 

 
 Area/Stripe/Spray Prime Coat Macropoxy 646 Fast Cure Epoxy 
 Intermediate (Tie) Coat Macropoxy 920 Pre-Prime 
 Finish Coat Acrolon 218 HS 
 

Tnemec Company, Kansas City, Missouri 
 
 Area/Stripe/Spray Prime Coat Series N69 Hi-Build Epoxoline II 
 Intermediate (Tie) Coat Series 27 FC Typoxy 
 Finish Coat Series 73 Endura-Shield Polyurethane 
 

Carboline Company, St. Louis, Missouri 
 
 Area/Stripe/Spray Prime Coat Carboline 954 Series 
 Intermediate (Tie) Coat Rust Bond Series 
 Finish Coat Carbothane 133 LH 
 

International/Devoe Coatings, Houston TX  
 
 Area/Stripe/Spray Prime Coat Bar-Rust 236H 
 Intermediate (Tie) Coat Devoe 167 Pre-Prime 
 Finish Coat Devoe Devthane 379 
 

PPG Industries, Pittsburgh, PA 
 
 Area/Stripe/Spray Prime Coat Amerlock 400 
 Intermediate (Tie) Coat Amerlock Sealer 
 Finish Coat Amercoat 450H 
 

Mercury Paint Corp., Brooklyn, NY 
 
 Area/Stripe/Spray Prime Coat Mermas 100 CW Aluminum Epoxy 
 Intermediate (Tie) Coat Merco Pre-Primer Epoxy 150 
 Finish Coat Merthane 300 CW Urethane Topcoat 
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Corotech High Performance Coatings, Montvale, NJ 
 

 Area/Stripe/Spray Prime Coat Surface Tolerant Epoxy Mastic V160    
 Intermediate (Tie) Coat 100% Solids Epoxy V155 
 Finish Coat Aliphatic Acrylic Urethane V510 
 

International Paint, Houston, TX 
 
 Area/Stripe/Spray Prime Coat Interseal 670HS 
 Intermediate (Tie) Coat Interbond 600 
 Finish Coat Interthane 870UHS 
 

2.05 The color of the polyurethane finish coat shall be sage green, gloss, Munsell #7.5 GY5/4, unless 
indicated otherwise in the Contract Documents. The color change between subsequent coats shall be 
as approved by the Engineer prior to ordering the material.  The coating colors shall be such that they 
can be completely hidden by a single application, applied at the minimum specified dry film 
thickness. Field tinting shall not be allowed. 

 
2.06 All material and equipment used for environmental protection shall be approved by the Engineer.  

Any material or equipment that is determined to be deficient or that becomes damaged to the extent 
that it no longer fulfills the requirements of this specification shall be replaced or repaired to the 
satisfaction of the Engineer, at the Contractor’s expense, with the replacement material and/or 
equipment meeting the requirements of the Contract Documents. 

 
2.07 Paint Delivery, Storage and Handling 

 
A. Paint materials shall be delivered to the project in sealed, labeled containers bearing the 

manufacturer’s name, type of material, brand name, color designation, shelf life, batch number, 
and instructions for mixing and thinning.  All containers of paint shall remain unopened until 
required for use. 
 

B. Paint, thinners, and solvents shall be stored in accordance with OSHA regulations and the 
requirements of the paint manufacturer.  Paint shall be stored under cover out of direct sunlight, 
and the temperature maintained between 40 °F and 90 °F.  Only a reasonable amount of thinner 
necessary to thin the paint shall be transported to the mixing area. 

 
2.08 Containment and Protection of Surfaces Not To Be Coated 

 
A. Protective coverings, shields, or masking shall be used to protect items not being painted from 

impact or damage from surface preparation or the painting work. 
 
1. Protective coverings shall be installed on nameplates, identification plates, or other items 

designated by the NYSTA Project Engineer to prevent damage created by the surface 
preparation or painting work of the Contractor. 

 
2. All protective coverings shall be maintained by the Contractor during the entire period the 

work is being performed, and all coverings shall be removed by the Contractor upon 
completion of the work.  
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3. CONSTRUCTION DETAILS: 
 

3.01 Construction sequence is as follows: 
 
A. Pressure wash all surfaces of structural steel. Clean debris from all joints, scuppers, and 

downspouts. 
 

B. Solvent wipe using aromatic solvent any Area, Zone, and Critical surfaces with remaining 
deposits of oil, grease or other contaminants. 

 
C. Reduce chlorides at areas of pitted corrosion to a minimum level of 5 microgram/cm2 using an 

acceptable method. 
 

D. Power tool clean Area areas as designated in the contract documents and/or as ordered by the 
Engineer to bare metal, in accordance with SSPC SP 11.  Re-clean, solvent-wipe, and re-chloride 
removal of these areas of bare metal.  

 
E. Apply Coatings.  (One Area prime coat to Area repair areas; one stripe coat to Critical areas; one 

stripe coat over Area prime coat in Critical areas requiring paint repairs; one spray prime coat to 
Area and Critical areas; one intermediate coat all structural steel; one finish coat to all structural 
steel.) 

 
3.02 At least five (5) working days prior to the start of work, the Contractor shall provide the Engineer 

with a fully detailed cleaning/painting schedule of operations and one (1) copy of the paint 
manufacturer’s current technical data and SDS safety data sheets for the paint furnished.  

 
In addition, the Contractor shall provide the Engineer with a written statement from the paint supplier 
identifying recoat requirements.  Instructions, suggestions and precautions contained in the data 
sheets shall be followed.  If the manufacturer’s technical data contradicts the provisions of these 
specifications, the Engineer will be notified by the Contractor and the Engineer will issue a 
determination on the procedures to follow. The schedule shall be in accordance with these 
specifications and the manufacturer’s application and re-coat recommendations. 

 
3.03 No changes to the cleaning/painting schedule or coating system will be permitted without the express 

written approval of the Director of Engineering Services. 
 

3.04 All surfaces shall be high pressure water cleaned at a minimum pressure of 5000 psi using a zero 
degree rotating head at a distance of six (6) inches from the steel surfaces.  The cleaning shall remove 
all loose rust, loose mill scale, loose paint and debris.  Before priming, all surfaces shall conform at a 
minimum of SSPC SP 12 WJ4, as per SSPC Vis 4 Guide and Reference Photographs for Steel 
Surfaces Prepared by Waterjetting.  All surfaces shall be dry prior to priming. 

 
3.05 Any remaining asphaltic cement, oil, grease, diesel fuel deposits or other contaminants shall be 

removed by solvent cleaning in accordance with SSPC SP 1. 
 

3.06 No pressure washing shall take place unless the temperature is at least 40 °F and rising. 
 

3.07 Remaining areas of loose or delaminated, blistered paint shall be hand and/or power tool cleaned in 
accordance with SSPC SP 2 and SSPC SP 3. 
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3.08 The Contractor shall prevent the bridge debris, dust, dirt or the water used to clean the bridge from 

becoming a hazard to the traveling public.  This may require the use of protective screens, tarpaulins, 
or canvas covers as approved by the Engineer. Unless otherwise noted, spent wash water will not 
require collection, and containment during the pressure wash shall conform to SSPC Guide 6 
Class 4W. Spent wash water over a public water supply or the New York City watershed shall be 
collected and diverted to the adjacent land mass using a containment that conforms to SSPC Guide 6 
Class 2W.  

 
3.09 All equipment and methods to be used shall be subject to the approval of the Engineer prior to actual 

use.  Compressed air shall not be used for cleaning surfaces by the blow down method. 
 

3.10 The Contractor is directed to the requirements of Subsection 1926.62 of the OSHA standards and all 
local health guidelines to perform the work.  Adherence to this subsection, as well as all other 
applicable sections, is required.  In addition, all employees engaged in the cleaning activity shall wear 
appropriate protective gear.  

 
3.11 Remediation of Chloride 

 
A. The Contractor shall propose surface preparation procedures that will remove salts from the 

surface. 
 

B. Methods of salt removal may include, but are not limited to, steam cleaning after power tool 
cleaning, high pressure washing, or vacuum blast cleaning with blends of fine and course 
abrasives (e.g., 50/50 blend of G25 and G80 grit). When remediation methods include water with 
salt reducing additives, the Contractor will be required to provide evidence that the additive will 
not be detrimental to the coating system.   

 
C.  Upon completion of surface preparation, testing of representative surfaces which were 

previously rusted (i.e., pitted steel) will be conducted for the presence of residual chlorides, 
ferrous ions and sulfates.  Prior to testing, the Engineer shall approve the test kit and test 
method utilized by the Contractor.  A minimum of three (3) such tests shall be utilized in each 
representative area. 

 
All values must be within the following limits: 

 
 Chlorides < 5 g/cm2 
 Soluble ferrous ions < 5 g/cm2 

 Sulfates < 10 g/cm2 
 

D.  If any of these levels are exceeded, continue to clean the affected areas until acceptable results 
are achieved. 

 
E. If any of these levels are exceeded, continue to clean the affected areas until acceptable results 

are achieved. 
 

F. Following successful salt testing re-clean the surface to achieve the required surface preparation 
criteria. 

 
3.12 Surfaces that exhibit any rusting shall be cleaned to bare metal in accordance with SSPC SP 11 All 

cleaned areas shall have their edges feathered prior to priming. 
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3.13 All cleaned steel surfaces shall be inspected and approved by the Engineer or their representative 

prior to the application of coatings. Surfaces that do not meet these specification requirements as 
determined by the Engineer or Inspector shall be re-cleaned at no additional cost to the Authority 
until the surfaces meet the specification requirements.  

 
3.14 Mixed Coatings.  All coatings shall be thoroughly mixed prior to application.  Mechanical mixers 

shall be used to thoroughly disperse any settled pigment or solids.  Hand Mixing or Boxing shall not 
be allowed. 

 
3.15 Solvent Restrictions.  No reducing or thinning of coatings by the use of solvents or other material 

shall be allowed unless all of the following are met: 
 

- Recommended by the manufacturer; 
- Done in strict compliance with the manufacturer’s instructions; 
- Approved by the Engineer; and 
- Mixed in the presence of the Engineer or Inspector. 

 
Only the type and quantity of thinner/reducer recommended by the manufacturer shall be used.  
Painters shall not carry, or in any other way possess or have access to, containers of solvent when 
painting. 

 
The quantity of solvent permitted on the job site shall be only the reasonable amount necessary for 
cleaning equipment, wiping dirt and grease from surfaces to be coated and for cleaning spatters. 

 
All solvents used for cleaning operations shall conform to all applicable Federal, State and local laws, 
regulations or codes.  Special attention shall be paid to Volatile Organic Compound regulations. 

 
Unauthorized use of solvents shall result in rejection and the coating shall be removed and the surface 
repainted in conformance with the specifications and to the satisfaction of the Engineer, at the 
Contractor’s expense. 

 
3.16 Coating Application Methods.  All coatings shall be applied in a neat and workmanlike manner.  

Coatings shall be applied uniformly and shall be free of runs, sags, rips, ridges or other defects.  Paint 
may be applied by brushes or rollers.  Paint may be applied by spray only when approved by the 
Engineer. 

 
Hand Brushing.  The coating, when applied by brushes shall be even and uniform.  Subsequent coats 
shall be applied perpendicular to previous coats.  Brushes shall be of good quality and the length of 
the exposed bristle shall be equal to or greater than the width of the brush.  Brushes shall be cleaned 
and dried daily.  On those areas that are inaccessible to brushes, the coating shall be applied by the 
use of rollers, spray equipment, daubers or sheepskins, as approved by the Engineer. 

 
Rolling.  Rollers for the application of coatings shall be of such a quality to produce a smooth 
uniform coating. 

 
The roller cover shall be uniformly loaded with paint by rolling on the slanted surface of a tray, 
framed screen wire or other suitable device.  Roller application shall be done at such a pace that no 
spinning of the roller or throwing off of paint occurs when the roller is lifted from the surface.  The 
paint shall be applied by rolling from a dry to a wet area while varying the direction of the stroke.  
The paint shall be feathered out by using light pressure at the end of the stroke to promote uniformity.  
On those areas that are inaccessible to roller application, the coating shall be applied by brushes, 
spray equipment, daubers or sheepskins, as ordered by the Engineer. 
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Spraying.  Spray equipment shall be capable of applying paint in a fine, even spray so as to produce a 
uniform film.  Spray equipment shall be as recommended by the coating manufacturer. 
 
Spray coating shall be done by experienced and qualified painters.  Painters shall apply material in a 
manner that promotes uniform coverage and prevents discontinuity of the applied coating film.  The 
spray gun shall be moved uniformly across and perpendicular to the receiving surface.  To ensure a 
uniform coating, each spray pass should lap the other by 50 percent. Any sags, drips, air holes or 
other film defects shall be immediately corrected by hand brushing. On those areas that are 
inaccessible to spray application, the paint shall be applied by brushes, rollers, daubers or sheepskins, 
as approved by the Engineer. 

 
3.17 Termination of Coating Operations.  The Engineer is empowered to terminate coating operations, 

temporarily or permanently, if the Engineer determines that any of the following conditions exist: 
 
A. Satisfactory results are not being obtained. 

 
B. The measured dry film thickness is not within the specified range. 

 
C. Areas not specifically designated to be coated are likely to be or are being affected by the 

application method. 
 

D. The application method is causing damage to public or private property. 
 

If the Engineer permanently terminates coating operations, he may do so by verbal order, but he shall 
notify the Contractor in writing of his reasons for termination within 48 hours of termination.  The 
Engineer may temporarily terminate coating operations by verbal orders. Coating operations which 
are terminated due to damage to public or private property shall not be resumed until the Contractor 
takes appropriate measures to protect such property and demonstrates to the Engineer’s satisfaction 
that such property damage will not reoccur. If a particular method of coating operation is permanently 
terminated, the Contractor may apply the coating in accordance with another approved method. No 
extra compensation will be paid for the substitution of another method of application. 

 
3.18 Area Painting and Stripe Painting.  Area painting with primer will be required on the entire surface 

of all steel that has been cleaned to bare metal.  All Critical areas cleaned to bare metal due to Area 
paint damage shall receive a stripe coat in addition to the Area prime coat prior to application of the 
spray prime coat.  Surfaces to be Area painted should be coated within the same day the steel has 
been power tool cleaned to bare metal and accepted. Critical areas not addressed as described above 
(existing paint system has not failed) shall receive a Stripe coat prior to application of the spray prime 
coat.  All Area painting and striping will be performed using a brush only.  No other method of paint 
application will be allowed unless as described in 3.16 above.  The paint shall be worked into all 
joints and open spaces.  The Area and Critical painted areas shall cure to the manufacturer’s specified 
minimum recoat time before applying the spray prime.  

 
3.19 No coating shall begin until cleaned steel surfaces have been inspected and approved by the Engineer 

or Inspector. 
 

3.20 All railings, fascia concrete, scuppers, downspouts, expansion joints and other miscellaneous steel 
items shall be pressure washed in accordance with these specifications unless specifically excluded by 
the plans, or specifications, or by the Engineer. 
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3.21 The coating of metal surfaces shall include, but not be limited to, the following: 

 
- The proper preparation of all surfaces; 
- The application, protection and curing of the coatings; 
- The protection from spatter or spillage on pedestrian, vehicular, marine or other traffic upon, 

beneath or adjacent to the coated surfaces.  Payment for this service will be made under the 
Environmental Ground Protection and/or Environmental Waterway Protection item; 

- The protection against disfigurement of all portions of bridges and other structures as well as 
highway appurtenances.  Disfigurement may be caused by abrading, scoring, spattering, over 
spraying, splashing and smirching of coatings or cleaning materials; 

- The prevention of spillage of any pollutants into any waterway or body of water and soil;  
- The supplying of all equipment, tools, tackle, scaffolding, labor and materials necessary to 

complete the entire work. 
 

3.22 The application of subsequent coat(s) shall not begin until the receiving surfaces have been cleaned 
and primed. All receiving surfaces shall be clean and dry.  If, after the original cleaning and 
Area/Stripe priming, the receiving surfaces become dirty in any manner, they shall be cleaned again 
by a method allowed by the contract documents.  The actual method to be used shall be approved by 
the Engineer. This also applies to receiving surfaces after spray priming and intermediate coating. 

 
3.23 All surfaces to which unauthorized coatings have been applied and those surfaces not coated in 

accordance with the contract documents shall be cleaned of those unauthorized coatings and recoated 
in accordance with these specifications and to the satisfaction of the Engineer. 
 

3.24 Structural steel that is to be welded shall not be coated until all welding is complete.  If welding is to 
be done in the shop only, the welds shall be cleaned, “striped” and then coated in the shop with one 
coat of primer.  Steel that is to be field welded shall be left uncoated for a minimum of 
three (3) inches from the weld area. 

 
3.25 After the Engineer has approved the preparation in each area, all coating shall be applied without 

runs, sags or other objectionable properties to that prepared steel surface. 
 

The total dry film thicknesses of all coating applications shall be as indicated below: 
 

Area/Stripe Primer (epoxy) 3 to 5 mils 
Spray Primer (epoxy) 3 to 5 mils 
Full Clear Flat Epoxy Second Coat 1.5 to 2.5 mils 
Polyurethane Gloss Finish Coat 3 to 5 mils 

 
The dry film thickness specified above will be achieved prior to acceptance of the work, regardless of 
the number of applications required.  Sage green pigmentation of the polyurethane finish coat, shall 
match Munsell Notation #7.5 GY5/4.  Second coat shall be flat, while the finish coat shall be gloss. 

 
Application shall be by brush or roller only (access dependent) except in areas where spray may be 
used with prior approval of the Engineer. 

 
The Engineer will take into consideration the location of painting operations, traffic volume, direction 
and velocity of wind, and adequacy of the Contractor’s containment scheme in determining whether 
spray equipment may be used.  Spray application will not be allowed, if in the judgement of the 
Engineer, the Contractor does not adequately provide for the protection of traffic, environment or 
property.  Spray application shall only be allowed with SSPC Guide 6 containment. 
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Any coating applied to an area where the preparation has not been approved shall be removed by 
Power Tool Cleaning in accordance with SSPC SP 11 and when the cleaning is accepted it shall be 
reapplied in accordance with the specification at no additional cost to the Authority. 

 
Coatings shall be applied when the surface and air temperatures are between 50 F and 110 F, or 
according to the coating manufacturer’s written recommendations.  No paint shall be applied unless 
the receiving surface is absolutely dry.  The coatings shall not be applied when the relative humidity 
is above 85 percent, or when the steel temperature is less than 5 degrees above the dew point.  The 
finish coat shall be applied within seven (7) days of the last epoxy coat. 

 
3.26 Schedule:  The Area prime coat shall be applied before flash rusting occurs to the cleaned surface. 

 
The subsequent coat(s) of paint shall be applied to the receiving surface in conformance with the 
manufacturers recommended schedule for re-coating, or 21 days, whichever is more restrictive, 
except as noted above.  If the manufacturer’s re-coating recommendations are not complied with, 
solvent wiping in accordance with SSPC SP 1, brush off blasting in accordance with SSPC SP 7, or 
other acceptable corrective measures as recommended to the Engineer, will be required. 
 
Upon completion of all coating operations, the Contractor is required to stencil on the inside fascia 
girder at one location near each abutment, in six (6) inch high letters, the month and year that the 
structure was painted and the contract number.  At Thruway overpasses, the stenciled information 
shall be located so it can be seen from the right shoulder when looking in the direction of travel. 
 

3.27 After installation of any new steel, all areas where paint has become damaged or deteriorated shall be 
thoroughly cleaned and “touched-up” or recoated in accordance with this specification. 
 

3.28 Whenever a structure spans over a railroad, ballast and tracks shall be protected in accordance with 
NYSDOT Standard Specification 105-09 Work Affecting Railroads. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the lump sum price bid. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials and equipment necessary to 
complete the work.  All work shall be done in a manner satisfactory to the Engineer. 

 
5.02 For the purpose of progress payments, the lump sum price bid for the item shall be apportioned as 

noted below: 
 

Payments will be made for each stage satisfactorily completed in accordance with this specification as 
follows: 

 
A. Stage 1, Cleaning and Priming:  Thirty (30) percent of the lump sum price bid will be paid for 

satisfactorily cleaning and priming of all of the Area and Critical areas as well as pressure 
washing, solvent wiping and chloride remediation of all structural steel surfaces. 

 
B. Stage 2, Intermediate Coat.  Thirty (30) percent of the lump sum price bid will be paid for 

satisfactorily applying the intermediate coat to all structural steel. 
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C. Stage 3, Finish Coat.  Forty (40) percent of the lump sum price bid will be paid for satisfactorily 

applying the finish coat to all structural steel. 
 

Progress payments will be made within each stage and shall be computed as the ratio of the length of 
structure satisfactorily completed to the entire structure.  Under no circumstances will the percentage 
payment for any stage exceed the payment percentages noted above. 

 
5.03 Basis of Acceptance:  The Contractor shall delineate each area to be cleaned and coated during each 

day’s work.  The Engineer shall approve the cleaning operations in this area prior to application of 
each coat.  Any residue beyond that allowed by the pictorial standards shall be cause for rejection of 
the cleaning.  Any areas cleaned outside the designated area shall be re-cleaned when the area is 
delineated for cleaning, regardless of elapsed time or surface condition.  Once the appropriate 
protective coating is applied, the Engineer shall determine the dry film thickness, prior to acceptance 
of the area. 

 
The Contractor must maintain access to the structure for inspection purposes until acceptance. Dry 
film thickness determinations will be made by the Engineer or Inspector in accordance with 
SSPC PA 2, Paint Application Specification 2 Procedure for Determining Conformance to Dry 
Coating Thickness Requirements.  If deemed necessary by the Engineer or Inspector, a Tooke 
destructive test instrument may be used.  If a Tooke Gage is used, the test area shall be re-coated to 
the satisfaction of the Engineer. Any evidence of less than the specified thickness shall be cause for 
rejection in which case the Contractor shall re-coat, including re-cleaning if necessary, at no 
additional cost to the Authority. 
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ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 
1 of 5 

1. DESCRIPTION: 
 
 1.01 Under this item the Contractor shall furnish, install, maintain, relocate, and remove an all LED, two 

digit, and trailer mounted speed display sign.  The system shall be equipped with traffic radar 
operating in an “approach only” mode such that only the speeds of approaching vehicles will be 
displayed.  The unit must be capable of displaying all speeds between ten miles per hour (10 MPH) 
and ninety-nine miles per hour (99 MPH).  The system shall provide for the display of a static speed 
limit sign meeting the requirements of the National Manual on Uniform Traffic Control Devices 
(MUTCD) and NYS Supplement, mounted above, or adjacent to, the LED display. 

 
2. MATERIALS: 
 

2.01 Changeable Display: 
 
 A. Description:  The changeable display shall be mounted within a sign panel meeting the 

layout, text size, and reflectivity requirements of National MUTCD and NYS Supplement on 
a white background.  The sign panel shall match the static sign panel described in Section 
2.06.  The text of the sign shall be “Your Speed”.  The changeable display shall consist of an 
LED pixel matrix meeting the following requirements: 

 
  1. Two (2) Individual Characters are to be a minimum of (18 inches high each). 
  2. LED’s shall be Amber colored (Florescent yellow optional) 
  3. Minimum of 4 LED’s per pixel 
  4. LED Characters must be visible from 885 feet. 
  5. 100% Solid state configuration with no moving parts 
  6. The LED matrix shall have a protective cover such as Lexan or similar 
  7. Brightness control of the LED’s which can be adjusted for daytime/nighttime use. 
 

For the purposes of this specification, the “Display Panel” refers to the combination of the 
changeable changeable LED display and the sign panel it is mounted within. 

 
 B. Display Power Supply:  The power supply for the LED display is to be sufficient to operate 

the LED pixels for both daylight and nighttime conditions, be suitably regulated and 
temperature-stable and fully operational in the temperature range of -22F to 150F.  In 
addition, the power supply shall satisfy the following requirements: 

 
  1. All wiring to be comprised of standardized wiring harnesses and locking connectors. 
 
  2. Self-contained 12 volt DC battery system operated with sufficient power to operate 

the sign for a period of 14 consecutive days before requiring a recharge.  
 
2.02 Charging System: 
 
 A. Description:  The charging system is to be arranged in such a manner as to easily facilitate 

recharging of the battery system.  The 110 volt AC charging system shall initiate charging 
automatically when 110 volt AC service is connected, and must be capable of completely 
charging the battery pack within a 72 hour time period.  The recharging system is to be 
designed so that a fully charged unit can remain plugged-in without damaging the system.  
The trailer must also be equipped with a standard 110 volt AC receptacle as well as a 
temperature stable 110 volt AC battery trickle charger and ammeter.  Incorporation of a solar 
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2. MATERIALS: (cont’d) 
 
2.02 Charging System: (cont’d) 
 
  powered option must include the necessary provisions to allow switching the recharging mode 

between the 110 volt AC and the solar panel with minimal effort.  The solar powered option 
shall be fully integrated into the unit power system. 

 
2.03 Display Control Unit 
 
 A. Description:  The display control unit shall be 100% solid state with no moving parts or 

switches, shall be operable in 0-95% non-condensing humidity conditions at temperatures 
from minus -22F to 150F, and shall include provision(s) for protection against damage 
should the 12 volt DC power source be incorrectly connected with the leads reversed. 

 
 B. Mounting:  The display control unit shall be mounted in such a manner as to minimize 

potential damage from the elements, including road salt and road spray.  The LED display 
unit is to be contained in a vandal resistant housing. 

 
 C. Wiring:  The control unit shall contain all of the terminal connectors for the display panel 

wiring harnesses and the keyboard terminal harness. 
 
2.04 Display Operating Software: 
 
 A. Description:  The display operating software shall provide for operator interaction with the 

sign system and must include industry standard levels of security and access.  Password 
protection and/or access codes are to be included in order to limit access to the sign control 
menus to authorized persons. 

 
 B. Diagnostics:  The display operating software shall provide sufficient diagnostic monitoring 

for the following elements: 
 
  1. LED Status – Including LED brightness (as % of maximum) for corresponding 

photocell ambient light levels. 
  2. Sign Status – Diagnostic information on the power system and sign performance. 
  3. Radar Status – Raw (serial) data from the radar unit for diagnostic purposes. 
  4. Solar Status – System Diagnostic information (for units provided with a Solar 

Powered Option).  
 
 C. Main Menu:  The software shall provide full control of the LED display.  The software and 

control keys shall include the ability to perform the following: 
 
  1. User-defined “minimum” and “maximum” speed to display. 
  2. Control of LED display to provide “Steady burn” and at least one “flash” mode. 
  3. Allow for a minimum of two (2) “trigger” speeds to be preset.  When the trigger 

speeds are reached, the display shall automatically switch to a user-set display mode, 
which may include, flash mode 1, flash mode 2, “Blank-out”, and displaying “XX”, 
as well as other display modes. 
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2. MATERIALS: (cont’d) 
 

2.04 Display Operating Software: (cont’d) 
 
 C. Main Menu: (cont’d) 
 
  4. Display control that allows the sign to be automatically powered up and down based 

on time and date or a 7-day programmable feature which allows pre-set control of the 
sign based on a 7 day repeating schedule. 

  5. A flashing strobe light shall NOT be allowed on the system. 
  6. Radar data logging capabilities must be incorporated into the system which allows, at 

a minimum, the collection of the following: 
 

 Average Speeds 
 Number of readings within specified ranges 
 Number of violations 
 Highest speeds 

 
2.05 Case and Housings: 
 
 A. The sign case and all housings on the Speed Display Trailer shall be of all aluminum 

construction and be fabricated to provided full protection from moisture intrusion to sensitive 
parts due to rain and snow, including road spray. 

 
 B. The lens and/or cover of the LED displays are to be weather proof and provide full protection 

for the display unit.  The lens and/or cover shall be modular and interchangeable.  All cases 
and housings are to be vandal resistant and lockable. 

 
2.06 Static Speed Limit Sign:  The system shall provide for the display of a Regulatory static speed limit 

sign above, or adjacent to, the Display Panel.  The speed limit sign shall be a minimum of 3 feet in 
width by 4 feet in height with interchangeable numerals to allow the display of speed limits ranging 
from forty-five miles per hour (45 MPH) to sixty-five miles per hour (65 MPH) in five miles per hour 
(5 MPH) increments.  The mounting system for the interchangeable numerals shall be provided with 
vandal resistant connectors.  The static speed limit sign shall comply with the provisions of National 
MUTCD and NYS Supplemental. 

 
2.07 Sign Support Structure:  The configuration of the sign support structure shall be such that the static 

sign and the Display Panel will remain in place during all weather conditions that the display trailer is 
likely to incur, including gusts up to 75 MPH.  The static speed limit sign shall be affixed to the 
support with a positive connection, similar to a permanent roadside installation.  The static speed limit 
sign and Display Panel must be mounted to meet the following minimum heights when the unit is fully 
deployed: 

 
 a. Static Speed Limit above Display Panel: 
   Speed Limit – 7 feet – 6 inches  Display Panel – 4 feet – 7 inches 
  
 b. Static Speed Limit Adjacent to Display Panel: 
   Speed Limit – 5 feet – 6 inches  Display Panel – 5 feet – 6 inches 
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2. MATERIALS: (cont’d) 
 
 2.07 Sign Support Structure: (cont’d) 

  
 Note:  Minimum heights are measured from the ground surface below the sign/panel to the bottom of 

each when mounted adjacent to the Display Panel; the static sign must be mounted on the left-side, as 
viewed by oncoming traffic.  When the unit is fully deployed, the support structure shall be stabilized 
and locked into position. 

 
2.08 Trailer: 
 
 A. The trailer is to be constructed of rectangular structural tubing (ASTM A500-B) or welded 

steel channel (ASTM A36).  The trailer shall be designed for safe transport at normal highway 
speeds of 55 MPH and shall be equipped for use on public highways in accordance with NYS 
Vehicle and Traffic Law. 

 
  Lights, reflectors, and splash guards shall be provided to comply with NYS regulations.  

Wiring shall be continuous with no splices, and shall be adequately secured approximately. 
   
  Every 18 inches with all connections to be made in a watertight junction box, using watertight 

light fixtures and watertight connections (Truck-Lite 50800/50400 or equal).  Reflectors shall 
be mechanically fastened (not stick-on). 

 
 B. Stabilizing Outriggers: 
 
  Each corner of the trailer shall be fitted with screw leveling jacks to stabilize the trailer when 

   in the display position. 
 

3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall furnish, install, maintain, and relocate speed display trailers at the locations 
shown and for the usage indicated in the contract documents.  When in use, the trailers shall be 
properly aligned to provide optimum viewing by approaching motorists. 

 
 3.02 The Contractor shall be responsible for maintenance, repair and relocation of the trailers until progress 

of work no longer requires their use, as determined by the Engineer.  The trailers may be relocated in 
contracts with multiple work zones, AOBE.  The speed display shall only be displayed when directed 
by the Engineer.  It is anticipated that the speed display will be in operation 35% of the time. 

 
 3.03 When not in operation, the speed display trailer shall be removed from the traffic control pattern and 

replaced with the appropriate static speed limit sign.  The speed display trailer shall be stored behind 
guide rail or a minimum of 9 meters from the edge of pavement. 
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4. METHOD OF MEASUREMENT: 
 

4.01 Speed Display Trailers will be measured as the number of units furnished, installed, maintained, 
relocated, and removed in accordance with the plans, specifications and as directed by the Engineer.  
Relocations of Speed Display Trailers will not be measured as additional Speed Display Trailers for 
payment purposes. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price shall include the cost of all labor, materials and equipment necessary to complete the 
work; including furnishing, installing, maintaining, relocating and removing Speed Display Trailers in 
accordance with the plans, specifications and as directed by the Engineer. 

 
5.02 Seventy-five percent of the unit price shall be paid when each unit has been delivered to the job site 

and is operational; the balance shall be paid upon completion of the project or when the Engineer 
authorizes their removal. 
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1.0 DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or 
a modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer 
hardware, software and internet communications described in this specification shall be provided for the duration 
of the contract. 

 
2.0 MATERIALS 
 

2.1 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof 
building or mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined 
with weatherproof connections.  Mobile trailers shall be in new or like new condition.  The Contractor 
may furnish equivalent facilities in an existing building, provided that the building is located to 
provide convenient service.  The Contractor shall supply the Engineer with a copy of the Certificate of 
Occupancy for the existing building.  
 The Engineer’s Field Office shall be in accordance with the requirements of the New York State 
Uniform Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  
 The electrical system shall be able to continuously operate all equipment and be provided with 
adequate receptacles.  To accommodate computer equipment, the field office shall be provided with a 
dedicated 20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch x 39 inch footprint 
along a wall for the installation of a computer hardware rack/cabinet.  Electric light shall be provided 
by non glare-type luminaires to provide a minimum illumination level of 1,000 lux at desk-height 
level.  An ambient air temperature of 70°F ±10°F shall be maintained.  
 Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 
 The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either 
“small” or “large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for 
each of the office types.  

 
TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 
Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

 
A. Potable Water.  From a local municipal water supply, certified well or bottled with a 
heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be 
provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on a 
potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  
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B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and 
in compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities, 
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush-
type where sanitary facilities are available, and a type approved by the Engineer prior to installation 
where sanitary facilities are not available.  The minimum required number of restrooms to be provided 
is specified in Table 637-2.  

 

C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or 
bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2. 

 

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight 
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48 
inches wide with white legend on green background with the phrases as positioned and described 
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support 
shall be a breakaway type.  
 The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 
inches below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 
inch B series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase 
“N.Y.S. THRUWAY AUTHORITY” shall be 1 ½ inch E series with the top of the letters 30 inches 
below the top of the panel.  All phrases shall be centered horizontally on the panel.  
 If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) 
additional signs shall be displayed conspicuously within the contract limits.  The signs shall be similar 
to the above description, except that they shall be 48 inches high by 64 inches wide and have an 
additional bottom line of text containing the street address of the Engineer’s Field Office.  The letters 
in the street address shall be 6 inch B series with the top of the letters 36 inches below the top of the 
panel and centered horizontally on the panel.  

 
E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements 
of the U.S. Postal Service.  

 
F. Telephone and Answering System.  A separate telephone and digital answering system for the 
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be 
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided for 
the facsimile machine and dial-up computer access if high speed internet access is not available where 
the field office is located).  The telephone and answering system shall provide the ability to answer all 
voice lines from each voice line, transfer calls to all voice lines and be equipped with a single, 
dedicated answering system.  
 A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be 
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital 
answering system shall be capable of recording outgoing messages up to 60 seconds long and 
receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
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that new messages may be played back without erasing old messages.  The system shall include remote 
programming of playback, backspace, and outgoing message re-record and allow for the retrieval of 
messages without a remote control unit.  

 

G. Facsimile Machine.  Plain paper laser or inkjet facsimile machine with a dedicated telephone line. 
The machine shall be capable of sending and printing a maximum paper size of 8 ½ x 14 inches, have 
a minimum 20-page memory storage, a minimum 20-sheet document feeder, a minimum 50-sheet 
paper capacity, transmit at least 6 pages per minute and have an autodial/redial with a minimum of 50 
phone number memory.  The machine shall be capable of storing and printing outgoing message 
confirmation information and printing the sender’s name, fax number and page number on incoming 
faxes. 

 

H. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an 
all-in-one copy machine with black & white and color copying, black & white and color printing and 
black & white and color scanning capabilities.  Machine shall have at least three paper bins (8 ½ x 11 
inches, 8 ½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and stapling and 
double-sided copying.  Set-up, printer drivers, software and networking are required.  All on-site staff 
email addresses shall be set up and programmed for ease of scanning.  Maintenance shall be provided, 
as required, including repairs and all necessary toner cartridges and staples for the life of the contract 
and until final completion.  One (1) case (5,000 sheets, 20 lb, white) of each paper size shall be 
provided as initial stock. 

 

I. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be 
able to receive 8 ½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs 
and staples.  

 

J.  Adding Machine.  Tape type, four-function adding machine that registers to at least 10 digits. The 
minimum required number of adding machines to be provided is specified in Table 637-2.  

 
K. Pencil Sharpener.  Manual or electric pencil sharpener, minimum 1 per room.  

 
L.  Exterior Bulletin Board.  An installed 4 foot x 8 foot weatherproof bulletin board in front of or 
adjacent to the Engineer’s Field Office.  The bulletin board may be attached to an outside wall of the 
office.  The location selected must be handicapped accessible and clearly visible.  

 

M. Interior Bulletin Board.  An installed, wall-mounted 4 foot x 6 foot bulletin board made of cork 
or similar material in a large room, and one (1) 2 foot x 4 foot wall mounted bulletin board installed 
per room.  

 

N. Dry Erase Board. Installed, wall-mounted 2 foot x 4 foot dry erase boards, minimum one (1) per 
room.  

 

O. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for 
the storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a 
minimum of 9 square feet with a minimum height of 6 feet.  
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P. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each, 
meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.  
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional 4-
drawer cabinets as specified in Table 637-2.  

 
Q.  Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide 
and 1 foot deep.  The minimum required number of bookcases to be provided is specified in 
Table 637-2.  

 
R.  Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.  

 
S. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for 
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4 
and 5.  

 
T. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and 
cold running water with minimum dimensions of 15 inch x 15 inch x 6 inch deep, usable counter space 
with minimum dimensions of 5 feet long x 2 feet deep and cabinet space with minimum dimensions of 
5 feet long x 1 ½ feet deep x 2 ½ feet high.  If the water in the sink is not potable, it shall be clearly 
marked as such.  

 
U. Stove.  Electric, propane or bottle gas stove with a minimum of two (2) burners adequate for rapid 
drying of soil samples, including fuel or electrical supply.  A stove is required when a separate Field 
Laboratory is not included.  

 
V. First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for 
Workplace First Aid Kits.  The minimum number of first aid kits to be provided is specified in  
Table 637-2.  

 

W. Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and 
mounted with an external probe to give the temperature both indoors and outdoors.  

 

X. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The 
minimum required number of coat racks to be provided is specified in Table 637-2.  A single coat rack 
may be provided as long as it holds the minimum number of coats as per Table 637-2.  

 
Y. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall 
have a 5 feet long by 2 ½ feet wide work surface and a height of 30 inches, at least 2 lockable drawers 
and include an adjustable shelf approximately 1 foot wide and no less than 2 ½ feet long.  Each desk 
shall also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from 
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet 
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.  
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TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 
1 2 3 4 5 

Restrooms  1 1 2 2 3 
Parking Spaces  6 8 12 18 22 
Telephone Voice Lines  2 3 4 4 5 
Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 
Telephone Line for Facsimile  1 1 1 1 1 
Adding Machines  2 2 2 3 6 
Fire Resistant Cabinets (4-drawer)  2 3 4 6 8 
Bookcases  5 7 10 12 16 
First Aid Kits  1 1 1 2 2 
Coat Racks  1 2 3 4 5 
Office Desks and Chairs  4 8 12 18 22 
Office/Conference Tables  2 2 3 4 5 
Folding Chairs  4 6 8 10 15 
Drafting Tables  1 1 2 3 3 
Drafting Stools  2 2 4 6 6 
Vertical Plan Filing Racks  1 1 2 3 8 
Roll File Units 1 1 1 2 4 
Flatbed Scanner 1 1 1 1 1 
Personal Computer (Hardware and Software) 1 2 3 5 7 
Additional Software 1 1 2 2 3 
Digital Camera with Motion Picture Functionality 1 1 1 2 2 

 
Z.  Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a 
minimum of 8 feet long by 2 ½ feet wide by 30 inches high.  The minimum required number of 
office/conference tables to be provided is specified in Table 637-2.  

 

AA.   Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of 
30 inches high by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs 
to be provided is specified in Table 637-2.  

 

BB.  Drafting Table.  Adjustable height, tilting top drafting table with brackets and legs and 
approximate dimensions of 6feet long by 3 feet wide x 3 feet high.  The minimum required number of 
drafting tables to be provided is specified in Table 637-2.  
CC.  Drafting Stools.  Adjustable height stool with backrest.  The minimum required number of 
drafting stools to be provided is specified in Table 637-2.  
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DD.  Vertical Plan Filing Rack.  Constructed of metal, capable of hanging up to 12 sets of plan 
drawings up to 3 feet x 4 feet in size, 12 hanging clamps included.  The minimum required number of 
vertical plan filing racks to be provided is specified in Table 637-2.  

 

EE. Roll File Unit.  Twelve (12) compartments, each measuring approximately 6 inches x 6 inches. 
The minimum required number of roll file units to be provided is specified in Table 637-2.  

 
2.2 Personal Computer.  The minimum required number of personal computers to be provided is 

specified in Table 637-2.  The minimum requirements for each personal computer are: 
 

A. Hardware. 
 

 CPU to operate Windows 7 for Business (32 bit edition) and all other software listed in this 
specification; 

 24x DVD/CD-RW combo; 
 250 GB minimum hard drive; 
 4 GB minimum RAM; 
 19” LCD monitor (1280 x 1024 resolution minimum); 
 Photo-quality color LaserJet printer capable of printing on 8 ½” x 11” and 8 ½” x 14” paper. 

Supply with spare toner cartridge, standard LaserJet and photo paper, diskettes and read/write 
CD’s; 

 Locking cabinet(s) which encloses all computer hardware; 
 Surge protection device; 
 Modem with separate phone line for computer (if high speed internet service is unavailable), 

(minimum 56K baud rate); 
 External 3 button optical scroll mouse. 

 
B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  

All manuals shall be provided. 
  

 Windows 7 for Business (32 bit edition); 
 Microsoft Word (2003 version or later); 
 Microsoft Excel (2003 version or later); 
 WINZIP 15 
 Norton Internet Security (latest version for Windows 7) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version); 
 Primavera scheduling software capable of meeting all scheduling requirements of the NYS 

Thruway Authority Addendum to the Standard Specifications §108-01 Start and Progress of 
Work and compatible with the operating system supplied under this specification. 

 
Note:  Microsoft Office 2003 Standard Edition, or later version, may be used in lieu of Word 
2003 and Excel 2003. 
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C. Additional Software.  The following software shall also be provided on the number of personal 
computers specified in Table 637-2: 

  
 Microsoft Photo Editor (latest version); 
 Adobe Acrobat 8 Professional (latest version). 
 

D. Internet Communication. 
 

 Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem 
capable of transferring data at a minimum of 11 megabits per second; or 

 DSL Internet Service.  High-speed DSL modem capable of transferring data at a minimum of 
 768 kilobits per second. 
 Subscription to an Internet Service Provider capable of providing high-speed Internet service. 

 
E. Digital Camera.  The digital camera system shall meet the requirements below.  All necessary 

hardware, cables, operating manuals, and other pertinent media required for the operation of the 
camera unit itself, including connecting the camera to the office computer system shall be 
provided.  The camera must be able to download the images to a computer without any proprietary 
software having to be installed on a computer.  The equipment shall be no more than one (1) year 
old.  To verify the age of the equipment, the Contractor shall provide the Engineer with a dated 
copy of the receipt(s) for the purchase of the equipment.  Once equipment has been provided, it 
does not require replacement every year. 

 
 Minimum 6.0 megapixel resolution with 3x optical zoom and autofocus operation; 
 1 ½ inch LCD screen and optical viewfinder;  
 Built-in intelligent flash (auto/on/off);  
 Time/date stamp on each picture; 
 A total of two (2) rechargeable sets of batteries (Lithium-Ion or NiMH) and high-capacity 

(approximately 1 hour) charging unit;  
 Two (2) 512 MB memory cards – commercially available removable recording media; 
 Soft storage/carry case with shoulder strap; 
 Motion Video: 640 x 480 resolution capability at 30 frames per second (MPEG Video); 

 
3.0 CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is 

relinquished by the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the 
property of the Authority and property of the inspection staff which is kept in the Engineer's Field Office.  
The Engineer will provide the Contractor with a detailed list of items kept in the office, with corresponding 
dollar values, and will provide the Contractor with updates when something on the list changes.  Non-
Authority-owned property shall only be those items used in the performance of contract-related work 
activities.  Such property shall be replaced within 30 days of the reported damages and would include any 
loss caused by, but not limited to, fire, theft, vandalism or malicious mischief.  The Contractor shall not be 
responsible for items kept in the Engineer's Field Office that are not on this list.  
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 The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If 
the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs 
shall be displayed conspicuously within the contract limits in locations directed by the Engineer.  
 The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the 
inspection staff prior to the start of any contract work, and shall be made available after contract final 
acceptance as directed in writing by the Regional Construction Engineer.  
 All furniture and equipment shall be fully assembled, operational, clean and serviceable.  The Engineer’s 
Field Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall 
be coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the 
office and shall keep the office free from pests.  The Contractor shall remove snow from all areas subject to 
vehicular circulation and parking.  
 After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from 
the location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for 
providing all necessary computer hardware, software and peripheral devices as well as high-speed Internet 
service to the Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished 
by the Authority.  Only internet services that can provide a minimum data transfer rate of 768 kilobits per 
second will be considered acceptable.  The Contractor shall be responsible for providing all necessary service 
connections to the Engineer’s Field Office and Engineer’s Field Office computer(s).  In addition, the 
Contractor shall provide a cable or DSL modem and any other equipment necessary to provide the minimum 
specified data transfer rate. 

 
4.0 METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the 

number of months satisfactorily provided, measured to the nearest 0.25 months. 
 

5.0 BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost 
of all labor, materials and equipment necessary to complete the work including property rental, utility 
charges and incidental expenses.  Payment will be made for each month of availability for occupancy by the 
Engineer and inspection field staff.  
 No payment will be made under Engineer's Field Office when deficiencies in compliance with these 
requirements are not promptly addressed by the Contractor after notification by the Engineer.  Should the 
aggregate of non-compliance days exceed 3 days in any one month, no payment shall be made for the entire 
month in which deficiencies were cited.  
 Monthly payments may be terminated prior to contract final acceptance by written notification by the 
Division Construction Engineer that such office will no longer be required on the contract.  Payment for each 
month's occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as 
part of the final contract payment.  Failure of the Contractor to supply documentation required to complete 
the final estimate may result in nonpayment during this delaying period.  
 During periods of contract extension of time where Engineering Charges are assessed, no payment 
will be made for occupancy and services, except that payment for each month's occupancy after the 
date of final acceptance will be made as part of the final estimate.  
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ITEM 697.0203--25 - FIELD CHANGE ORDER (THRUWAY) 
 

 01/10 RBF 
1 of 1 

1. DESCRIPTION: 
 
 1.01 General:  The Field Change Order (FCO) provides a contract contingency allowance for the timely 

payment of authorized additional work that is necessary to fulfill the intent of the plans and 
specifications. 

 
 1.02 Eligible Work:  FCO payments shall be limited to work that is: (1) within the scope of the contract; 

(2) a quantity variation of existing contract pay items, or; (3) a new contract pay item introduced as a 
result of minor field adjustments in the details of the project.  All eligible items of work shall have a 
known unit price, either through use of a contract bid price or through an Agreed Price. 

 
2. MATERIALS: 
 

2.01 None specified. 
 
3. CONSTRUCTION DETAILS: 
 
 3.01 None specified. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 This item will be measured for payment on a dollars-cents pay unit basis. 
 
4.02 Bid Price:  The unit price shown in the proposal for this item will be considered as the price bid, and 

shall not be altered in any manner.  Should the amount shown be altered, the new figure will be 
disregarded and the original bid price will be used to determine the total amount bid for the contract. 

 
4.03 Payments:  Work for which FCO payments are processed will be measured in accordance with the 

specifications governing the work. 
 
5. BASIS OF PAYMENT: 
 

5.01 All work to be paid under the FCO item must be authorized in conformance with §104-02 – Changes, 
Contingencies, Extra Work and Deductions.  Disputed work, force account work, work associated 
with §104-10 – Value Engineering Change Proposals, or payments for time related provisions are not 
eligible for FCO payment. 

 
5.02 FCO payments will be determined from the quantities and unit prices of eligible work that has been 

completed in conformance with applicable Specifications.  Work for which FCO payments are 
processed will be paid in accordance with the specifications governing the work. 

 
5.03 Prior to processing the final agreement, the FCO payments will be reconciled through a final Order-

on-Contract, such that the amount of FCO payments are converted to the corresponding quantities of 
the pertinent contract pay items.  When payments are transferred to the appropriate items, the 
remaining amount of FCO funds will be deleted. 
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ITEM 699.04----25 - MOBILIZATION  
 

 03/09 RBF 
1 of 2 

1. DESCRIPTION: 
 

1.01 Under this item the work the Contractor shall be generally compensated for expenses which are 
incurred before significant contract work occurs.  The three (3) milestones identified by the NYSTA 
for successful Contractor completion of mobilization to begin this public works contract are: 

 
 a. Start of Work: 
 
  Provide the necessary bonds, insurance, and prefinancing. 
 
  Set up the necessary general plant, including shops, storage areas, offices for itself and the 

Owner’s Engineer and such sanitary and other facilities as are required by local or state law or 
regulation, and staff the project with equipment. 

 
 b. Schedule of Operations: 
 
  Submit, and if necessary, revise and resubmit, a complete “Critical Path format Schedule of 

Operations” as described in §108-01, of the TA Addendum. 
 
 c. Minority and Women’s Business Enterprise Participation Program: 
 
  Provide a M/WBE participation program meeting the M/WBE goals of the Contract as 

described in §109-06 CONTRACT PAYMENTS and in accordance with §102-12 
D/M/WBE UTILIZATION. 

 
2. MATERIALS: 
 

2.01 Unless otherwise specified, materials required for mobilization, but not installed as part of the 
completed contract, shall be as determined by the Contractor, except they shall conform to any 
pertinent local, State or Federal laws, regulations or codes. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The work required to provide the above facilities, services, and equipment for mobilization shall be 
done in a safe and workmanlike manner and shall conform with any pertinent local, State or Federal 
Law, regulation or code.  Good housekeeping consistent with safety and other requirements of this 
contract shall be maintained. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment for mobilization will be made on a lump sum basis in the next estimate after the acceptable 
completion of all three (3) mobilization milestones, as documented by the Engineer: 

 
 a. Milestone 1 is submission of required bonds, insurance, and refinancing. 
 b. Milestone 2 is acceptance of a CPM Schedule of Operations for the project in accordance 

with §108-01 of the TA Addendum. 
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ITEM 699.04----25 - MOBILIZATION  
 

 03/09 RBF 
2 of 2 

4. METHOD OF MEASUREMENT: (cont’d) 
 
 4.01 (cont’d) 
 

 c. Milestone 3 is acceptance of the Contractor’s program to comply with the M/WBE goals of 
the Contract in accordance with §102-12 D/M/WBE UTILIZATION. 

 
5. BASIS OF PAYMENT: 
 

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price, 
excluding the bid price for mobilization.   

 
 The amount bid shall constitute only general compensation for the furnishing and maintenance of the 

services and facilities delineated in Section 1.  Description, to the extent and at the time the Contractor 
deems them necessary for his operations, consistent with the requirements of this work and the 
contract. 

 
 The amount bid shall be payable to the Contractor with the first progress estimate made for other 

contract work following acceptable completion of all three (3) milestones defining completion of the 
work of this Item.  The first progress estimate shall be made after the value of contract work, 
excluding the value of this item, meets the requirements set forth in §109-06 – Contract Payments. 

 
 Payment will be made under: 
 
 ITEM NO.   DESCRIPTION    PAY UNIT 
 699.04        25   Mobilization     Lump Sum 
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NOTES 
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CONFIDENTIAL INFORMATION 
 
1. Confidential Information:  “Confidential Information” means any information not generally known to 

the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor 
for the purposes of performing work on the Project.  Confidential Information may include, but is not 
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings, 
specifications, reports, product information and data, business and security processes and procedures; 
personnel and organizational data, and financial statements; information system IP addresses, passwords, 
security controls, architectures and designs; and such other data, information and images that the authority 
deems confidential.  The Authority will identify written Confidential Information by marking it with the 
word “Confidential” and will identify oral Confidential Information as confidential at the time of 
disclosure to the Contractor. 

 
2. Exempt Materials:  Confidential Information does not include information which, at the time of the 

Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known 
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations; 
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be 
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such 
disclosure requirement and an opportunity to defend prior to any such disclosure. 

 
3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work 

on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project 
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and 
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of 
confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not 
convey to Contractor any right to or interest in such Confidential Information and the Authority shall 
retain all right and title to such Confidential Information at all times. 

 
4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent 

permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum 
Requirements for the Handling and Treatment of Confidential Information. 

 
5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return 

all written Confidential Information to the Authority. 
 

EXTERNAL CONNECTIONS 
 
If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance.  
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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 Page 2 of 3  06/07 

MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

 
Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 
 
Authorized Personnel: 
 
Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 
 
Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 
 
Inventory Control: 
 
Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 
 
Use and Storage: 
 
Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 
 
Reproduction: 
 
Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 
 
Transportation: 
 
To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 
 
Disposal: 
 
Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 
 
Loss, Theft or Unauthorized Access: 
 
Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
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SPECIAL NOTE: 
CONTROL OF MATERIALS 

 
The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, located 
elsewhere in this Proposal.  The Contractor understands and agrees that some or all of the off-site inspection and 
approval of material such as precast concrete items, structural steel, bridge bearings, concrete structural elements 
and/or their components to be used on this project will be done by the New York State Department of 
Transportation (NYSDOT) as the Authority’s agent. 
 
The Contractor agrees to the following conditions: 
 
1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of 

material that direction constitutes direction by the Authority under the contract, and shall be final and 
accepted as such by the Contractor. 

 
2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be 

shipped to the project site without direct authorization from the NYSDOT. 
 
3. At the Pre-Award Meeting or as soon as practicable, but in any case before the Pre-Construction 

Conference, the Contractor will provide the following information to the Thruway Authority’s Director, 
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections: 

 
A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-

site quality assurance to be incorporated into this highway project. 
 
B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be 

incorporated into this highway project. 
 
C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or 

any portion thereof to be incorporated into this highway project. 
 
4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be 

incorporated into this Thruway/Canal project only through Manufacturing, Batching and Fabrication 
facilities approved by NYSDOT. 
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AVAILABILITY OF ELECTRONIC BID DATA 

 1 of 1 07/14 

 
1.   SUMMARY: 
 

The New York State Thruway Authority (NYSTA) uses Trns•port Expedite Software for electronic bidding.  
Expedite is a product of the American Association of State Highway and Transportation Officials (AASHTO) 
that is currently used by the majority of State Departments of Transportation.  It is provided free of charge, 
and can be used on almost any Windows-compatible PC.  It integrates with many existing electronic bid 
preparation software, and has import/export capability for use with database and spreadsheet systems.  
Expedite allows bidders to receive electronic proposal bid item information from the New York State 
Thruway Authority (NYSTA) internet web site and to produce both an electronic and a paper-based bid. 

For additional information and downloads, see the NYSTA website at:  
http://www.nysthruway.gov/business/contractors/expedite/index.html.  

2.   PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS: 
 
Electronic bidding neither replaces paper bids nor forces any Contractor to bid electronically.  Rather, 
participation is voluntary and electronic bidders must submit paper documents that match the electronic 
file.  Expedite prints a check code on every bid page that must match the check code in the computer file.  As 
the check code changes every time the electronic file is modified, matching the codes verifies that the data on 
the printed bid is the same as in the electronic file.  In case of discrepancy, paper bids always prevail and 
are the primary legal document. 
 

3. THIRD-PARTY SOFTWARE: 

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep 
pace with changes in NYSTA specifications. 

4. PROPOSAL NOTES AND CHANGES BY AMENDMENT: 
 

Contractors are solely responsible for recognizing and properly responding to any and all special notes and 
circumstances printed in the Contract Proposal and any and all changes by amendment from the amendment 
documents and/or notices communicated to them by the NYSTA Contracts Unit.  Amendments are posted 
online at:  http://www.thruway.ny.gov/business/contractors/documents/index.shtml.  If an amendment 
involves changes to item bid date, an amended Expedite file will be posted to the NYSTA website, and this 
file must be applied to your electronic bid.  However, not all amendments will involve changes to item bid 
data.  Do not bid without carefully reviewing the printed proposal and any and all changes by amendment.  
Proposal notes and circumstances include, but are not limited to, printed information on alternate, fixed and/or 
limited cost items and/or special circumstances regarding item placement and use.   
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SPECIAL NOTE: 
 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

 1 of 1 3/11 

 
1. Before the contractor can utilize any area outside of the NYS Thruway Authority or NYS Canal Corporation 

(NYSTA/CC) Right of Way (or outside of a temporary easement obtained for the project by the NYSTA/CC), 
for any work associated with this project, written approval to do so shall be obtained from the NYS Thruway 
Authority through the Project Engineer.  The contractor’s request for approval shall be in writing and the 
Authority shall be allowed 2 weeks to review the request and respond.   

 
2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or 

material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This 
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow 
sources, commercial gravel pits, commercial quarries, and all similar areas. 

 
3. The contractor’s written request for approval shall include a letter report prepared by an Environmental 

Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The 
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use 
against all applicable environmental requirements, and then documents their findings and recommendations.  
The letter report shall include the following unless otherwise authorized by the Authority: 

 
a)   A written description of the activities the contractor wishes to perform at the proposed site, including 

timeframes.   
 

b)  Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each 
map.  

 
c) A site location map which accurately shows the area proposed for use, adjacent property 

boundaries/owners, the location of all wetland boundaries observed, and any required erosion and 
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental 
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.           

 
d) A written statement prepared by the Environmental Professional regarding the presence of any rare 

animals or plants or significant natural communities.  The Environmental Professional shall use the 
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified, 
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC 
determines the proposed use may be harmful to the species or their habitat.  If so, address to the 
satisfaction of the NYSDEC.         

 
e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.   

 
f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are 

referenced in the contract proposal.     
 

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer. 
 

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface 
restoration details, and erosion and sediment control.  

 
4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of 

Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect: 
 
§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way 
§107-10 Managing Surplus Material and Waste  
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COMPLIANCE WITH SPDES REGULATIONS 
 
The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-10-001).  
The Contractor shall read and understand the requirements of GP-0-10-001.  In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-10-01 may be required.  Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist.   
 

 In the event coverage is required under GP-0-10-001 as a result of these operations, the Contractor will be 
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI) 
with the NYS Department of Environmental Conservation. 

 
 In the event coverage is required under GP-0-10-001 as a result of changes made by the 

Authority/Corporation, the Authority/Corporation will be required to prepare a SWPPP and submit a 
NOI. 

 
In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-10-001 has 
been provided to the Project Engineer.  The Contractor shall make no claim against the Authority/Corporation for 
delays resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 
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Rev. 09/12 
 

Page 1 of 1 

SPECIAL NOTE 
DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

 
All Authority/Corporation Contractors are made aware that Environmental Conservation Law (ECL) 19-0323 and 
the New York State Department of Environmental Conservation (NYSDEC) regulation 6 NYCRR Part 248 Use 
of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for Heavy Duty Vehicles 
requires retrofit of all regulated heavy duty diesel vehicles working on all State awarded contracts.  Proposed 
regulatory revisions set December 31, 2013 as the date when all regulated vehicles must be retrofitted with 
BART.  A link to NYSDEC’s complete proposal is:  http://www.dec.ny.gov/regulations/84205.html.  DERA is a 
requirement of ECL, not a contractual requirement of NYSTA/CC.  NYSDEC is responsible for regulatory 
enforcement.  NYSTA/CC and its Contractors are responsible for annual reporting. 
 
All Authority/Corporation Contractors shall make determinations of regulatory applicability for vehicles in 
inventory used on active Authority/Corporation contracts during each calendar year.  These determinations shall 
be based on the definition of Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross 
vehicle weights in excess of 8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-
1.1(b)(14).  Contractors shall also quantify ULSD fuel used by regulated vehicles in active contract work during 
the calendar year. 
 
An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit 
Technology for Heavy Duty Vehicles at the following link: www.dec.ny.gov/chemical/4754.html. 
 
DERA annual reporting by Authority/Corporation Contractors shall be submitted to NYSTA/CC by April 1st of 
every year reporting the required information from the previous calendar year (i.e., all 2013 information to 
NYSTA/CC by April 1, 2014, etc.).  The following information shall be submitted: 
 
1. Contact information including firm name, contact person, phone number and e-mail; 
2. Annual total quantity of ULSD fuel used by covered vehicles on NYSTA/CC Contracts; 
3. Annual fleet information for covered vehicles on NYSTA/CC contracts as provided in the following table: 
 
- Number of on-road HDV’s as defined in 248-1.1(b)(14) of 6NYCRR Part 248 
- Number of off-road HDV’s as defined in 248-1.1(b)(14) of 6NYCRR Part 248 
- Number of bi-fuel as defined in 248-1.1(b)(3) of NYCRR Part 248 
- Number of inventoried HDV’s retired from your fleet prior to end of reporting year and not replaced. 
- Number of Alternative-Fuel vehicles as defined in 248-1.1(b)(2) of NYCRR Part 248 
- Number of HDV’s that have been repowered/replaced with 2007 USEPA Diesel certified engines 
- Number of HDV’s that have been retrofitted with a USEPA or CARB approved device prior to 02/12/07 
- Total number of regulated vehicles subject to BART requirements 
- Total number of regulated vehicles with a BART device 
- Number of NYSDEC approved waiver HDV’s 
- Total number of compliant vehicles 
- Percentage of fleet meeting BART requirements as per 248-3.1(e) of 6NYCRR Part 248 

 
Electronic mail submissions to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 1 of 3  EI 09-009 
L09/03/09 

 
ULTRA LOW SULFUR DIESEL FUEL 

 
In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 
 

• All diesel engines/equipment. 
 

• Stationary and mobile equipment. 
 

• Owned, leased and rented equipment. 
 
The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running.  
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 
 
The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period. 
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 2 of 3  EI 09-009 
L09/03/09 

 
CONTROLLING EXPOSURE TO DIESEL EXHAUST 

 
The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.  
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  
 
The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   
 
Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

 
• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or 

mechanical difficulties over which the operator has no control. 
 
• When it is necessary to operate a loading, unloading or processing device. 
 
• When the outdoor temperature is less than - 3°C (27°F). 
 
• When the “mobile source” is being repaired. 

 
Arrow panels and portable variable message signs shall be solar powered wherever possible or practical.  

 
Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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DUST CONTROL 

 
The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems.  Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical.  Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use.  A list of acceptable dust palliatives is available at: 
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives . 
 
For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

 
• Vegetative Cover –provides the most practical method of dust control. 
 
• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control. 
 
• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an 

emulsion that is sprayed on the soil surface.  The mixing ratios and application rates will be in accordance 
with the manufacturer’s recommendations for the specific soils on the site.  Adhesives shall not be applied 
to wet soils or if there is a probability of precipitation within 48 hours.  

 
For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 
 

• Water Sprinkling – The site may be sprayed with water until the surface is wet.  This is especially effective 
on haul roads and access routes.   

 
• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing 

ratios and application rates in accordance with the manufacturer’s recommendations.  No application of the 
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use.  Any 
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application 
Instructions.”  This information can be obtained from the NYSDEC website. 

 
• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw 

and particle migration on haul roads.   
 
• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times 

the barrier height.  Preserve existing vegetation that acts as a wind barrier as much as practical. 
 
• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to 

leaving site. 
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The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental 
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the 
Toxicity Characteristic Leaching Procedure (TCLP).  TCLP testing of pentachlorophenol (“penta”) and 
creosote treated wood by the Electric Power Research Institute, Association of American Railroads, and 
others has conclusively demonstrated that treated wood products are not a hazardous waste.  Under EPA’s 
and NYSDEC’s rules, such “generator knowledge” can be utilized in place of testing to determine that a 
waste is not hazardous.  This information can be used as evidence that treated wood products can be 
disposed as non-hazardous waste, based on generator knowledge, in lieu of physical testing. 
 
Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be 
viewed at their web site located at www.awpi.org.  AWPI’s information comes from studies conducted by 
the Electric Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the 
Association of American Railroads (AAR).  EPRI test results are for both penta-treated and creosote-
treated wood.  WPPA and AAR test results are for creosote-treated wood. 
 
NOTE:  Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end 
user are exempt from classification as a federal hazardous waste regardless of the TCLP results for 
specified constituents from any individual sample.  Also, wood products treated with preservatives that 
contain no TCLP constituents (e.g., Kodiak Preserved Wood containing Copper 
Dimethyldithiocarbamate) are not hazardous waste. 
 
Additional questions regarding generator knowledge can be directed to the Hazardous Waste/ 
Groundwater Section of the Environmental Analysis Bureau at (518) 457-5672. 
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MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 

 
Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 
6NYCRR, part 192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to 
transport any firewood material more than 50 miles from its point of origin to limit the spread of 
invasive insect species.  “Firewood” shall mean all wood of any species, cut or not cut, split or not split, 
regardless of length which is (a) in a form and size appropriate for use as a fuel, or (b) which is destined 
for use as a fuel.  Firewood shall not include kiln-dried dimensional lumber, wood that has been chipped 
to a maximum piece size that is no greater than 1-inch in two dimensions, or logs or wood being 
transported to sawmills or other manufacturing facilities for use in their primary operations.  All 
Thruway Authority/Canal Corporation (TA/CC) projects are subject to this requirement.  Additional 
information can be found at the following link: http://www.dec.ny.gov/regs/4079.html  
 
If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for 
Transport and Possession of Untreated Firewood” must be completed.  This form can be found at the 
following link: http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 
 
 

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT 
 
NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with 
the provisions of any quarantine order issued by the Department pursuant to Environmental 
Conservation Law (ECL) section 9-1303.  To the extent the provisions of section 192.5 Firewood 
Restrictions to Protect Forests from Invasive Species and such quarantine order are in conflict, the more 
restrictive provision shall apply.  TA/CC is under New York State and Federal ash quarantines where it 
is unlawful to transport any ash material outside of several counties (see quarantine maps at 
http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf and 
http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, 
stumps, limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of 
firewood) from ANY tree species, are all considered regulated articles and must be handled properly. 
Tree-felling, clearing and grubbing operations at project sites may result in the contractor’s need to 
handle materials from ash tree species and/or firewood or chips from ANY tree species.  To the greatest 
extent possible in areas of clearing and grubbing, ash trees should be pre-identified and marked prior to 
commencement of construction to promote the proper handling of these materials. 
 
Transport of un-infested ash materials in any form may be moved offsite, but only within the quarantine 
zone.  Firewood from ANY tree species may never be moved more than 50 miles and never outside of 
the quarantine area, into non-quarantine areas. Transport of any wood needs the required transport 
certificate: http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf  
 
Note: Per the quarantine maps, several parts of the Thruway are the boundary between the quarantine 
area and the non-quarantine area.  Therefore, transport of any wood material would be prohibited across 
the roadway from south to north, but acceptable from north to south.  
 
Note:  Any ash materials that are known or suspected to be infested with live emerald ash borer pests in 
any life stage must be reported immediately to the EIC and/or designee for further appropriate action 
and coordination with regulatory agencies.  
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Any ash materials chipped to a size no greater than 1-inch in at least two dimensions is considered safe 
to be transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and 
Transport Agreement received from the NYS Department of Agriculture and Markets (NYSDAM).  If 
any regulated ash materials must be moved outside of the currently quarantined area, a certification from 
the NYS Department of Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health 
Inspection Service (APHIS) must be obtained.  For further information see the following links:   
http://www.dec.ny.gov/animals/47761.html 
http://www.agriculture.ny.gov/PI/eab.html 
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MARKER RELOCATION DURING CONSTRUCTION 
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS 

 
All Mile Markers and Tenth-Mile Markers are to be maintained during construction of this project.  The 
Contractor will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes.  
The Mile Markers and Tenth-Mile Markers can be moved but the new location must be visible to traffic and be 
reasonably close to their original location.  The Mile Markers must be returned to their original location upon 
completion of construction at that location.  Cost for this work shall be included in the bid price for the various 
pay items in the Project, unless the work is specifically called for in the Contract Documents. 
 
If the Contract calls for replacement of existing Milemarkers and/or Tenth-Milemarkers, they shall remain in 
place, or reset to a location reasonably close to their original location, until the new markers are installed.   
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TYPICAL BIRD/BAT WASTE INFORMATION
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A. Introduction: The disposal method for bird/bat waste may depend on regional conditions, i.e. urban
vs. rural, limited site area vs. expanded contract area, amount to be disposed, etc. In rural areas, land
application may be the most practical option; in urban areas the waste may need to be disposed of at a
disposal facility. The disposal facility/landowner that accepts the bird/bat waste may need documentation
as to its composition to determine that it is non-hazardous and/or otherwise suitable for disposal at that
location.

B. Definitions:
NYCRR–New York Code of Rules and Regulations
PCBs - Polychlorinated biphenyls
TCLP–Toxicity Characteristic Leaching Procedure
RCRA–Resource Conservation and Recovery Act

C. Bird/Bat Waste Profile: Bird/Bat waste consists of feces and trace amounts of other materials
including nesting materials, paint chips, rust flakes, and dirt. Per 6 NYCRR §360-4.2 animal
waste/manure is an exempt material and can be land applied in accordance with applicable health
standards and best management practices.

D. Process Generating Waste: The waste results from the cleaning of bridges and other structures. The
waste is generally removed from flat surfaces on the structure using a shovel.

E. Composition:To the Department’s knowledge, the waste does not contain PCBs, pesticides, cyanides, 
organic TCLP constituents, dioxins, ozone depleting substances, volatile organics or greater than 1000
ppm halogenated organic compounds. The waste is not a RCRA reactive, corrosive or ignitable, or
source-listed or chemical product-listed waste. It is not radiological, explosive, water reactive, or shock
sensitive. The waste may contain trace amounts of metals and the fungus Histoplasma capsulatum.
Exposure to this fungus can result in the disease histoplasmosis.

Paint Chips:
Paint chips may contain basic lead silico chromate, titanium dioxide, chromium dioxide, magnesium
silicate, linseed oil, alkyd resin, fillers, driers, and other miscellaneous materials.

Other Components: Water may be present from water used during removal. Iron oxide (rust, mill
scale) and dirt/miscellaneous debris are potentially present.

RCRA Metals: The waste may contain trace amounts of lead and other metals.

F. Typical Physical Characteristics:

Physical State: Solid

Color: White/Black/Gray

Odor: Manure/feces

pH: Not applicable

Liquid Flash Point: Not applicable

Free Liquids: None (moisture may be present from water added during removal)

G. Consolidated Hazardous Waste Information: This material is not a hazardous waste.
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SPECIAL NOTE 
 

BRIDGE WASHING WASTE 

1 of 1  10/15 TPES 

 
 
The solid waste material generated by the debris collection and pressure washing operation may contain organic 
and non-organic matter such as sand, soil, loose pavement material, paper, bird nests, animal droppings, other 
trash and debris, and loose rust and paint. The collection, storage, transport and disposal of waste generated by 
this work shall be managed in accordance with the provisions of §107-10 Managing Surplus Material & Waste.   
All sand, dirt, cinders, and other trash and debris collected from the bridge shall be disposed of at a suitable 
disposal facility. 
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AFFIRMATIVE 
ACTION 

REQUIREMENTS 



 

GOALS FOR DISADVANTAGED/MINORITY/WOMEN'S BUSINESS ENTERPRISE 
 (D/M/WBE) PARTICIPATION 

  
 
The Department has established the following utilization goal(s) for this contract, expressed as a percentage of the 
total contract bid amount.  For clarification of Disadvantaged Business Enterprise (DBE) Utilization, Minority 
Business Enterprise (MBE) Utilization or Women’s Business Enterprise (WBE) Utilization requirements refer to 
§102-12 D/M/WBE Utilization of the Standard Specifications. 
 
 Disadvantaged Business Enterprise (DBE) Utilization Goal     % (Federal-Aid Only) 
 
 Minority Business Enterprise (MBE) Utilization Goal         3 % (Non-Federal-Aid Only) 
                                                                                                                                               
 Women's Business Enterprise (WBE) Utilization Goal         3 % (Non-Federal Aid Only) 
 
 
Directories and/or Information related to the current certification status of Disadvantaged Business Enterprises 
can be obtained from the NYS Unified Certification Program website at:  http://biznet.nysucp.net 
 
Direct questions concerning Disadvantaged Business Enterprise Utilization to: 
 
 NYS Department of Transportation 
 Office of Construction 
 50 Wolf Road Pod 51 
 Albany, New York 12232 
 (518) 457-6472 
 
Direct questions concerning Disadvantaged Business Enterprise Certification to: 
 
 NYS Department of Transportation 
 Contract Audit Bureau 
 DBE Certification 
 50 Wolf Road, 1st Floor South 
 Albany, New York 12232 
 (518) 457-3180 
 
Directories and/or information related to the current certification status of Minority and Women’s Business 
Enterprises can be obtained by contacting: 
 
 Empire State Development Corporation 
 Office of Minority and Women’s Business Development 
 625 Broadway 
 Albany, New York 12207 
 (518) 292-5100 
 https://ny.newnycontracts.com/ 
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS ‒ STATE 

1 of 7 
 

 
1. REQUIREMENTS – During the performance of this contract, the Contractor agrees to comply with the 

Equal Employment Opportunity (EEO) requirements specified herein. 
  

2. DEFINITIONS – As used in these requirements, the following definitions will apply: 
 
A. “Covered Area” means the geographical area described in the solicitation from which this contract 

resulted or the geographic area within which this contract will be performed. 
 

B. “Authority” means the New York State Thruway Authority. 
 

C. “Executive Director” means the Executive Director of the New York State Thruway Authority, or 
his/her duly authorized representative. 

 
D. “Compliance Unit of Contracts and Construction Management” means the Thruway Authority’s 

Compliance Unit or his/her duly authorized representative.   
 

E. “Employer Identification Number” means the Federal Social Security Number used on the Employer’s 
Quarterly Federal Tax Return, U.S. Treasury Department form 941. 

 
F. “Minority” includes: 

 
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic 

origin); 
 

(ii) Hispanic (a person of Mexican, Puerto Rican, Dominican, Cuban, Central or South American 
descent of either Indian or Hispanic origin, regardless of race; 

 
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and 
 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification. Identification may be made by any suitable authority in 
the community such as an educational institution, religious organization, or a state agency). 

 
3. NON-DISCRIMINATION CLAUSE – The Contractor will ensure equal employment opportunity by not 

discriminating against any applicant for employment because of race, color, religion, sex, national origin, age, 
disability, or marital status, regarding, (among other things) the following: upgrading, demotion, transfer, 
recruitment, recruitment advertising, layoff, termination, rates of pay or other forms of compensation and 
selection for training, including apprenticeship. 

 
4.   MINORITY AND WOMEN EMPLOYMENT GOALS – The Contractor shall make a good-faith effort to 

ensure equal employment opportunity by taking the affirmative action’s set forth in paragraph 6A through P 
of these requirements.  The Contractor’s success in achieving or bettering the goals set forth herein shall be a 
substantial factor in any determination of whether the Contractor has complied with its obligation to ensure 
equal employment opportunity in the performance of this contract. The goals are expressed as percentages of 
the total hours of employment and training that the Contractor should reasonably be able to give to female or 
minority employees in a certain covered area. The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade. These goals were 
established  from materials published by the NYS Department of Economic Development based on 
appropriate workforce, demographic or other relevant data or labor force developed by the Division of 
Minority & Women’s Business Development utilizing the 1990 Census Data.                                  
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5.    TRAINING SPECIAL PROVISION – If the contract proposal includes the Training Special Provision, the 

Contractor is required to comply with that provision as part of these Equal Employment Opportunity 
Requirements. The Training Special Provision requires the Contractor to provide training to at least one 
minority or woman indentured apprentice or trainee. If the Contractor fails to meet the employment goals for 
minorities or women specified herein, additional training of minorities and women will be required to satisfy 
the employment goals. 

 
6.  AFFIRMATIVE ACTION STEPS – The Contractor shall implement affirmative action steps at least as 

extensive as the following: 
 

A. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, 
and in all facilities at which the Contractor’s employees are assigned to work. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware 
of a carry out of the Contractor’s obligation to maintain such a working environment, with specific 
attention to minority and female individuals working as such sites or in such facilities. 

 
B. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations’ responses. 

 
C. Maintain a current file of the name, address, and telephone number of each minority and female off-the-

street applicant and minority or female referral from a union, a recruitment source, or community 
organization and of the action which was taken with respect to each such individual. If such individual 
was sent to the union hiring hall for referral and was not referred back to the Contractor by the union, or 
if referred, not employed by the Contractor, this shall be documented in writing to the Compliance Unit 
and noted in the file with the reasons therefore, along with whatever additional actions the Contractor 
may have taken. 

 
D. Provide immediate written notification to the Compliance Unit when the Contractor has information 

that the union referral process has impeded the Contractor’s efforts to meet its obligation. 
 
E. Develop on-the-job training opportunities and/or participation in training programs which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs funded or approved by the 
United States Department of Labor, the New York State Department of Labor, or the New York State 
Thruway Authority and appropriate for utilization on New York State Thruway Authority projects.  The 
Contractor shall provide notice of these programs to the sources complied under 6.B. above. If the 
Contractor fails to develop or participate in such apprentice or training programs, its failure to meet the 
goal set forth herein will be presumed to be noncompliance with these requirements. 

 
F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the policy to 

unions and training programs and requesting their cooperation in assisting the Contractor in meeting its 
equal employment opportunity obligations, by including it in any policy annual and collective 
bargaining agreement, by publicizing it in the company newspaper, annual report, and other similar 
items, by specific review of the policy with all management personnel and with all minority and female 
at least once a year, and by posting the Contractor’s equal employment opportunity policy on bulletin 
boards accessible to all employees at each location where work under this contract is performed. 
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G. Review, at least annually, the Contractor’s equal employment opportunity policy and affirmative action 

obligations under this requirement with all employees having any responsibility for hiring, assignment, 
layoff, termination, or other employment decision, including specific review of these items with on-site 
supervisory personnel such as superintendents, general forepersons, etc., prior to the initiation of work 
at any job site. A written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject matter. 

 
H. Disseminate the Contractor’s equal employment opportunity policy externally by including it in any 

advertising in the news media, specifically including minority and female news media, and providing 
written notification to, and discussing the Contractor’s equal employment opportunity policy with, other 
Contractors and subcontractors with whom the Contractor does or anticipates doing business. 

 
I. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, 

to schools with minority and female students, and to minority and female students, and to minority and 
female recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs. Not later than one month prior to the date for the acceptance of applications for 
apprenticeship or other training by any recruitment source, the Contractor shall send written notification 
to organizations such as the above describing the openings, screening procedures, and tests to be used in 
the selection process. 

 
J. Encourage present minority and female employees to recruit other minority persons and women and, 

where reasonable, provide after school, summer, and vacation employment to minority and female 
youth both on the site and in other areas of the Contractor’s workforce. 

 
K. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor that 

all qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, national origin, age, disability, or marital status. 

 
L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for such opportunities 
through appropriate training or other similar activities. 

 
M. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do 

not have a discriminatory effect by continually monitoring all personnel and employment related 
activities to ensure that the equal employment opportunity policy and the Contractor’s obligations under 
this requirement are being carried out. 

 
N. Ensure that all facilities and company activities are non-segregated except that separate or single-user 

toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 
 
O. Send to each labor union or representative of workers with which the Contractor has a collective 

bargaining agreement or other contract or understanding, a notice advising the said labor union or 
workers’ representative of the Contractor’s commitments under this requirement and post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

 
P. Conduct a review, at least annually, of all supervisors’ adherence to, and performance under, the 

Contractor’s equal employment opportunity policies and affirmative action obligations. 
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7. CONTRACTOR ASSOCIATIONS ‒ Contractors are encouraged to participate in voluntary associations 

which assist in fulfilling one or more of their affirmative actions obligations. The efforts of a Contractor 
association, joint Contractor union, Contractor community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling one or more of its obligations under this requirement 
provided that the Contractor actively participates in the group, makes every effort to ensure that the group has 
a positive impact on the employment of minorities and women in the industry, ensures that the concrete 
benefits of the program are reflected in the Contractor’s minority and female workforce participation, makes a 
good faith effort to meet its individual goals, and can provide access to documentation which demonstrates 
the  effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s non-
compliance.  

 
8. TRANSFER OF MINORITY OR FEMALE EMPLOYEES – Through implementing the affirmative 

action’s set forth above and the Contractor’s other efforts to ensure equal employment opportunity, the 
Contractor must have made a commitment to employ minorities and women throughout the life of the 
contract.  The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project for the sole purpose of meeting the Contractor’s goals shall be violation of the contract. 

 
9.  CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMRNT GOALS – In order 

for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the United States Department of Labor, the New York State Department of Labor or 
the New York State Thruway Authority and appropriate for utilization on the New York State Thruway 
Authority projects. 

 
10. REQUIRED RECORDS 
 

A. The Contractor shall designate a responsible official to monitor all employment related activity to 
ensure that the Contractor’s equal employment opportunity policy is being carried out and to keep 
records.  The records shall include the names, address, telephone number, construction trade, union 
affiliation, if any, employee identification number when assigned, social security number, race, sex, 
status (e.g. mechanic, apprentice, trainee, helper or laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pay and locations at which the work was performed for each 
employee. Records shall be maintained in an understandable and retrievable form. To the extent that 
records kept by the Contractor for other purposes satisfy the requirements of this paragraph, the 
Contractor need not maintain separate records. 

 
B. The Contractor shall submit on a monthly basis “Employment Utilization Report” (TA-W1017-9) to the 

Engineer and the Compliance Unit. Records of the total employee utilization from the start of the 
contract up to and including the month being reported shall be submitted on these monthly reports. For 
the purpose of these reports, the hours of female employment and training and the hours of minority 
employment and training shall be separately calculated.  All females, whether minority or non-minority, 
shall be calculated within the hours of female employment and minority females shall not be used in the 
calculation of hours of minority employment. 

 
C. For the purpose of the reports required above, the employment and training hours worked by each 

person may only be used once in any one month and the Contractor is cautioned that it may not 
discriminate against minority females in connection with attaining its affirmative action goals under 
these requirements. 

 

252



EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS ‒ STATE 

5 of 7 
 

 
D. All records required by this Section must be retained for a period of three years following completion of 

the contract work and shall be available at reasonable times and places for inspection by authorized 
representatives of the Authority or the Compliance Unit. 

 
11.  GOALS NOT TO BE USED TO DISCRIMINATE ‒ The Contractor shall not use the goals or affirmative 

action requirements to discriminate against any person because of race, color, religion, sex, national origin, 
age disability, or marital status. 

 
12. NEW YORK STATE DEPARTMENT OF ECONOMIC DEVELOPMENT DIVISION OF 

MINORITY AND WOMEN’S BUSINESS DEVELOPMENT ‒ The Contractor will comply with any 
procedures and guidelines established by the Director of the Office of Contract Compliance and Minority and 
Women-Owned Business Enterprise (hereinafter the Director of the Office of the Office of Contract 
Compliance) under the authority of New York State Governor’s Executive Order 21, issued August 3, 1983 
(hereinafter Executive Order 21) and will comply with any rules, regulations and orders of the Executive 
Director as may be  promulgated pursuant to or under the authority of Executive Order 21, or other applicable 
law or order. 

 
13. AVAILABILITY OF CONTRACTOR’S RECORDS – The Contractor will furnish all information and 

reports as may be required by the Director of the Office of Contract Compliance under the authority of 
Executive Order 21, or by rules, regulations and orders of the Executive Director as may be promulgated 
under or pursuant to Executive Order 21, and will permit access to its books, records and accounts by the 
Authority or the Compliance Unit for purposes of investigating compliance with these requirements and such 
rules, regulations, orders, procedures and guidelines. 

 
14.  ENFORCEMENT – In order to determine whether the Contractor has complied with the requirements, the 

Authority may proceed by order to show cause, compliance conference, hearing or any other lawful procedure 
upon due notice in writing to the Contractor. In the event the Authority finds that the Contractor has filed to 
comply with these requirements, this contract may be canceled, terminated, or suspended in whole or in part 
in accordance with the procedures authorized in Section 312 of Executive Law 15-A, Section 102-17 of the 
New York State Standard Construction Specifications and Section 40 of the Highway Law, and the 
Contractor may be declared ineligible for further New York State government contract or construction 
contracts, and such  other sanctions may be imposed and remedies invoked as provided under the authority of 
Executive Order 21  or by rule, regulation, or order of the Executive Director, or as otherwise provided by 
law. 

 
15. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING 

AGREEMENT‒  Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement to refer either minorities or women shall 
excuse the Contractor’s obligations under these requirements, any rules, regulations, procedures and 
guidelines promulgated or established pursuant to Executive Order 21. 

 
16. APPLICABILITY TO SUBCONTRACT – As per Section 312 of Executive Law 15-A the Contractor will 

physically include this document, Equal Employment Opportunity Requirements, as part of every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Executive Director, pursuant to 
Executive Order 21, and such requirements shall be binding upon each subcontractor, service provider, or 
vendor.  The Contractor will take such action with respect to any subcontract or purchase order as the 
Authority may direct as a means of enforcing such provisions, including sanctions for noncompliance; 
PROVIDED, HOWEVER, that in the event the Contractor becomes involved in or is threatened with 
litigation with a subcontractor or vendor as a result of any provision or direction issued pursuant to these 
requirements or by the Authority, the Contractor may request the State of New York to enter into such 
litigation or dispute to protect the interests of the State of New York. 
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17. EQUAL EMPLOYMENT OPPORTUNITY OFFICER – The Contractor will designate and make known 

to the Department of Equal Employment Opportunity Officer (EEO Officer) who will have the responsibility 
for and must be capable of effectively administering and promoting an active Contractor program of equal 
employment opportunity and who must be assigned adequate authority and responsibility to do so. 

 
18. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT – The Contractor will 

promptly investigate all complaints of alleged discrimination/sexual harassment made to the Contractor in 
connection with his/her obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indicates that the 
discrimination/sexual harassment may affect persons other that the complainant, such corrective action shall 
include such other persons.  Upon completion of each investigation, the Contractor will inform every 
complainant of all of his or her avenues of appeal.  (Division of Human Rights, Equal Employment 
Opportunity Commission). 

 
The Contractor shall inform the Compliance Unit (within 24 hours) in writing of any formal or informal, 
complaint, incident or any issue of discrimination/sexual harassment. Results of investigation must be 
submitted to the Compliance Unit within ten (10) days of the complaint. 
 

EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 
 

 COUNTY MINORITY % WOMEN %                                          
    Albany 6.56 4.67         
 Alleghany 1.00 5.08  
 Bronx 56.41 4.72  
 Broome 4.15 6.24 
 Cattaraugus 5.00 3.76  
 Cayuga 1.38 4.47  
 Chautauqua  3.47 4.83 
 Chemung 3.44 4.96 
 Chenango 2.07 6.67 
 Clinton 1.22 5.63 
 Columbia 3.81 3.16 
 Cortland  2.05 6.89 
 Delaware 2.36 5.59 
 Dutchess 7.63 3.24 
 Erie 9.66 3.32 
 Essex 0.33 5.33 
 Franklin 6.77     5.69 
 Fulton 1.00 4.07 
 Genesee 5.47 5.18 
 Green 2.88 4.09 
 Hamilton 0.76 6.11 
 Herkimer 1.00 4.22 
 Jefferson 2.12 3.65 
 Kings 56.41 4.72 
 Lewis 0.87  4.82 
 Livingston 1.54 4.14 
 Madison 1.52 4.52 
 Monroe 14.20 5.81 
 Montgomery 2.39 3.74 
    Nassau 16.09 3.24 
 New York  56.41 4.72 
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EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 

 
 COUNTY MINORITY % WOMEN % 
    Niagara 6.00 4.12 

 Oneida 3.75 3.98 
 Onondaga 8.27 5.36 
 Ontario 1.62 3.79 
 Orange 10.00 3.46 
 Orleans 5.74 4.14 
 Oswego 1.25 4.03 
 Otsego 0.86 4.91 
 Putnam 2.42 2.79 
 Queens 56.41 4.72 
 Rensselaer 3.46 3.01 
 Richmond 12.81 2.46 
 Rockland 18.37 3.80 
 St. Lawrence 1.78 4.86 
 Saratoga 1.10 5.25 
 Schenectady 6.05 2.85 
 Schoharie 1.36  2.99 
 Schuyler 0.49 4.67 
 Seneca 2.22 5.45 
 Steuben 1.39 4.84 
 Suffolk 11.73 4.10 
 Sullivan 8.16 3.60 
 Tioga 0.53 8.90 
 Tompkins 4.19 4.99 
 Ulster 5.93 4.29 
 Warren 2.13 3.41 
 Washington 1.91 3.56 
 Wayne 3.66 4.77 
 Westchester 24.50 3.38 
 Wyoming 0.33 4.30 
 Yates 1.67 2.68 
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TRAINING SPECIAL PROVISIONS – STATE FUNDED 

 
 

This work shall consist of the employment and meaningful and effective training of minority and 
women in NYS Thruway Authority approved training programs leading to their qualification as 
journeyworkers in the skilled trades required in highway construction.  This Training Special 
Provision supplements the Equal Employment Opportunity requirements included elsewhere in 
this Proposal entitled “Equal Employment Opportunity (EEO) Requirements”.  Each of the fore-
going prescribed specific percentage goals for utilization of minorities and women in the 
performance of work for the geographic location of the contract.  
 
GENERAL:  The primary objective of this Training Special Provision is to provide training 
opportunities to minorities and women in construction trades for two purposes:  
 
1. To maintain a pool of qualified minorities and women to replace those journeyworkers who, 

in the natural course of events, will leave the workforce; and  
 

2. To provide minorities and women as indentured apprentices or trainees in those geographic 
areas where shortages in minorities and women journeyworkers are recognized because of the 
Contractor’s inability to meet the EEO goals set fourth in this contract.   

 
Each contract which contains this Training Special Provision shall require the training of at least 
one minority or woman indentured apprentice or trainee.  Such individual shall be approved by 
the Authority.  Other then this initial training obligation, to be undertaken and provided by the 
Contractor, no additional training obligations will exist under this Training Special Provision 
unless the goals for minority and women employment and training in the skilled workforce 
(exclusive of laborers) are not continuously met on the contract and generally distributed amongst 
the trades.  In the five counties of New York City, the goals specified for each trade are 
applicable and must be met.  Whenever the goals are not met, additional minorities and/or women 
indentured apprentices and/or trainees will be assigned or approved in numbers necessary to meet 
the goals.  Data necessary to determine if goals are being met will be provided on Contractor and 
Subcontractor Employment Utilization Reports (Form TA-1017-9).  The data will be verified by 
the visual observance of the Project Engineer, or designated project inspectors, and hours of 
employment reported on Contractor or Subcontractor certified weekly payrolls.  
 
The number of minorities and women indentured apprentices and trainees required to be trained 
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e. no 
more than 1 in of the skilled workforce is required to be a minority or woman indentured 
apprentice or trainee.  This limitation applies regardless of minority and women representation in 
the trades.  However, this limit on required training in no way absolves the Contractor of the 
responsibility to comply with the EEO requirements.  
 
PRE-AWARD MEETING:  Before the Contractor will be allowed to begin work, the 
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a 
Workforce and Training Utilization Schedule (TA-1024) which shall be correlated to the 
Contractor’s contract work schedule.  The Schedule shall include at least the following 
information: 
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1. A work schedule for the entire contract, 
 
2. An estimate of the work force required to conform to the work schedule on a monthly 

basis including an estimate of the workforce in each trade and/or work classification 
projected to be used including Subcontractors, 
 

3. Separate estimates of the number of minorities and women indentured apprentices or 
trainees that would be required in each skilled trade to meet the contract EEO 
employment goals for that trade assuming no minorities or women journeyworkers in the 
workforce, 

 
4.  The proposed training programs to be used and the starting dates for training in each  

trade and/or work classification, 
 

5. An estimate of the availability of minorities and women journeyworkers in numbers 
sufficient to meet the EEO contract goals, and 

 
6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for 

anticipated EEO goal shortfalls.  Such proposals shall include the name and craft of any 
individual proposed by the Contractor as the required trainee or indentured apprentice.  In 
the case of an indentured apprentice, evidence of indentureship and registration of the 
approved apprenticeship program must be included.   

 
No contract work may be undertaken until the Authority has accepted the Schedule.  The 
Contractor shall submit a revised Workforce and Training Utilization Schedule at such times as 
major changes in the contract work schedule occur which substantially affect the previously 
submitted schedule. 
 
RECRUITMENT:  Although the training requirements of this Training Special Provision are not 
intended, and shall not be used to discriminate against any applicant for training, whether a 
member of a protected class or not, it is recognized that non-minority males have traditionally 
been and continue to be trained, either formally or on-the-job in an informal manner, for work in 
the trades utilized in construction work.  Therefore, until such time that representative numbers of 
minorities and women complete training and their utilization as journeyworkers is demonstrated 
to the extent of the participation goals as set forth in the Authority’s construction contract, 
training required under this Training Special Provisions will be primarily limited to minorities 
and women.  Thus, the Contractor shall demonstrate compliance with the intent of this Training 
Special Provision by affording the Authority the opportunity to: 
 
1. First, approve the use of a minority or woman indentured apprentice known to the 

Contractor through an existing Joint Apprenticeship Training program, or  
 
2.  Second, provide a partially trained minority or woman trainee who is currently enrolled 

in a New York State Department of Labor approved training program, or  
 
3.   Third, work cooperatively with the Contractor in recruitment of new minorities or women 

trainees, when needed. 
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In conformance with the foregoing, the Authority’s Form TA-1018(Request for Personnel), 
should be submitted to the Authority’s Affirmative Action Administrator identified to the 
Contractor at the Preconstruction Meeting.  The Contractor shall allow reasonable time for the 
Authority’s Compliance Specialist to ensure on-the-job orientation for approved apprentices or 
assigned trainees within their first month of employment.  
 
WORK HISTORY:  No individual shall be employed as a trainee in any trade and/or work 
classification in which such person has successfully completed a training course providing 
journeyworker status in the same trade or work classification, or in which such person has been 
gainfully employed as a journeyworker by virtue of informal on-the-job training.  Detection of 
individuals in the above categories may be accomplished by including appropriate questions on 
employee application forms, inquiries to the Authority’s Compliance Specialist, checking 
personal references, or by other suitable means.  Regardless of the method used, the Contractor 
shall document the finding for each indentured apprentice or trainee provided training under this 
requirement.  A copy of the finding shall be given to the Authority’s Compliance Specialist.  In 
the case of indentured apprentices, evidence of indentureship in a registered approved 
apprenticeship program shall also be submitted.   
 
SUBCONTRACTING:  In the event the Contractor subcontracts a portion of the contract work, 
the Contractor shall ensure the requirements of this Training Special Provision are physically 
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets 
the goals for minorities and women employment and training, either independently or in 
combination with the prime Contractor’s workforce.  The Contractor must determine the hours of 
training, if any, and in which trade or work classification, minorities or women indentured 
apprentices or trainees are to be trained by the Subcontractor(s).  However, the Contractor shall 
retain the primary responsibility for meeting the training requirements of this Training Special 
Provision.  Subcontractors are herewith advised that disregard of these requirements may result in 
the Authority either rescinding approval of or disapproving their use on subsequent Authority 
contracts.   
 
TRAINING PROGRAMS:  The minimum length, type of training, and rate of pay for the trade 
or the work classification of the trade will be specified in the training program approved or 
sanctioned by the New York State Department of Labor.   
 
Where training is to be provided under this Training Special Provision, the Contractor shall 
obtain acceptance or approval of the training program to be used, and the starting time for 
training, prior to commencing training.  The Contractor shall provide on-the-job training directed 
toward developing journeyworkers in the trade, or work classification(s) of the trade, involved.  
To the extent the work involved on the contract permits, such training should include all phases 
and facets of a trade, or work classification of a trade, to satisfy usual construction industry 
requirements for continued or future employment therein.  
 
It is the intent of this Training Special Provision that training will be provided in construction 
trades rather than clerical type positions.  Training may be permitted, in unique circumstances, in 
lower level management positions such as office engineers, where the training is oriented toward 
construction related activities.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of an 
overall training program.  Both off-site and lower level management training are subject to the 
Authority’s approval.  
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TRAINEE WAGES:  An employee on any New York State Public Works Contract must be 
paid the full journeyperson prevailing wage unless such employee is individually registered in an 
approved and registered New York State Department of Labor Apprenticeship Program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor apprenticeship requirements are met. 
 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification.  Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyworker wage rate on the wage determination which provides for less than 
full benefits for apprentices. 
 
DURATION OF TRAINING:  Once an indentured apprentice is approved or a trainee is 
assigned to the contract under the Training Special Provision, that individual shall be trained in 
the designed trade throughout the duration of the contract whenever such trade is in use on the 
contract until the trainee or apprentice has completed the approved training program.  Where 
training is provided under a multiphase apprenticeship or training program, it is expected that 
training will be provided continually through all phases to the extent that opportunities for such 
training exist in the work under contract.  Upon satisfactory completion of a phase of training 
under a multiphase training program, if further appropriate and required training is not available 
and work in the work classification of the completed phase is available, the minority or woman 
indentured apprentice or trainee shall continue employment, and be compensated at the prevailing 
journeyworker wage rate for such work.  Hours of employment as a journeyworker described 
above will not be credited toward training hours required by the approved training or 
apprenticeship program. 
 
If an indentured apprentice or trainee is terminated before completion of the contract for any 
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a 
counseling session with the Authority's Compliance Specialist and the individual to explain the 
reasons for termination.  Documentation that the counseling session was held and the reasons for 
termination shall be given to the Authority's Compliance Specialist. 
 
REQUIRED RECORDS:  The Contractor shall provide each minority or woman trained under 
this provision with a certification showing the type and length of training satisfactorily 
completed.  In addition, the Contractor shall keep records on the job sit indicating the nature and 
hours of training provided to each trainee or indentured apprentice and furnish weekly reports 
documenting performance under this Training Special Provision to the Project Engineer. 
 
No measurement will be made of training provided to indentured apprentices or trainees for 
whom no work history has been provided to the Project Engineer.  In addition, no measurement 
will be made of training provided to apprentices for whom no evidence of indentureship in a 
registered apprenticeship program has been provided to the Project Engineer.  
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NO PAYMENT FOR TRAINING:  No payment will be made for the training required of the 
Contractor under this Training Special Provision.  The required training is labor cost which is 
included in the lump sum bid by the Contractor for the items of work comprising the contract. 

 
(1) Journeyworker means a person who is capable of performing all the duties 

within a trade or a given work classification of a trade. 
 

TRAINEE/APPRENTICESHIP NOTICE 
 

Notwithstanding any of the provisions under the contract section entitled TRAINING SPECIAL 
PROVISION, especially subsections entitled Training Programs and Trainee Wages, dealing with 
approved and/or sanctioned programs and graduated percentage wages, the Contractor is advised 
that all requirements for Apprenticeships (including all manner and form of traineeships and skill 
programs) are under the exclusive jurisdiction of the New York State Department of Labor, Job 
Service and Training Division, Albany Apprentice Training Central Office, Bldg. 12, Room 586, 
State Office Building Campus, Albany, NY 12240. 
 
An employee on any New York State Public Works Contract must be paid the full, journeyperson 
prevailing wage unless such employee is individually registered in an approved and registered 
NYS Department of Labor Apprenticeship Program. 
 
This law is applicable even on Federal-aided contracts as long as any State money is involved, 
and even if an employee might otherwise be acceptable as a trainee in an approved and 
sanctioned New York State Department of Transportation and/or Federal Highway 
Administration training program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
Unless such employees are individually registered in a New York State Department of Labor 
approved and registered Apprenticeship Program, they must be paid the full, prevailing 
journeyperson wage, not the graduated, trainee wage set forth in the section TRAINING 
SPECIAL PROVISIONS of the contract. 
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NON-FA AFFIRMATIVE ACTION REQUIREMENTS 

Special Equal Employment Opportunity Responsibilities 

1. GENERAL 

a. Equal employment opportunity requirements that take affmnative action to assure equal 
employment opportunity as required by Executive Order 11246 and Executive Order 11375 are 
set forth in Required Contract Provisions (Fonn PR-1273 or PR-1316, as appropriate) and these 
Special Provisions which are imposed pursuant to Section 140 of Title 23, U.S.c., as established 
by Section 22 of the Federal-Aid Highway Act of 1968. The requirements set forth in these 
Special Provisions shall constitute the specific affirmative action requirements for project 
activities under this contract and supplement the equal employment oppo:rtLmity requirements set 
forth in the Required Contract Provisions. 

b. The Contractor will work with the New York State Thruway Authority, New York State 
Department of Transportation and the Federal Government in carrying out equal employment 
opportunity obligations and in their review of his/her activities under the contract. 

2. EQUAL EMPLOYMENT OPPORTUNITY POLICY 

The Contractor will accept as operating policy the following statement which is designed to further the 
provision of equal opportunity to all persons without regard to their race, color, religion, sex, or national 
origin, and to promote the full realization of equal employment opportunity through a positive continuing 
program. 

It is the policy of this Company to assure that applicants are employed, and that employees are treated 
during employment, without regard to their race, religion, sex, color, or national origin. Such action shall 
include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of payor other forms of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship andJor on-the-job training. 

3. EQUAL EMPLOYMENT OPPORTUN1TY OFFICER 

The Contractor will designate and make known to the New York State Thruway Authority contracting 
officers an Equal Employment Opportunity Officer (hereinafter referred to as the EEO Officer) who will 
have the responsibility for and must be capable of effectively administering and promoting an active 
Contractor program of equal employment opportunity and who must be assigned adequate authority and 
responsibility to do so. 

4. DISSEMINATION OF POLICY 

a. All members of the Contractor's staff who are authorized to hire, supervise, promote and 
discharge employees, or who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the Contractor's equaJ employment 
opportunity policy and contractual responsibilities to provide equal employment opportunity in 
each grade and classification of employment. To insure that the above agreement will be met, the 
following actions will be taken as a minimum: 

(1) Periodic meetings of supervisory and personnel office employees will be conducted 
before the start of work and then not less than once every six months, at which time the 
Contractor's equal employment opportunity policy and its implementation will be 
reviewed and explained. The meetings will be conducted by the EEO Officer or other 
knowledgeable company official. 
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(2) All new supervisory or personnel office employees will be given a thorough 
indoctrination by the EEO Officer or other knowledgeable company official covering all 
major aspects of the Contractor's equal employment opportunity obligations within thirty 
days following their reporting for duty with the Contractor. 

(3) All personnel who are engaged in direct recruitment for the project will be instructed by 
the EEO Officer or appropriate company official in the Contractor's procedures for 
locating and hiring minority group employees. 

b. In order to make the Contractor's equal employment opportunity policy known to all employees, 
prospective employees and potential sources of employees, i.e., schools, employment agencies, 
Jabor units (where appropriate), college placement officers, etc., the Contractor will take the 
following actions: 

(1) Notices and posters setting forth the Contractor's equal employment opportunity policy 
will be placed in areas readily accessible to employees, applicants for employment and 
potential employees. 

(2) The Contractor's equal employment opportunity policy and the procedures to implement 
such policy will be brought to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 

5. RECRIDTMENT 

a. When advertising for employees, the Contractor will include in all advertisements for employees 
the notation: "An Equal Opportunity Employer." All such advertisements wi!] be published in 
newspapers or other publications having a large circulation among minority groups in the area 
from which the project work force would normally be denved. 

b. The Contractor will, un1ess precluded by a valid bargaining agreement, conduct systematic and 
direct recruitment through public and private employee referral sources likely to yield qualified 
minority group applicants, including, but not limited to, State employment agencies, schools, 
colleges and minority group organizations. To meet this requirement, the Contractor's EEO 
Officer will identify sources of potential minority group employees, and establish with such 
identified sources procedures whereby minority group applicants may be referred to the 
Contractor for employment consideration. 

In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall 
referrals, the Contractor is expected to observe the provisions of that agreement to the extent that 
the system perrrrits the Contractor's compliance with equal employment opportunity contract 
prOVISIOns. (The U.S. Department of Labor has held that where implementation of such 
agreements have the effect of discriminating against minorities or women, or obligates the 
Contractor to do the same, such implementation violates Executive Order 11246, as amended.) 

c. The Contractor win encourage present employees to refer minority group applicants for 
employment by posting appropriate notices or bulletins in areas accessible to all such employees. 
In addition, infonnation and procedures with regard to referring minority group applicants will be 
discussed with employees. 
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6. PERSONNEL ACTIONS 

Wages, working conditions, and employee benefits shall be established and administered, and personnel 
actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, 
shall be taken without regard to race, color, religion, sex, or national origin. The following procedures 
shall be followed: 

a. The Contractor will conduct periodic inspections of project sites to insure that working conditions 
and employee facilities do not indicate discriminatory treatment of project site personnel. 

b. The Contractor will periodically evaluate the spread of wages paid within each classification to 
detennine any evidence of discriminatory practices. 

c, The Contractor will periodically review selected personnel actions in depth to determine whether 
there is evidence of discrimination. When evidence is found, the Contractor will promptly take 
corrective action. If the review indicates that the discrimination may extend beyond the actions 
reviewed, such corrective action shall include all affected persons. 

d. The Contractor will promptly investigate an complaints of alleged discrimination made to the 
Contractor in connection v.rith obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action v.rithin a reasonable time. If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon completion of each investigation, 
the Contractor will inform every complainant of all of hislher avenues of appeal. 

7. TRAINING AND PROMOTION 

a. The Contractor will assist in locating, qualifying and increasing the skills of minority group and 
women employees, and applicants for employment. 

b. Consistent with the Contractor's work force requirements and as permissible under Federal and 
State regulations, the Contractor shall make full use of training programs; i.e., apprenticeship and 
on-the-job training programs for the geographical area of contract performance. Where feasible, 
25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training. In the event the Training Special Provision is provided under trus 
contract, this subparagraph is superseded thereby. 

c. The Contractor wi.ll advise employees and applicants for employment of available training 
programs and entrance requirements for each. 

d. The Contractor will periodically reVIew the training and promotion potential of minority groups 
and women employees and will encourage eligible employees to apply for such training and 
promotion. 

8. U1\1JONS 

If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor will use 
hislher best efforts to obtain the cooperation of such unions to increase opportunities for minority groups 
and women within the unions, and to effect referrals by such unions of minority and female employees. 
Actions by the Contractor, either directly or through a Contractor's association acting as agent, will 
include the procedures set forth below: 
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a. The Contractor will use hisfher best efforts to develop, in cooperation with the unions, joint 
training programs aimed toward qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority group employees and women so 
that they may qualify for higher paying employment. 

b. The Contractor will use hjsfher best efforts to incorporate an equal employment opportunity 
clause into each union agreement to the end that such union will be contractually bound to refer 
applicants without regard to their race, color, religion, sex or national origin. 

c. The Contractor is to obtain information as to the referral practices and policies of the labor union 
except that to the extent such information is within the exclusive possession of the labor union or 
such labor union refuses to furnish such information to the Contractor, the Contractor shall so 
certify to the New York State Thruway Authority and shall set forth what efforts have been made 
to obtain such inforrnabon. 

d. In the event the union is unable to provide the Contractor with a reasonable flow of minority and 
women referrals within the time bmit set forth in the collective bargaining agreement, the 
Contractor will, through independent recruitment efforts, fill the employment vacancies without 
regard to race, color, religion, sex, or national origin, making full efforts to obtain qualified 
and/or qualifiable minority group persons and women. (The U.S. Department of Labor has held 
that it shall be no excuse that the union with which the Contractor has a collective bargaining 
agreement providing for exclusive referral failed to refer minority employees.) In the event the 
union referral practice prevents the Contractor from meeting the obligations pursuant to 
Executive Order 11246, as amended, and these special provisions, such Contractor shall 
inunedlately notify the New York State Thruway Authority. 

9. SUBCONTRACTING 

a. The Contractor will use hisfher best efforts to solicit bids from and to utilize minority group 
subcontractors or subcontractors with meaningful minority group and female representation 
among their employees. Contractors shall obtain lists of minority-owned construction firms from 
Empire State Development, Division of Minority and Women Business Development. 

b. The Contractor will use hisfher best efforts to ensure Subcontractor compliance with their equal 
employment opportunity obligations. 

10. RECORDS AND REPORTS 

a. The Contractor will keep such records as are necessary to determine compliance \>.>ith the 
Contractor's equal employment opportunity obligations. The records kept by the Contractor will 
be designed to indicate: 

(1) The number of minority and non-minority group members and women employed in each 
work classification on the project. 

(2) The progress and efforts being made in cooperation with unions to increase employment 
opportunities for minorities and women (applicable only to Contractors who rely in 
whole or ill part on unions as a source of their work force). 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and 
upgrading minority and female employees. 
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b. 

c. 

(4) 

employees. 

All such records must be retained 
work and shan be available at 
representatives of the New York State 
Transportation and the Federal Highway 

NON-AFFIRMATIVE 

securing the- -services of 
and female representation 

years following completion of contract 
and places for inspection by 

Authority, New York State Department 

5 5 



 
PROGRESS PAYMENTS - OEOC REPORTS 

 
Processing of progress payments is contingent upon Contractor documentation of compliance with all contract 
requirements, including EEO/MWBE Program (Equal Employment Opportunity/Minority and Women Business 
Enterprise Program) reports, in accordance with the brochure entitled “Minority and Women Business Enterprise 
Program, Information on Completing Program Reports”, which is sent to all low bidders by the NYSTA Office of 
Contracts and Construction Management. 
 
Forms listed below may be required and shall cover the period since the last reporting period.  Specific forms and 
schedule will be stipulated at the EEO/MWBE Program pre-award meeting.   
 

  TA-W1017-9 Monthly Employment Utilization 
  TA-W1023-9 Payments to D/M/WBE Subcontracting Firms 
  TA-W1046-9 Weekly Training Progress Report 

 
In addition, the following shall reflect up-to-date status: 
 

  TA-W1022-9 Utilization Plan for All Subcontractors 
  TA-W1024-9 Workforce and Training Utilization Schedule 
  TA-W1041-9 Training Report 
  TA-W1064-9 Construction Contractors Annual EEO Report 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

05/09  
RBF  
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INSTRUCTIONS FOR THE MANUAL COMPLETION OF THE  
EMPLOYMENT UTILIZATION REPORT – TA-W1017-9 

 
PURPOSE 
 
The Employment Utilization Report is prepared by contractors and subcontractors to document their performance in 
attempting to meet the goals for equal employment opportunity included in the contract.  The report covers all hourly 
workers, including crew chiefs, assigned to the construction project; it does not cover salaried personnel such as 
superintendents.  The completed reports are used by the Thruway to monitor the contractor's and subcontractor's 
compliance with the contract's equal employment opportunity requirements. 
 
SUBMISSION 
 
The Employment Utilization Report is to be completed by both prime and subcontractors and signed by the designated 
EEO Officer or authorized representative of the Contractor or Subcontractors.  The prime contractor shall: complete a 
report for its own workforce, and prepare a summary report for the entire combined contract workforce.  All the reports 
are to be submitted to the Engineer-In-Charge (EIC) each calendar month during the term of the contract.  They shall 
include the total work hours for all employees in each trade or work category for all payrolls completed in the entire 
reporting period.  This report is required by Article 15-A of the Executive Law of New York State Section 312, and 23 
U.S.C., Section 140(a). 
 
GENERAL 

 
1. Check YES or NO as appropriate to indicate whether or not this particular TA-W1017-9 filing will be your last TA-

W1017-9 filing for the entire contract. 
2. Contract Number 
3. Name of County or Counties in which the contract is located. 
4. Enter Zip Code 
5. Minority and Female Goals for the County of the project address from the contract EEO requirements. 
6. The Month and Year covered by the report. 
7. Prime Contractor's Name and Federal Employer Identification Number, only if form is being completed by the 

Contractor. 
8. Date Work Began: Enter the month and year work began on this contract. 
9. Work Completed to Date: Estimate the percent of contract work completed at this time. 

 
JOB OR TRADE CATEGORIES 
 
There are 9 standard job or trade categories printed on the TA-W1017-9.  They include the trades commonly used in 
highway and bridge construction. These categories are intended to be general in nature and may include several job titles, 
depending on local custom.  (For example, all laborers whether "skilled" or "unskilled" are to be included in the laborer 
category; journeyworker mechanics employed to operate equipment on the job site such as compressors would be 
included in the equipment operator category.) In some rare cases, trades other than those identified on the TA-W1017-9 may 
be required to perform the contract work; for example a plumber might be utilized in the construction of a rest area.  All 
work performed by trades other than those printed on the form should be combined in the "Other" category. Work level 
designations of Journeyworker (J), Apprentice (A), or Trainee (T), are included as separate entries for each standard job 
category.  All entries of hours worked must be recorded opposite the appropriate work level for those categories.  No 
separate identification of work level is required for "other" crafts or job categories.  Crew chiefs and other hourly 
supervisors should be counted as journeyworkers in their appropriate job or trade categories. 
 
WORK HOURS OF EMPLOYMENT (This Reporting Period) 
 
10-14 Report the work hours of employment provided in each Job or Trade category during the reporting month. Include 

all employment covered by payrolls issued during the reporting month.  Unless otherwise noted, the Hours of 
Employment provided to Males (M) and Females (F) are reported separately. Where separate work designations 
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are shown for a single trade, i.e., work designations are shown for a single trade, i.e., report these work hours 
accordingly. 

 
10. Total hours of work for all employees regardless of their ethnicity. 
11. Black (not of Hispanic origin): All persons having origins in any of the Black racial groups. 
12. Hispanic: All persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American descent of either 

Indian or Hispanic origin, regardless of race. 
13. Asian or Pacific Islander. 
14. Native American or Alaskan Native. 
15. Minority Percentage: the sum of all minority male employment for a category divided by the total work force 

employment for that category, i.e. (11M + 12M + 13M + 14M) + (10M + 10F).  Journeyworkers, Apprentices, 
and Trainees are combined Apprentices, and Trainees are combined when computing this percentage. 

 
16. Female Percentage: the female employment of all employees for a category divided by the total employment of all 

employees for that category, i.e. (10F) + (10M + 10F). Journeyworkers, Apprentices, and Trainees are combined 
when computing this percentage. 

 
NUMBER OF EMPLOYEES 
 
17-18 Record the number of people employed during the reporting period.  The numbers of Male (M) and Female (F) 

employees in each column are reported separately. 
 
17. The total number of people employed regardless of ethnicity. 
18. The total number of minority persons employed. 
 
TOTAL WORK HOURS OF EMPLOYMENT TO DATE (Cumulative) 
 
This section provides a current total of the employment provided throughout the life of the contract to date.  The total 
employment to date is calculated by adding the work hours of employment reported this period to the previous month's 
reported total work hours of employment to date. 
 
19. Total hours of work for all employees regardless of their ethnicity (cumulative - include non-minorities 

minorities). 
 
20-23 The sum of the corresponding entry for EMPLOYMENT THIS REPORTING PERIOD and the previous period's 

TOTAL WORK HOURS OF EMPLOYMENT TO DATE for each combination of job category, ethnicity, and 
sex. 

 
24. Minority Percentage = (20M + 21M + 22M + 23M) + (19M + 19F). 
25. Female Percentage = (19F) + (19M + 19F) 
 
GRAND TOTAL 
 
26. Enter the cumulative total of each column. 
 
OFFICIAL OF PRIME CONTRACTOR/SUBCONTRACTOR 
 
27. Signature and Title of the company official completing the report. 
28. Date signed. 
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PACIFIC
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 7. CONTRACTOR NAME

 9. Percent of Work Completed to Date: 8. PROJECT START DATE 
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 2. CONTRACT TA #
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NEW YORK STATE THRUWAY AUTHORITY • CANAL CORPORATION
MONTHLY EMPLOYMENT UTILIZATION

TA-W1017-9
(06/10/05)
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JOURNEYWORKER,
APPRENTICE, OR 

TRAINEE
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PRIME COMPOSITE

SUBCONTRACTOR
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1. FINAL REPORT
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STATE 
WAGE RATE 

INFORMATION 



1 of 1  

WAGE RATES 
 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   
 
In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  
 
Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  
 
All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  
 
By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   
 
The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  
 
Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   
 
The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   
 
The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   
 

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION  

 
All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the new York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 
STATE PREVAILING WAGE RATES 

 

04025 Page 1 of 1 EB 06-035 
L 01/11/07 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at www.labor.state.ny.us.  All changes or clarification of 
labor classification(s) and applicability of prevailing wage rates shall be obtained in 
writing from the Office of the Director, NYSDOL Bureau of Public Work. 
 
The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#).  The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 
 
A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract.  Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2015 through June 2016. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Mario J. Musolino, Acting, Commissioner

NYS Thruway Authority
 
Leo Gallagher, Civil Engineer 1
200 Southern Boulvard
Albany    NY 12209-2098

Schedule Year 2015 through 2016
Date Requested 01/12/2016
PRC# 2016000313

Location Various in ALbany Division
Project ID# D214442
Project Type TAA 16-2BP/D214442 Albany Division Bridge Painting ¿ 13 Bridges in Ulster, Greene, Albany and

Columbia Counties in accordance with the Plans and Specifications.
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.
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Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

278



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Mario J. Musolino, Acting, Commissioner

NYS Thruway Authority
 
Leo Gallagher, Civil Engineer 1
200 Southern Boulvard
Albany    NY 12209-2098

Schedule Year 2015 through 2016
Date Requested 01/12/2016
PRC# 2016000313

Location Various in ALbany Division
Project ID# D214442
Project Type TAA 16-2BP/D214442 Albany Division Bridge Painting ¿ 13 Bridges in Ulster, Greene, Albany and

Columbia Counties in accordance with the Plans and Specifications.
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IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the  use of the last four digits  of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .
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New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  

CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 
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(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 
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New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 775-3568 
(845) 568-5287 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (10.12) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 

 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30R 

 “Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

 

To use the ‘4 Day / 10 Hour Work Schedule’: 
 

There MUST be a Dispensation of Hours (PW30) in place on the 
project 

 
AND 

 
You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30R Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications and 
Counties listed on the PW30R Form. 

Do not write in any additional Classifications or Counties. 

 
(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 
• Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s 

Phone and Fax numbers; and the Company’s email address (if applicable) 
 

• Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,  
and the personal email address (if applicable) 

 
Project Information: 

• Enter the Prevailing Rate Case number (PRC#) assigned to this project 
 

• Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof) 
 

• Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY; 
Bldgs. 1 & 2) 

 
• If you are a Subcontractor, enter the name of the Prime Contractor for which you work 

 
• On the Checklist of Job Classifications - 

o Go to pages 2 and 3 of the form 
o Place a checkmark in the box to the right of the Job Classification you are choosing 
o Mark all Job Classifications that apply 

      ***Do not write in any additional Classifications or Counties.*** 
 

Requestor Information: 
• Enter the name of the person submitting the registration, their title with the company , and the 

date the registration is filled out 

 
Return Completed Form: 

• Mail the completed PW30R form (3 pages) to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 – 
Rm.130, Albany, NY 12240     -OR -  

• Fax the completed PW30R form (3 pages) to:  NYSDOL Bureau of Public Work  at (518)485-1870 

Instructions for Completing Form PW30R 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

Before completing Form PW30R check to be sure … 
 

• There is a Dispensation of Hours in place on the project. 
 

• The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using. 
 

• The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take 
place. 
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PW-30R (07.14)

  
New York State Department of Labor 

Bureau of Public Work 
W. Averell Harriman State Office Campus 

Building 12  -  Room 130 
Albany, New York  12240 

Phone - (518) 457-5589   Fax - (518) 485-1870 
 

Date  :

Name:

Title:

Company Name:

City: State:

Fax  Number: Email Address:

Contractor Information

Address:

Zip Code:

Project PRC#:

Exact Location  
of Project:

Project Information

Requestor Information

Project Name/Type:

(If you are Subcontractor) 
Prime Contractor Name:

Contact Person:

FEIN:

Phone Number

Phone No: Fax  No: Email:

 1 of 7

County:

Job Classification(s) to Work 4/10 Schedule:     (Choose all that apply on Job Classification Checklist - Pages 2 & 3) 
                                                                                     *** Do not write in any additional Classifications or Counties***

Before completing Form PW30R check to be sure  …  
      There is a Dispensation of Hours in place on the project.  
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.  
          The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place. 

Please Type or Print the Requested Information

When completed  …       
 Mail to NYSDOL Bureau of Public Work, SOBC, Bldg. 12, Rm.130, Albany, NY  12240 
     -or- 
          Fax to NYSDOL Bureau of Public Work at (518) 485-1870                                     

Employer Registration for Use of 4 Day / 10 Hour Work Schedule
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Please use the list below with the number assigned to each county as a reference to the  
corresponding numbers listed in the following pages under "Entire Counties" & "Partial Counties".

       1.        Albany  County 

2. Allegany County  

3. Bronx County 

4. Broome County 

5. Cattaraugus County 

6. Cayuga County 

7. Chautauqua County 

8. Chemung County 

9. Chenango County 

10. Clinton County 

11. Columbia County 

12. Cortland County 

13. Delaware County 

14. Dutchess County 

15. Erie County 

16. Essex County 

17. Franklin County 

18. Fulton county 

19. Genesee County 

20. Greene County 

21. Hamilton County 

22. Herkimer County 

23. Jefferson County 

24. Kings County (Brooklyn) 

25. Lewis County 

26. Livingston County 

27. Madison County 

28. Monroe County 

29. Montgomery County 

30. Nassau County 

31. New York County (Manhattan) 

32.          Niagara County

     33.        Oneida County  
  
     34.        Onondaga County 
  
     35.        Ontario County 
  
     36.        Orange County 
  
     37.        Orleans County  
  
     38.        Oswego County 
  
     39.        Otsego County 
  
     40.        Putnam County 
  
     41.        Queens County 
  
     42.           Rensselaer County 
  
     43.        Richmond County (Staten Island) 
  
     44.           Rockland County 
  
     45.        Saint Lawrence County 
  
     46.        Saratoga County 
  
     47.        Schenectady County 
  
     48.        Schoharie County 
  
     49.        Schuyler County 
  
     50.        Seneca County 
  
     51.        Steuben County 
  
     52.        Suffolk County 
  
     53.        Sullivan County 
  
     54.        Tioga County 
  
     55.        Tompkins County 
  
     56.        Ulster County  
  
     57.        Warren county 
  
     58.        Washington County 
  
     59.        Wayne County 
  
     60.        Westchester County 
  
     61.        Wyoming County  
  
     62.        Yates County 

 

2 of 7NYSDOL Bureau of Public WorkPW-30R (07.14)
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire  Counties Partial Counties
Check 
Box

Carpenter-Building 276B-All 7 2 ,5

Carpenter-Building 276B-Cat 15 5

Carpenter - Building 276-B--LIV 26, 28, 35, 59 61

Carpenter-Building 276B-Gen 19, 32, 37 61

Carpenter-Floor Layers 276B-FL-Liv 26, 28, 35, 59 61

Carpenter-Heavy&Highway 276HH-All 2, 5, 7

Carpenter-Heavy&Highway 276HH-Erie 15

Carpenter-Heavy&Highway 276HH- Gen 19, 32, 37, 61

Carpenter-Heavy&Highway 276HH-Liv 26, 28, 35, 59

Carpenter-Residential 276R-All 7 2, 5

Carpenter - Building 277B-Bro 4, 54

Carpenter - Building 277B-CAY 6, 50, 62

Carpenter - Building 277B-CS 8, 12, 49, 51, 55 2

Carpenter - Building 277 JLS 23, 25, 45

Carpenter - Building   277 omh 22, 27, 33

Carpenter - Building   277 On 34

Carpenter - Building 277 Os  38

Carpenter - Building 277CDO Bldg 9, 13, 39

Carpenter - Heavy&Highway  277CDO HH 9, 13, 39

Carpenter - Heavy&Highway 277HH-BRO
4, 6, 8, 12, 49, 50, 51, 54, 55, 62,22, 23, 25, 
27, 33, 34, 38, 45

Carpenter - Building   291B-Alb 1, 18, 20, 29, 42, 47, 48

Carpenter - Building   291B-Cli 10, 16, 17

Carpenter - Building   291B-Ham 21, 57, 58

Carpenter - Building   291B-Sar 46

Carpenter - Heavy&Highway  291HH-Alb
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 47, 48, 
57, 58

Electrician     25m 30, 52

Electrician-Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59

PW-30R (07.14) 3 of 7NYSDOL Bureau of Public Work
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check
Box

Electrician 86 26, 28 19, 35, 37, 59, 61

Electrician
840Teledata   
and 840 Z1 62 6, 34, 35, 50, 59

Electrician    910 10, 16, 17, 23, 25, 45

Electrician Lineman 1049Line/Gas 30, 41, 52

  
  
Electrician Lineman 
 

1249a 
 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 
17, 18, 19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 
32, 33, 34, 35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 56, 57, 58, 
59, 61, 62

Electrical Lineman 1249a West 60

Electrical Lineman 1249a-LT
1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 16, 17, 18, 
19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 32, 33, 
34, 35, 37, 38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56

Electrical Lineman 1249aWestLT 60

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62

Elevator Constructor 35
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 47, 48, 
57, 58

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 45, 54, 55 13

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 46, 47, 
48, 57, 58

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38

Insulator  - Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 38, 39, 
49, 50, 45, 54, 55

Laborers - Building 322-2H 17, 23, 25, 45

Laborers - Building 785(7) 4 9, 13, 54

PW-30R (07.14) 4 of 7NYSDOL Bureau of Public Work

296



Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Laborers - Building 785B-CS 8, 51 49

Laborers- Heavy & Highway 322/2h 17, 23, 25, 45

Laborers- Heavy & Highway 7-785b 12, 55 49, 54

Laborers Heavy & Highway 785(7) 4 9, 13, 54

Laborer - Heavy & Highway 785HH-CS 8, 51 49

Laborer - Building 621b 2, 7 5

Laborer - Residential 621r 2, 7 5

Mason-Building
2TS.1 1, 10,11, 16, 17, 18,  20,  21, 29, 42, 46, 47, 

48, 57, 58 

Mason-Building 2TS.2 22, 23, 25, 33, 45 27

Mason-Building 2TS.3 6, 34, 38 27

Mason-Building
2b-on 34

Mason-Building
2b.1 1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 58 57

Mason-Building
2b.2 22, 33 25

Mason-Building 2b.3 6, 34 27

Mason-Building 2b.4 38

Mason-Building
2b.5 23 25

Mason-Building
2b.6 45

Mason-Building
2b.8 10, 16, 17 57

Mason-Building 3b-Co-Z2 8, 49, 51 2

Mason-Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building-Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building 3B-Bing-Z2 4, 9, 13, 39, 54

Mason-Building 3B-Ith-Z2 12, 55

Mason-Building 3B-Jam-Z2 7 2, 5

Mason-Building-Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 55 5

Mason-Building 3B-Z3 15, 32 5

PW-30R (07.14) 5 of 7NYSDOL Bureau of Public Work
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Mason-Building 3B-Z3.Orleans 37

Mason-Residential 3B-Z3R 15, 32 5

Mason-Residential 3B-Z3R.Orleans 37

Mason-Heavy Highway 3h
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 37, 39, 
49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32

Mason-Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3 15, 32, 37 5

Mason-Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3R 15, 32, 37 5

Mason-Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z3R 15, 32, 37 5

Mason - Building/Heavy&Highway 780 3, 24, 30, 31, 41, 43, 52

Operating Engineer - Heavy/Highway 137H/H 40, 60 14

Operating Engineer  - Heavy& Highway 158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19

Painter 1456-LS
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 24, 
29, 30, 31, 36, 40, 41, 42, 43, 44, 46, 47, 
48, 52, 53, 56, 57, 58, 60

Painter 150 28, 59, 62 26, 35

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51

Painter 178 I 12, 55

Painter 178 O 13, 39

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62

Teamsters-Heavy&Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57

Teamsters-Heavy&Highway 317bhh 6, 12, 50, 51, 55, 62 2

Teamsters-Building/Heavy&Highway 456 40, 60
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3
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Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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NEW YORK STATE THRUWAY AUTHORITY 
 
 

SAMPLE AGREEMENT 
 
 

CONTRACT NO:  
 
 
This AGREEMENT, entered into this __________day of________________ 200___, by 
the NEW YORK STATE THRUWAY AUTHORITY (hereinafter referred to as the 
"AUTHORITY") having its principal office at 200 Southern Blvd. (P. O. Box 189, Albany, NY 
12201) in the County of Albany and State of New York and 
 

 
 
 
 

 
  a corporation organized and existing under the laws of the State of 

 
  a partnership, consisting of 

 
  an individual conducting business as 

 
the location of whose principal office is 
 
hereinafter called the "CONTRACTOR". 
 

WITNESSETH: That the Authority and the Contractor for the consideration hereinafter 
named agree as follows: 
 
ARTICLE 1. WORK TO BE DONE. The Contractor shall (a) furnish all the materials, 
appliances, tools and labor of every kind required, and construct and complete in the 
most substantial and skillful manner, the construction, improvement or reconstruction of 
the project on or before the completion date of                                                as further 
described in ARTICLE 4, and as generally identified and shown on the plans entitled:       
                                                                                         in the            Division of the New 
York State Thruway in               County(s) which constitutes Contract                              in 
accordance with the "Standard Specifications" of the New York State Department of 
Transportation, which contain the information for bidders; form of proposal, agreement, 
and bonds; general specifications and conditions or contract; materials of construction; 
and payment Items; and (b) do everything required by the Contract (Contract Documents) 
as defined herein.  The contract closing date, used to keep the contract open for final 
processing and payment purposes after the completion date, is the         day of        , 20  . 
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 The Contractor agrees that its proposal contained herein is based upon performing 
all the work of the Contract in accordance with a schedule that will result in the 
completion of the total works by the Date of Completion of the Contract and all 
intermediate stage and phase completion requirements of the contract, while adhering to 
all restrictions set forth in the Schedule and Suspension of Work, the Thruway Traffic 
Plan, and the General and Special Notes, and that the work will be performed at the unit 
bid prices, as shown on the contract documents and as detailed in the specifications and 
notes, utilizing the Labor Force, Qualified Disadvantaged, Women Owned and Minority 
Owned Subcontractor Entrepreneurs and Methods and Materials of Construction as 
described in the Contract Documents and any incorporated Addenda thereto, and 
conduct its operations in accordance with the Vehicle and Traffic Law, the Rules and 
Regulations of the NYS Thruway Authority, and the Thruway Operating Rules and 
General and Special Notes that are part of  this proposal.  The Contractor further agrees 
its proposal is not based upon the assumption that any specifications, traffic restrictions, 
scheduling or phasing/staging requirements will be waived, an extension of Contract 
Completion Date will be granted, a labor dispensation will be granted, substitution of 
non-approved products, alternatives or claimed functional equivalents for Specified 
Construction Materials and Methods will be allowed, or any Value Engineering Proposals 
will be entertained and approved by the New York State Thruway Authority, and any 
requests for a substitution, equivalent or alternate, which it  proposes, will be 
accompanied by an agreed price analysis establishing an applicable credit or illustrating 
cost equal to or greater than the bid amount.  
 
ARTICLE 2. DOCUMENTS FORMING THE CONTRACT.  The Contract (and Contract 
Documents) shall be deemed to include the advertisement for proposals; the contractor's 
proposal; the Schedule for Participation By Disadvantaged Business Enterprise 
Participation goals; the agreement; the "Standard Specifications" including all addenda 
thereto referred to above; the plans; any addenda and/or amendments to specifications if 
the same are issued prior to date of receipt of proposal and all provisions required by law to 
be inserted in the contract whether actually inserted or not.  Appendix A, standard clauses 
for all N.Y State contracts, is attached hereto and is hereby made a part of this agreement 
as if set forth fully herein. 
 
ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE.  The Contractor agrees that 
before making its proposal it carefully examined the contract documents, together with the 
site of the proposed work, as well as its surrounding territory, and is informed regarding all 
of the conditions affecting the work to be done and labor and materials to be furnished for 
the completion of this contract, including the existence of poles, wires, pipes, and other 
facilities and structures of municipal and other public service corporations on, over or under 
the site, except latent conditions that meet the requirements of §104-04 and §109-05, and 
that its information was secured by personal investigation and research.  
 
ARTICLE 4. DATE OF COMPLETION.  The Contractor further agrees that it will begin the 
work herein embraced within ten days of the effective date hereof, unless the consent of 
the Authority, in writing, is given to begin at a later date, and that it will prosecute the same 
so that it shall be entirely completed and performed on or before the completion date 
shown in Article 1.  
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 No extension beyond the date of completion fixed by the terms of this contract shall 
be effective unless in writing signed by the Authority. Such extension shall be for such time 
and upon such terms and conditions as shall be fixed by the Authority, which may include 
the assessment of liquidated damages and a charge for engineering and inspection 
expenses actually incurred upon the work, including engineering and inspection expenses 
incurred upon the work by railroad companies on contracts for grade crossing elimination.  
Notice of application for such extension shall be filed with the Chief Engineer, Department 
of Engineering of the Authority at least fifteen days prior to the date of completion fixed by 
the terms of this agreement. 
 
ARTICLE 5. ALTERATIONS AND OMISSIONS. The said work shall be performed in 
accordance with the true intent and meaning of the contract documents without any further 
expense of any nature whatsoever to the Authority other than the consideration named in 
this agreement. 
 
 The Authority reserves the right at any time during the progress of the work, to alter 
the plans or omit any portion of the work as it may deem reasonably necessary for the 
public interest; making allowances for additions and deductions with compensation made in 
accordance with the Standard Specifications, for this work without constituting grounds for 
any claim by the contractor for allowance for damages or for loss of anticipated profits, or 
for any variations between the approximate quantities and the quantities of the work as 
done. 
 
ARTICLE 6. NO COLLUSION OR FRAUD.  The Contractor hereby agrees that the only 
person or persons interested as principal or principals in the bid or proposal submitted by 
the Contractor for this contract are named therein, and that no person other than those 
mentioned therein has any interest in the above-mentioned proposal or in securing of the 
award, and that this contract has been secured without any connection with any person or 
persons other than those named, and that the proposal is in all respects fair and was 
prepared and the contract was secured without collusion or fraud and that neither any 
officer nor employee of the New York State Thruway Authority or the State Department of 
Transportation or either of them has or shall have a financial interest in the performance of 
the contract or in the supplies, work or business to which it relates, or in any portion of the 
profits thereof.  (See also Section 139-a and 139-b of the State Finance Law referred to in 
the Standard Specifications, which are made a part of this contract.) 
 
ARTICLE 7. CONTRACT PAYMENTS.  As the work progresses in accordance with the 
contract and in a manner that is satisfactory to the Authority, the Authority hereby agrees 
to make payments to the Contractor therefor, based upon the proposal attached hereto 
and made a part hereof, as follows: The Authority shall, once in each month and on such 
days as it may fix, make an estimate of the quantity of work done and of material which 
has actually been put in place in accordance with the terms and conditions of the 
contract, during the preceding month, and compute the value thereof and pay to the 
Contractor the moneys due in accordance with Public Authorities Law Section 2880, as 
detailed in 21 NYCRR Part 109 (Prompt Payment).  No monthly estimate shall be 
rendered unless the Contractor has provided acceptable documentation with regard to 
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actions taken to comply with the M/WBE goals of the contract (see also §109-06 Contract 
Payments) and the value of the work done equals 5% of the contract amount or $1,000, 
whichever is the lesser.  Semi-monthly estimates may be rendered provided (a) the value 
of the work performed in two successive weeks is more than $100,000 or (b) the 
Chairman of the Authority deems it to be for the best interest of the Authority to do so. 
When a performance bond is approved, 5% shall be retained from each progress 
payment or estimate until final acceptance of the work. 
 
ARTICLE 8. NO PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE.  It is further 
agreed that so long as any lawful or proper direction concerning the work or material given 
by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not 
be entitled to have any estimate made for the purpose of payment, nor shall any estimate 
be rendered on account of work done or material furnished until such lawful or proper 
direction aforesaid has been fully and satisfactorily complied with.  
 
ARTICLE 9. FINAL ACCEPTANCE OF WORK. When in the opinion of the Thruway 
Division Director, a Contractor has fully performed the work under the contract, the 
Thruway Division Director shall recommend to the Chief Engineer, Department of 
Engineering of the New York State Thruway Authority, the acceptance of the work so 
completed. If the Chief Engineer, Department of Engineering accepts the 
recommendation of the Thruway Division Director, he/she shall thereupon by letter notify 
the Contractor of such acceptance, and similarly to Subdivision 7, section 38 of the 
Highway Law, release up to 70% of the money held as retainage. Copies of such 
acceptance shall be sent to other interested parties.  Prior to final acceptance of the work 
by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority or a designee, the contract work may be inspected, accepted and approved by 
other agencies and/or municipalities who will have jurisdiction of the work after final 
acceptance. 
 
 Final acceptance shall be final and conclusive except for defects not readily 
ascertainable by the New York State Thruway Authority, actual or constructive, fraud, 
gross mistakes amounting to fraud or other errors which the Contractor knew or should 
have known about as well as the New York State Thruway Authority's rights under any 
warranty or guarantee.  Final acceptance may be revoked by the New York State 
Thruway Authority at any time prior to the issuance of the final check, upon the New York 
State Thruway Authority's discovery of such defects, mistakes, fraud or errors in the 
work. 
 
ARTICLE 10. FINAL PAYMENT. After the final acceptance of the work, the Engineer 
shall prepare a final agreement of the work performed and the materials placed and shall 
compute the value of such work and materials under and according to the terms of the 
contract. This agreement shall be certified, as to its correctness, by the Engineer. Upon 
approval of such final agreement by the Director, Office of Construction Management, it 
shall be submitted to the Chief Engineer, Department of Engineering for final approval. 
The right, however, is hereby reserved to the Chief Engineer, Department of Engineering 
to reject the whole or any portion of the final agreement, should the said certificate of the 
Engineer be found or known to be inconsistent with the terms of the agreement or 
otherwise improperly given. All certificates, upon which partial payments may have been 
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made being merely estimates, shall be subject to correction in the final certificate or final 
agreement. 
 
ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT.  It is further 
mutually agreed that if at any time during the prosecution of the work the Authority shall 
determine that the work upon the contract is not being performed according to the contract 
or for the best interest of the Authority, the execution of the work by the Contractor may be 
temporarily suspended by the Chief Engineer, Department of Engineering, who may then 
proceed with the work under its own direction in such manner as will accord with the 
contract specifications and be for the best interests of the Authority; or he/she may 
terminate the contractor's employment under the contract while it is in progress, and 
thereupon proceed with the work, in affirmance of the contract, by contract negotiated or 
publicly let, by the use of its own forces, by calling upon the surety to complete the work in 
accordance with the plans and specifications or by a combination of any such methods; or 
he/she may cancel the contract and either readvertise and relet in accordance with the 
provisions of Section 38 of the Highway Law, or complete the work under its own direction 
in such manner as will accord with the contract specifications and be for the interests of the 
Authority; any excess in the cost of completing the contract beyond the price for which it 
was originally awarded shall be charged to and paid by the Contractor failing to perform the 
work or its surety; all in pursuance of the provisions of Section 40 of the Highway Law. 
 
 Whenever the New York State Thruway Authority determines to suspend or stop 
work under the contract, a written notice sent by mail to the Contractor at its address and to 
the sureties at their respective addresses, shall be sufficient notice of its action in the 
premises. 
 

The Thruway Authority reserves the right to terminate this contract in the event that 
the certification provided by the Contractor in regard to compliance with New York State 
Finance Law Section 139-j and 139-k was intentionally false or intentionally incomplete. 
 
ARTICLE 12. DETERMINATION AS TO VARIANCES.  In any case of any ambiguity in the 
plans, specifications or maps, or between any of them, the matter must be immediately 
submitted to the Chief Engineer, Department of Engineering, who shall adjust the same, 
and his/her decision in relation thereto shall be final and conclusive upon the parties. 
 
ARTICLE 13. SUCCESSORS AND ASSIGNS. This agreement shall bind the successors, 
assigns and representatives of the parties hereto. 
 
ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION.  In accordance with Chapter 
406 of the Laws of 1981, the Contractor hereby promises, asserts and represents that 
neither the Contractor nor any substantially owned or affiliated person, firm, partnership or 
corporation has participated, is participating or shall participate in an international boycott in 
violation of the provisions of the United States Export Administration Act of 1969, as 
amended, or the United States Export Administration Act of 1979, or the effective 
Regulations of the United States Department of Commerce promulgated under either act. 
 
 It is understood further that the Authority in awarding a contract does so in material 
reliance upon the promise and representation made by the Contractor in the foregoing 
paragraph and that such contract shall be rendered forfeit and void by the State 
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Comptroller if subsequent to the bid execution date, the Contractor or such owned or 
affiliated person, firm, partnership or corporation has been convicted of a violation of the 
aforesaid Acts or Regulations or has been found upon final determination of the United 
States Commerce Department or any other appropriate agency of the United States to 
have violated such Acts or Regulations. 
 
 The Contractor agrees to and shall notify the Chief Engineer, Department of 
Engineering and the Director of the Office of Construction Management and the Director of 
State Expenditures in the Office of the State Comptroller of any such conviction or final 
determination of violation within five (5) days thereof. 
 
ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-
K.  By execution of this agreement the Contractor certifies that all information provided 
with respect to New York State Finance Law Section 139-j and Section 139-k is complete, 
true and accurate. 
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Contract Number:  
 

In addition to the acceptance of this contract, I 
also certify that original copies of this signature 
page will be attached to all other exact copies of 
this contract. 

 
 IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the 
day and year first above written. 
 
 

By:         
Chief Engineer 

 
 
:         

Date 
 
 
 

            
 
 
       

Contractor 
 
 
 
Approved as to form  Approved: 
  
 
         
  Thomas P. DiNapoli 
 State Comptroller 
 
 
 
            By:           

New York State Attorney General                         
 Date:        
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(Acknowledgment by individual contractor)     
 
STATE OF NEW YORK                                              
 
COUNTY OF ____________________  ss.: 
 

On this _______________________ day of _______________________________, 200__, 

before me personally came ________________________________________________ to me 

known and known to me to be the person described in and who executed the foregoing 

instrument, and acknowledged that he executed the same. 

 
  _________________________________ 
                    Notary Public                                  County 
 
 
 
 
(Acknowledgment by co-partnership contractor) 
 
STATE OF NEW YORK  
 
COUNTY OF ____________________  ss.: 
 

On this _________________________ day of ______________________________, 200__ 

before me personally came and appeared ___________________________ to me known and 

known to me to be the person who executed the above instrument, who, being sworn by me, did 

for himself depose and say that he is a member of the firm of ____________________________ 

consisting of himself and ___________________________ and that he executed the foregoing 

instrument in the firm name of ___________________________ and that he had authority to sign 

same, and he did duly acknowledge to me that he executed the same as the act and deed of said 

firm of ______________________________________, for the uses and purposes mentioned 

therein. 

 
    

  ________________________________ 
  Notary Public                                 County 
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(Acknowledgement of a Corporation) 
 
 
STATE OF NEW YORK      } 
                         } 
COUNTY OF              } 
 
 On this ________________________day of ____________________________, 200__,  

before me personally came ___________________________, to me known and known to me 

to be the person who executed the above instrument, who being duly sworn by me, did depose 

and say that he/she resides in __________________________, that he/she is the 

__________________________ of ________________________________, the corporation 

described in and which executed the above instrument, and that he/she signed his/her name 

thereto on behalf of said Corporation by order of the Board of Directors of said Corporation. 

 

 
 
            
 Notary Public 
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