PIN: TANY 26-23B Sheet:
BIN: 5514049 Highway No.:
Project: GSP Connector over NYS Thruway Date:
Village of Chestnut Ridge, Rockland County, NY Company: AECOM
AECOM Project #: 60699669
Initials Date
Subject: Quantity Cost Take-Off Calculations Prepared By: MR 6/23/2026
Dsgn. Phase: PSE Plans Checked By: AJCE 6/7/2026
Revised By: I\ 9/9/2026
Backchecked By: AJCE 9/17/2026
Item: 580.01 REMOVAL OF STRUCTURAL CONCRETE Unit: CY
ITEM 580.01 (CY)
REMOVAL OF STRUCTURAL CONCRETE
AREA
FROM CAD [DEPTH (FT) VO(IE:L'ngllE CcYy
(SF)
Begin Abutment Stage 1
Backwall 146.2 1.66666667 243.67 9.0
Bridge Seat 41.8 2.38 99.28 3.7
BAL WW 57 2.00 114.00 4.2
Begin Abutment Stage 2
Backwall 102.6 1.66666667 171.00 6.3
Bridge seat 27.6 2.38 65.55 2.4
Begin Abutment Stage 3
Backwall 105.5 1.66666667 175.83 6.5
Bridge seat 24.3 2.38 57.71 2.1
End Abutment Stage 1
Backwall 148.3 1.66666667 247.17 9.2
Bridge Seat 39.8 2.38 94.53 35
EAL WW 52.8 2.00 105.60 3.9
End Abutment Stage 2
Backwall 102.8 1.66666667 171.33 6.3
Bridge seat 26 2.38 61.75 2.3
End Abutment Stage 3
Backwall 105.7 1.66666667 176.17 6.5
Bridge seat 22.6 2.38 53.68 2.0
FR'(AD\?/IEQAD PEDESTAL | VOLUME | VOLUME Volume
(SE) DEPTH (FT) (SF) (cY) Below Peds
Pier 1 Stage 1 26.2 3.83 100.24 3.71 0.4
Pier 1 Stage 2 15.9 60.95 2.26 0.3
Pier 1 Stage 3 11.9 45.73 1.69 0.3 8.7
Pier 2 Stage 1 24.6 94.11 3.49 0.4
Pier 2 Stage 2 14.8 56.62 2.10 0.3
Pier 2 Stage 3 10.8 41.36 1.53 0.3 8.1
Pier 3 Stage 1 24.5 93.92 3.48 0.4
Pier 3 Stage 2 14.7 56.24 2.08 0.3
Pier 3 Stage 3 10.8 41.36 1.53 0.3 8.1

580/4.02 Removal of Structural Concrete. The quantity to be measured for payment will be in cubic
yards measured to the nearest 0.1 cubic yards of conerete removed.

TOTAL: |

92.8
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